

# STATE OF TEXAS

## DEPARTMENT OF TRANSPORTATION

### MATERIALS MAINTENANCE CONTRACT

PROJECT NO. MMC 643532001  
 CSJ: 6435-32-001  
 HIGHWAY: US0084  
 LIMITS OF WORK: LITTLEFIELD AREA OFFICE

FOR PURCHASE AND DELIVERY OF MATERIALS ONLY: ASPHALT PATCHING MATERIAL (ASPPM)

SUBMITTED FOR  
 LETTING: 2/15/2023  
 Date

APPROVED FOR  
 LETTING: 2/15/2023  
 Date


DocuSigned by:  
*Anthony Strickland*  
 FF17A82762034A6... ALIST

DocuSigned by:  
*Michael Skrapu, P.E.*  
 C0CB990D620C4DD... NCE

#### INDEX OF SHEETS

1	TITLE SHEET
2A-2C	GENERAL NOTES
3	ESTIMATE & QUANTITY SHEET
4	PLAN SHEET & SUMMARY

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

© 2023			
FED.RD. DIV. NO.	PROJECT NO.	SHEET NO.	
6	MMC 643532001	1	
STATE	DISTRICT	COUNTY	
TEXAS	LUBBOCK	LAMB	
CONTROL	SECTION	JOB	HWY NO.
6435	32	001	US0084
FILENAME			DATE
MMC_643532001			2/15/2023

**Project Number:** MMC 643532001**Sheet 2****County:** Lamb**Control:** 6435-32-001**Highway:** US 84**GENERAL NOTES:**

Contractor questions on this project are to be addressed to the following individual(s):

Mike Stroope, P.E., Director of Maintenance  
mike.stroope@txdot.gov  
806-748-4432

Questions may be submitted via the Letting Pre-Bid Q&A web page. This webpage can be accessed from the Notice to Contractors dashboard located at the following Address:

<https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors>

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to navigate to the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for and click on the link in the window that pops up.

**General Requirements and Covenants**

**Project Description** – This project shall consist of the purchase and delivery of materials only, Asphalt Concrete Patching Material (ASPPM) for the Littlefield Area. Materials shall be delivered to TxDOT offices listed below.

**Parmer County Maintenance Supervisor (Site 1)**

Paul Gonzalez  
1101 SH 86 West  
Bovina, TX 79316  
PH (806) 238-1216

**Bailey County Maintenance Supervisor (Site 2)**

Roper Fulcher  
2401 W American Blvd  
Muleshoe, TX 79347  
PH (806) 272-4230

**Lamb County Maintenance Supervisor (Site 3)**

Curt Masters  
1600 W Delano Ave  
Littlefield, TX 79339  
PH (806) 385-3361

**Project Number:** MMC 643532001

**Sheet 2**

**County:** Lamb

**Control:** 6435-32-001

**Highway:** US 84

**Cochran County Maintenance Supervisor (Site 4)**

Raymond Martinez  
680 N SH 214  
Morton, TX 79346  
PH (806) 266-8686

**Hockley County Maintenance Supervisor (Site 5)**

Adrian Mendoza  
1501 E SH 114  
Levelland, TX 79336  
PH (806) 894-4323

Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

**Section 10.2 - Instructions to Bidders:**

This project includes plan sheets that are not part of the bid proposal. View or download plans at:

<https://www.dot.state.tx.us/business/plansonline/ftpinfo.htm>

**Section 10.4 – Scope of Work:**

Prior to beginning operations, the Department will arrange a coordination call between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the Contract, proposed procedures, and plans for performing the work while providing safe passage for traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed. Limit the use of the roadway for the hauling of material to legal loads. Keep the traveled surfaces used in hauling operations free of dirt or other materials.

In accordance with Article 10.4.3.1, this contract may be extended once not to exceed 360 calendar days for the entire contract term if mutually agreed.

**Project Number:** MMC 643532001

**Sheet 2**

**County:** Lamb

**Control:** 6435-32-001

**Highway:** US 84

**Section 10.8 - Prosecution and Progress:**

There are 180 calendar days on this contract. Calendar days will be charged in accordance with Article 10.8.2., "Contract Term".


Each work order will specify a delivery site by the bid item in the contract and quantity to be supplied. There are 7 working days allowed to complete each work order. Additional days for work order completion may be granted by the receiving office if agreed to and documented in the work order at time work order request.



8019-XXXX  
 ASPH CONC PAT MAT  
 (ASPPM)(DEL)(SITE X)

MAINTENANCE OFFICES				
Site	Section	County	Address	TON
1	Bovina	Parmer	1101 SH 86 West Bovina, TX 79009	500
2	Muleshoe	Bailey	2401 W American Blvd Muleshoe, TX 79347	500
3	Littlefield	Lamb	1600 W Delano Ave Littlefield, TX 79339	500
4	Morton	Cochran	680 N SH 214 Morton, TX 79346	500
5	Levelland	Hockley	1501 E SH 114 Levelland, TX 79336	500
<b>Total</b>				<b>2500</b>

Note: Estimated quantities in table are for bidding purposes only. They represent an average quantity by section for a given 180 day period. Each section may choose to order more or less of each type of material based on changing conditions and plans.



# LITTLEFIELD AREA



# PLAN SUMMARY

FED. RD. DIV. NO.	MAINTENANCE PROJECT NO.	SHEET NO.	
06	MMC 643532001	4	
STATE	STATE DIST. NO.	COUNTY	
TX	05	LAMB	
CONT.	SECT.	JOB	HIGHWAY NO.
6435	32	001	US0084