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Project Number: MMC 644155001 Control: 6441-55-001
County: Wichita Highway: US287, etc.
GENERAL NOTES

General

Project Description - This project shall consist of the purchase and delivery of hot mix, materials
only, to various locations within Wichita County.

Contractor questions on this project are to be addressed to the following individual(s):

David Rohmer, P.E. David.Rohmer@txdot.gov
Michael Reynolds, P.E. Michael.Reynolds@txdot.gov

Questions may be submitted via Letting Pre-Bid Q&A web page. This webpage can be accessed
from the Notice of Contractors dashboard located at the following Address:
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors

All contractor questions will be reviewed by the Engineer. All questions and any corresponding
responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to
navigate to the project you are interested in by scrolling or filtering the dashboard using the
controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for
and click on the link in the window that pops up.

There are 3 delivery site locations shown in the plans. Each delivery location will have a separate
bid item. These locations will not be the exact delivery point of the material but used as a reference
for shipping charges.

The bid price for each item shall include shipping charges to the delivery location listed in the
plans or a location listed on the actual work order shorter in mileage from the plant than the
delivery location on the plans. There will not be any delivery locations on the work orders further
in distance from the plant than the 3 bid item locations. The 3 bid item delivery locations are as
follows:

1. The TxDOT Maintenance Yard in Wichita Falls (33.885943° -98.438306°)

a. 2844 East Central Freeway, Wichita Falls, TX 76301
2. The intersection of SH 25 & SH 240 in Haynesville (34.091609° -98.916091°)
3. The intersection of ITH 44 & SH 240 in Burkburnett (34.079037° -98.557516°)

The maximum distance the hot mix plant is allowed from any of the delivery locations is 125
miles.

Work for this contract shall be coordinated through the Wichita County Maintenance Supervisor:
Brian Moore, contact phone number 940-249-7970.
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Project Number: MMC 644155001 Control: 6441-55-001
County: Wichita Highway: US287, etc.

This contract includes an item for pick-up from the hot mix plant by TxDOT. This item will not
include any delivery on the contractor’s part. Material shall be loaded by the contractor into
TxDOT equipment at the time of pick-up.

Each contract awarded by the Department stands on its own and as such, is separate from other
contracts. A Contractor awarded multiple contracts must be capable and sufficiently statfed to

concurrently process any or all contracts at the same time.

Section 10.2 — Instruction to Bidders

This project includes plan sheets that are not part of the bid proposal.

View or download plans at: https://www.txdot.gov/business/letting-bids/plans-online.html

Section 10.2.4, the quantities listed in the proposal are estimates only. TxDOT does not guarantee
a minimum or maximum quantity will be requested on this contract. Payments will be made for
the work performed in conformance with the contract.

Section 10.4 — Scope of Work

Prior to beginning operations, the Department will arrange a coordination call between
representatives of the Department and Contractor. In this meeting, the representatives from all
parties will discuss the Contract, and proposed procedures and plans for performing the work.
Specifications, unusual conditions, and other pertinent items regarding the work will also be
discussed.

In accordance with Article 10.4.3.1, this contract may be extended twice not to exceed 540
calendar days for the entire contract term if mutually agreed.

Section 10.6 — Control of Materials

Contractor shall furnish all material in accordance with applicable specifications, test methods and
general notes in this Contract and as directed by the Engineer.

Use materials from pre-qualified producers. A list of material producers pre-qualified by the
Construction Division (CST) of the Texas Department of Transportation can be found at the
following website: https://www.txdot.gov/business/resources/producer-list.html.

Contractor shall submit a Mix-Design for each type of material for approval by the Department in
advance of the coordination call.

Mold density tests will be required at a frequency as directed by the Engineer.
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Section 10.8 — Prosecution and Progress

Article 10.8.2 — Contract term will be 6 months (180 Calendar Days). Calendar days will be
charged in accordance with Article 10.8.2, “Contract Term”.

Article 10.8.3, material for this contract will be requested by work order. Work orders will include
the bid item, quantity, delivery location, start date, and allowed working days.

For small quantity work orders (500 tons or under), the contractor will have 7 working days from
the requested delivery start date to begin delivering material and shall be able to deliver a minimum
of 100 tons per day.

For large quantity work orders (over 500 tons), the contractor will have 10 working days from the
requested delivery start date to begin delivering material and shall be able to deliver a minimum
of 1,000 tons per day.

In accordance with Article 10.8.6 — “Late Delivery Damages”, actual damages will be charged for
not meeting the requirements of a work order without prior approval as specified in 10.8.6 when
the following occurs:

1. Failure to deliver at the starting date or continually progress on the work order.

2. Failure to deliver the required number of tons per day.

Materials deliveries should occur Monday through Friday between the hours of 7:00 a.m. and 5:00
p.m. CST or as directed. Coordinate with the TxDOT Maintenance Supervisor for the scheduling
of deliveries.

The Contractor shall have the capability to delivery material using belly dumps, end dumps, or
flow boys/live bottoms. Belly dumps shall be used unless specified otherwise by the TxDOT
representative on the work order.

Contractor shall provide delivery tickets which include the applicable CSJ (XXXX-XX-XXX),
date, time, type of material, and quantity delivered. Upon delivery, present the delivery ticket to
the TxDOT representative for signature.

Section 10.9 — Measurement and Payment

Article 10.9.3 — “Progress Payments” - Invoices are not required and will not be used for the
monthly estimate payment. TxDOT will reconcile quantities with the contractor prior to payment.

Article 10.9.5 — “Demurrage” - Trucks may be held up to 2 hours at the jobsite at no additional
expense to the Department. The Contractor’s driver will report to the Engineer or designated
representative at the time of arrival at the delivery location and obtain a signature documenting the
date and time.
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Written documentation of arrival/departure will be used when calculating demurrage charges and
included on an invoice submitted to the managing office by the Contractor. The demurrage charge
will be invoiced in 15-minute increments, rounded down to the nearest whole increment.

Contractor shall submit a demurrage rate per truck with support documentation of the rate in
advance of the coordination call. If no support documentation is submitted, a demurrage rate of

$125.00 per hour per truck will be charged.

Item 8011 — Dense-Graded Hot-Mix Asphalt (Small Quantity)

Provide mixture Type D & B using PG binder 64-22. No substitute PG Binder will be allowed on
this contract.

The use of Recycled Asphalt Shingles (RAS) will not be permitted on this contract.

The maximum amount of RAP allowed will be 20% unless otherwise approved by Engineer.
Supply aggregate that meets surface aggregate classification (SAC) B.

TxDOT owned RAP is available to the contractor to use on this project. The location of this

RAP stockpile near the intersection of US 287 and Rifle Range Road. Contact the engineer
prior to removing any RAP to verify quantity.
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ESTIMATE SUMMARY

ITEM- U
CODE DESCRIPTION N TOTAL
|
ITEM DESC SP T EST FINAL
NO CODE NO
8011 | 6001 D-GR HMA(SQ) TY D PG 64-22 (PICKUP) TON 200
8011 | 6011 D-GR HMA(SQ) TY D PG 64-22 (DLVR) SITE 1 TON 2700
8011 | 6012 D-GR HMA(SQ) TY D PG 64-22 (DLVR) SITE 2 TON 2700
8011 | 6013 D-GR HMA(SQ) TY D PG 64-22 (DLVR) SITE 3 TON 2700
8011 | 6014 D-GR HMA (SQ) TY B PG 64-22 (PICKUP) TON 100
8011 | 6062 D-GR HMA(SQ) TY B PG 64-22 (DLVR) SITE 1 TON 100
8011 | 6063 D-GR HMA(SQ) TY B PG 64-22 (DLVR) SITE 2 TON 100
8011 | 6064 D-GR HMA(SQ) TY B PG 64-22 (DLVR) SITE 3 TON 100
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