
RMC 6440-16-001

IH 820, ETC.

RMC 6440-16-001
6440 16    001 IH 820,ETC.

FTW TARRANT

SWEEPING HIGHWAYS AND DEBRIS REMOVAL

DISTRICT MAINTENANCE ENGINEER

DIRECTOR OF MAINTENANCE



________
6440 16 001 IH 820,ETC.

3A-3I

-5E

BC STANDARDS

BC(1)-21
BC(2)-21
BC(3)-21
BC(4)-21
BC(5)-21
BC(6)-21
BC(7)-21
BC(8)-21
BC(9)-21
BC(10)-21
BC(11)-21
BC(12)-21

*
*
*
*
*
*
*
*
*
*
 *
 *
 *

____WORK ZONE STANDARDS____TCP STANDARDS __

RMC 6440-16-001

8
9
10
11
12
13
14
15
16
17
18
19

SECTION MAP
7 RESTRICTED ROADWAYS MAP

20 TCP(1-1)-18*
21 TCP(1-2)-18*
22 TCP(1-3)-18*
23 TCP(1-4)-18*
24 TCP(1-5)-18*
25 TCP(1-6)-18*
26 TCP(2-1)-18*
27 TCP(2-2)-18*
28 TCP(2-3)-18*
29 TCP(2-4)-18*
30 TCP(2-5)-18*
31 TCP(2-6)-18*
32 TCP(3-1)-13*
33 TCP(3-2)-13*
34 TCP(3-4)-13*

35 WZ(RS)-22
36 SWEEP-04



Project Number: RMC 6440-16-001 Sheet 3A  
 
County:   Tarrant Control: 6440-16-001 
 
Highway: IH 820, ETC. 
 

 General Notes Sheet 3A 

 
FORT WORTH DISTRICT MAINTENANCE GENERAL NOTES 

2014 SPECIFICATIONS 
 
 
Special Notes: 
Contractor questions on this project are to be addressed to the following individual(s): 

Area Engineer: Minh Tran, P.E. Minh.Tran@txdot.gov  
Asst. Area Engineer:  Daniel Poole, P.E. Daniel.Poole@txdot.gov  
Design Manager:  Tara Wallace Tara.Wallace@txdot.gov  
 
Questions may be submitted via the Letting Pre-Bid Q&A web page.  The webpage can be 
accessed from the Notice to Contractors dashboard located at the following Address: 
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors 
 
All contractor questions will be reviewed by the Engineer.  All questions and any corresponding 
responses that are generated will be posted through the same Letting Pre-Bid Q&A web page. 
 
The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to 
navigate to the project you are interested in by scrolling or filtering the dashboard using the 
controls on the left.  Hover over the blue hyperlink for the project you want to view the Q&A for 
and click on the link in the window that pops up.  
 
General Notes: 
 
Plans are required for this project. Plans may be obtained from one of the plan companies listed in 
the “Special Notice to Contractors”, or viewed at Texas Department of Transportation’s 
(TxDOT’s) Internet site at https://www.txdot.gov/business/letting-bids/plans-online.html. 
 
Contract Prosecution: Each contract awarded by the Department stands on its own and as such, is 
separate from other contracts. A Contractor awarded multiple contracts must be capable and 
sufficiently staffed to concurrently process and/or execute all contracts and work orders at the 
same time. 
 
Furnish crew(s) and equipment capable of maintaining work in a continuous manner for the 
completion of the work listed on the work order. 
 
Personnel will be experienced in items of work in the contract which they will be performing.  
Safety vests and hard hats will be pre-approved and worn at all times outside vehicles within the 
work area. Safety vests shall be Class III. 
 
Provide and maintain a dedicated email address for receipt of work orders and correspondence 
throughout the term of this contract.  
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Project Description - This project consists of Cleaning, Sweeping Highways and Debris 
Removal on sections of highway within North Tarrant County as shown in the contract and 
defined in these general notes and specifications.  Coordinate all work through the Maintenance 
Office listed below: 
  
 
  
 
 
 
Prior to mobilizing equipment into the Fort Worth District, all equipment will be clean and free 
of any debris from prior use in other districts or counties.  
 
Item 4.4 Changes In The Work.  This contract may be extended in accordance with Special 
Provision 004---002. 
 
Item 7.2.4. Public Safety and Convenience.  Personal vehicles will not be parked within the 
right-of-way at any time, including any section closed to the traveling public.    
  
Operations will be curtailed or halted during special events that may result in delays or 
congestion to the traveling public.   
 
No work that restricts or interferes with traffic shall be allowed from 3:00 pm on the day preceding 
the Holiday or Event to 9:00 am on the day after the Holiday or Event.  The following 
Holiday/Event lane closure restriction requirements apply to this project: 
 

Holiday Lane Closure Restrictions 
New Year’s Eve and New Year’s Day 
(December 31 through January 1) 

3 PM December 30 through 9 AM January 2 
 

Easter Holiday Weekend (Friday through 
Sunday) 

3PM Thursday through 9 AM Monday 
 

Memorial Day Weekend (Friday through 
Monday) 

3 PM Thursday through 9 AM Tuesday 
 

Independence Day (July 3 through July 5) 
 

3 PM July 2 through 9 AM July 6  
 

Labor Day Weekend (Friday through 
Monday) 
 

3 PM Thursday through 9 AM Tuesday 

Thanksgiving Holiday (Wednesday through 
Sunday) 
 

3 PM Tuesday through 9 AM Monday 

Christmas Holiday (December 23 through 
December 26) 
 

3 PM December 22 through 9 AM December 
27 

North Tarrant 
508 Blue Mound Rd 
Saginaw, TX 76179 

(817) 399-4350 
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No lane closures within approximately 1 mile proximity (based on potential impact) of major 
retail traffic generators (i.e. malls) (Thanksgiving Day through January 2). This includes the 
events listed below: 
 

NASCAR Nationwide and 
Sprint Cup Series 

Indy Series Racing and 
NASCAR Truck Series 

Fort Worth Stock Show 
and Rodeo 

      Mayfest 

 
Late March/Early April & Late 

October/Early November 

 
           Held in June 

 
Mid-January and Early 

February 

         
     Early May  

 
The above list of events is not all inclusive and should be added to or adjusted as needed.   When 
deemed necessary, the Engineer will modify the list of major events when new events develop, 
existing events are rescheduled, or when warranted. 
 
Modifications to Lane Closure / Work Restrictions: 
 
Submit a request in writing for approval by the Engineer a minimum of 10 days in advance of 
implementing a change to lane closure restrictions. 
 
When deemed necessary, the Engineer will lengthen, shorten, or otherwise modify lane closure 
restrictions as traffic conditions warrant. 
 
Item 8.1.  Prosecution of Work. Notification of work will be executed by work order on a callout 
basis. This contract has non-site-specific work. The locations shown in the plans are for 
contractor’s information only. 
 
Notify section supervisor twenty-four (24) hours in advance of the date and time the Contractor 
plans to commence work.  
 
Notification of the non-site-specific work will be executed by a call-out work order.  This contract 
will have multiple and concurrent work orders.  No more than four (4) work orders will be issued 
to be performed at the same time.  
 
Upon issuance of the initial work order all work orders thereafter shall begin operations within 
seventy-two (72) hours after verbal and/or written notification.  
 
Upon verbal notification for emergency work, set up and maintain traffic control within 4 hours 
and begin operations within 6 hours.  
 
Item 8.3. Computation of Contract Time for Completion.  Time will be charged in accordance 
with Item 8.3.1.5 Calendar Day in the Standard Specifications For Construction And Maintenance 
Of Highways, Streets, And Bridges.   
 
The Engineer has the right to grant additional time or terminate a work order if inordinate amounts 
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of adverse weather conditions occur.  These conditions may be roadway icing, excessive rainfall, 
or any other weather condition that could prevent the contractor from completing a work order in 
the time specified.  If a work order is terminated, the Contractor will only be paid for the work that 
has been satisfactorily completed on the work order. 
 
Item 8.3.2. Restricted Work Hours.  Perform work as shown below, unless otherwise approved:    
 

Sweeping Work Hours Debris Work Hours Handwork Work Hours 
 

Nighttime: Sunday – Thursday  
7:00 pm to 5:00 am 

 
Daytime: Saturday  

7:00 am to 6:00 pm upon approval 
 

 
Daytime: Monday – Saturday 

9:00 am to 4:00 pm 
 

Saturdays to be used for make-up days, 
rain/snow days, unless otherwise 

approved 

Daytime: Monday – Saturday 
5:00 am to 4:00 pm 

 
Nighttime: Sunday – Thursday  

7:00 pm to 5:00 am 

 Excluding National Holidays  

 
The contractor has the option of working on Saturdays or State holidays with forty-eight (48) 
hour advance notice. Work on Sundays or National holidays will not be permitted without 
written permission from the Engineer. 
 
Working day charges for nighttime work will be charged against the night in which work begins. 
 
Item 8.5.  Project Schedules.  Prepare the schedules as a Bar Chart. Schedules must be submitted 
by the twentieth (20th) day of every month. 
 
Item 8.6. Failure to Complete Work on Time. The response time specified in the contract is an 
essential element. Liquidated damages will be assessed when the Contractor fails to begin work 
within the specified response times for any Item(s). The dollar amount specified in this contract 
will be deducted from any money due or to become due for any Items(s) and will continue to be 
deducted for each day until work begins. This amount will be assessed not as a penalty, but as 
liquidated damages.  
 
Failure to complete a project in the working days specified in the work order, time charges will 
continue for each working day until work is completed for that work order.  The amount assessed 
for liquidated damages will be based on the total value of the original contract, in accordance with 
Special Provision 000-1243, not the estimated amount on individual work orders. 
 
When a minimum production rate is shown in the plans, liquidated damages will be charged for 
each working day the minimum production rate is not met. 
 
 
 
Item 500.  Mobilization.  Mobilization for callout work will be paid for each callout work request. 
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For Contracts with emergency mobilization, provide a person and method of contact available 24 
hrs. a day, 7 days a week unless otherwise shown on the plans. The time of notice will be the 
transmission time of the written notice or notice provided orally by the Department’s 
representative. 
 
Item 502. Barricades, Signs, and Traffic Handling.   
Provide equipment such as trucks, trailers, autos, etc., with highly visible omni-directional warning 
flashing lights.  These lights will be used within the work zone at all times.  Provide forward facing 
arrow panel on lead vehicles when working in a continuous turn lanes.  The Engineer will approve 
all equipment and vehicles prior to use. 
 
All work requiring lane closures on a controlled access facility will be performed Sunday through 
Thursday between 9P.M. and 5 A.M., unless otherwise approved.  If daytime lane closures are 
approved, work will be Monday through Friday between 9 A.M. and 3 P.M., unless otherwise 
approved.   
 
All traffic control, with the exception of Special Specification 6185 Truck Mounted Attenuator 
(TMA) and Trailer Attenuator (TA), is subsidiary to the various bid items in accordance with 
Section 502.4.1.6 Contracts with Callout Work Orders. 
 
Mount signs on their own stands.  Attach two (2) brightly colored safety flags to each sign.  Do 
not hang or lean signs on or against any other sign post or delineator post.  Erect signs in such a 
manner that they will not obstruct the traveling public’s view of normal roadway signing or 
obstruct sight distance at intersections or curves. 
 
Shadow vehicles equipped with Truck-Mounted Attenuators (TMA’s) are required as shown on 
all Traffic Control Plan (TCP) Standards.  Striping will be required on the back panel of truck 
mounted attenuators, and will be 8 inches of red and white stripes placed on an inverted “V” 
design.  Sheeting will conform to departmental material Specification D-9-8300, Type “C”.  
  
Provide signing and traffic control in compliance with the Texas Manual on Uniform Traffic 
Control Devices (TMUTCD), latest edition, and the appropriate traffic control method as outlined 
in the TMUTCD, and elsewhere in the plans. 
 
Portable Changeable Message Signs (PCMS) shown on the Traffic Control Plan (TCP) Standards 
as “optional” will be required on this contract.  Additional PCMS may be required and will be paid 
for under the appropriate bid item.  PCMS shall be placed a minimum of 48 hours in advance of 
work on all roadways, and 7 days in advance of work on Tier 1 roadways. 
 
Lane closures will be required on roadways as indicated in the plans and will be a maximum of 
two (2) miles from beginning of taper to end of closure.  Lane closures will also be required on 
roadways allowing mobile operations in areas with inadequate field of view as determined by the 
Engineer. 
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Provide a Department Approved Truck Mounted Attenuator (TMA) behind all equipment 
overhanging roadway travel lanes.  Trailer all slow moving vehicles (designed to operate 25mph 
or less) crossing freeway main lanes. 
 
Dedicated personnel must be on duty to maintain barricades. 
 
Equipment and materials will not be left within thirty feet (30’) of the travel lane during non-
working hours. 
 
Submit a lighting plan for nighttime work for TxDOT review and approval. 
Provide Multi-Directional Lighting Device (MDLD) for nighttime work with the following quality 
requirements: 
 

 Provide a 2000 watt (minimum) SIROCCO lighting balloon, Airstar lighting or 
equivalent 

 It is the intent of the MDLD lighting to supplement the Portable Road Light and 
Power Unit used to illuminate work areas during night work hours. 
 

 Provide MDLD units which can self-inflate and are capable of illuminating 
approximately 15,000 sq. ft. 
 

 Provide MDLD units of 1.1 meter horizontal diameter and capable of 
withstanding 60 mph winds when fully inflated and operating. 

 
 Provide MDLD units with two (2) 1,000 watt halogen bulbs recommended by the 

manufacturer. 
 
Item 502.4.2. Law Enforcement Personnel.  If off-duty uniformed police officers are to be used 
during daytime hours, obtain prior approval from the Engineer.  Nighttime closures will require 
off-duty uniformed police officer(s).  All off-duty uniformed police officers will have marked 
police vehicle(s) with jurisdiction and full police power in the city or county where the work is 
being performed.  Determine and agree upon the number of off-duty uniformed police officers in 
advance of the work.  Off-duty police officers will be paid for through force account.  Fill out 
Form 318 “Daily Report on Law Enforcement” to check against invoice for officers. 
 
Item 735. Debris Removal.   
Prior to Bidding:  Contractor is responsible for inspecting the roadways within the limits of this 
contract where work will be performed and more specifically to identify areas that require 
handwork such as but not limited to landscape areas, weep holes, and attenuators/TRACC systems. 
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TxDOT will determine the sequence of work for the types of debris listed below:   
 

Debris  
735.3.1 - Center Medians & Main Lanes 
735.3.3 - Entrance & Exit Ramps 
735.3.5 - Direct Connectors 
 

Remove all debris from the designated areas. The size of debris will 
be defined as: 

(1) larger than a cigarette package in any dimension, or 
(2) an object of any dimension that may pose a hazard to the travelling public. 

 
Complete debris removal within the designated areas of the roadway before moving to the next 
roadway, unless otherwise directed by the Engineer. 
 
Prior to beginning work each day, the contractor shall notify the Maintenance Section of when and 
where work will begin.  
 
The minimum production rate required per normal working day will be 25 centerline miles.  
 
Animal remains shall be disposed of at an approved sanitary landfill or municipal solid waste 
facility. Appropriate documentation shall be sent to the Maintenance Section. 
 
Fill out and e-mail the provided form to the Maintenance Section each morning by 7:00 a.m. 
showing the roadway limits of work performed and/or completed the previous day. 
 
735.3.6.  Spot Debris Removal.  Spot Debris Removal will be performed on any roadway in North 
Tarrant County as deemed necessary. 
 
Begin removing Spot Debris within 2 hr. Of each written notification or as directed. 
 
Item 738. Cleaning and Sweeping Highways.   
Prior to Bidding:  Contractor is responsible for inspecting the roadways within the limits of this 
contract where work will be performed and more specifically to identify areas that require 
handwork such as but not limited to landscape areas, weep holes, and attenuators/TRACC systems. 
 
Weep holes and attenuators/TRACC systems will be completely blown out no more than twelve 
(12) hours before sweeping operations begin on each roadway. Ensure that debris is contained 
during weep hole cleaning operations. Sweeping operations will not begin on a roadway until all 
weep holes and attenuator/TRACC systems have been blown out completely for that road. 
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TxDOT will determine the sequence of work for the types of sweeping listed below:   
 

Sweeping        
738.3.1 - Center Medians  
738.3.2 - Outside Main Lanes   
738.3.3 - Frontage Roads  
738.3.4 - Entrance & Exit Ramps  
738.3.5 - Direct Connectors 
738.3.9 - Handwork 

 
Complete sweeping within the designated areas of the roadway before moving to the next roadway, 
unless otherwise directed by the Engineer. 
 
Prior to beginning work each day, the contractor shall notify the Maintenance Section of when and 
where work will begin.  
 
The minimum production rate required per normal working day will be 25 centerline miles. 
 
Water from city hydrants will not be allowed for sweeping operations without express written 
permission from each respective city. This approval must be written on the City’s official 
letterhead and must be received by the Engineer prior to the city’s water usage. 
 
Fill out and e-mail the provided form to the Maintenance Section each morning by 7:00 a.m. 
showing the roadway limits of work performed and/or completed the previous day. 
 
738.3.7. Aggregate Removal. Aggregate Removal will begin within twenty-four (24) hours of 
written notification (work order). For bridges, the measurement will be made three hundred 
(300) linear feet before and after each bridge deck including connector ramps within an 
interchange. 
 
738.3.8. Spot Sweeping. TxDOT will verbally notify the Contractor to spot sweep a specific 
location. TxDOT will e-mail the contractor a work order showing exact locations after notification.  
 
738.3.9.  Handwork. Perform handwork for enclosed areas not accessible to sweepers as directed 
by the Engineer. 
 
Item 751. Landscape Maintenance 
Prior to Bidding:  Contractor is responsible for inspecting the roadways within the limits of this 
contract where work will be performed and more specifically to identify areas that require 
handwork such as but not limited to landscape areas, weep holes, and attenuators/TRACC systems. 
 
Item 6185. Truck Mounted Attenuators (TMA).  
In the event of snow and ice when TMA (Mobile Operations) are requested, report to the requested 
locations within 1 hr. of notification.   
 



Project Number: RMC 6440-16-001 Sheet 3I  
 
County:   Tarrant Control: 6440-16-001 
 
Highway: IH 820, ETC. 
 

 General Notes Sheet 3I 

The total number of truck mounted attenuators (TMA) required when utilizing the traffic control 
standards are shown in the tables below. 
 

TCP 1 Series Scenario Required TMA 
(1-1)-18  1 
(1-2)-18  1 

(1-3)-18 
A 1 
B 2 

(1-4)-18  1 
(1-5)-18  1 
(1-6)-18  1 

 
TCP 2 Series Scenario Required TMA 
(2-1)-18 All 1 
(2-2)-18 All 1 

(2-3)-18 
A 1 
B 2 

(2-4)-18 All 1 
(2-5)-18 All 1 
(2-6)-18 All 1 
(2-7)-18 All 1 
(2-8)-18 All 1 

 
TCP 3 Series Scenario Required TMA 
(3-1)-13 All 2 
(3-2)-13 All 3 

(3-4)-13 All 

1,unless 
working inside 
a left turn lane , 
then 2. 

 
Shadow vehicles equipped for truck mounted attenuators (TMA) for mobile and stationary 
operations must be available for use at any time as determined by the Engineer. 
 
The Contractor will be responsible for determining if one or more of these operations will be 
ongoing at the same time to determine the total number of TMA needed for the project for those 
times per plan requirements.  Additional TMAs used that are not specified in the plans in which 
the Contractor expects compensation will require prior approval from the Engineer.   
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