STATE OF	TEX	AS								
DEPARTMENT OF TF	RANS	SPO	RTA		١					
MATERIALS MAINTENANCE CONTRACT										
PROJECT NO. MMC 6445-31-001										
HIGHWAY: SH 36 ETC. LIMITS OF WORK: WASHINGTON ETC.										
FOR PURCHASE AND DELIVERY OF MATERIALS ONLY: HYDRAULIC CEMENET										
	APPROVE									
LETTING: 5/9/2023	LETTING:	DFUR	5/8/20	23	_					
Date		Date			-					
CocuSigned by:		DocuS	igned by:							
Paul M. Ray P.E.										
CONTRACT SPECIALIST DIRECTOR OF MAINTENANCE										
				-						
			*							
INDEX OF SHEETS		© 2023	Texas De	epartment of Tr	ansportation					
2A-2D GENERAL NOTES		FED.RD.	PROJECT NO. SHEFT NO.							
3 ESTIMATE & QUANTITY SHEET		DIV. NO. 6		45-31-001	1					
4 LOCATION MAP & SUMMARY		STATE	DISTRICT	COL	JNTY					
		TEXAS	BRYAN	WASHING						
SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF		CONTROL	SECTION	JOB	HWY NO.					
TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL		n/a	n/a FILENAME	n/a	SH 36 ETC. DATE					
GOVERN ON THIS PROJECT.										

Highway: SH 36, ETC.

GENERAL NOTES:

General Project Description – This is a MATERIALS ONLY, CALL-OUT Contract for the purchase and delivery of HYDRAULIC CEMENT MATERIALS to the location(s) specified. Bulk cement shall be delivered to the locations specified in the issued work order (Site 1,3,5). Bagged Cement shall be delivered to the Maintenance Office specified (Site 2,4,6).

Contractor questions on this project are to be addressed to the following individual(s):

Paul M. Ray, P.E. – District Maintenance – <u>Paul.Ray@txdot.gov</u> Michael Estillette – District Maintenance – <u>Michael.Estillette@txdot.gov</u>

Questions may be submitted via the Letting Pre-Bid Q&A web page. This webpage can be accessed from the Notice to Contractors dashboard located at the following Address: <u>https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors</u>

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to navigate to the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for and click on the link in the window that pops up.

A Work Order, issued by one of the following offices, will specify the location(s) to receive delivery of materials requested in this Contract.

All Locations in Washington County (Site 1) Washington County Maintenance Office (Site 2 – Bagged) Contact: Washington County Maintenance Supervisor Brett Sander 979-836-9350 1821 SH 105 Brenham, Texas 77833

All Locations in Burleson County (Site 3) Burleson County Maintenance Office (Site 4 – Bagged) Contact: Burleson County Maintenance Supervisor Joel Withem 979-567-7862 2157 SH 36 South Caldwell, Texas 77836

Project Number: MMC 6445-31-001

Highway: SH 36, ETC.

All Locations in Milam County (Site 5) Milam County Maintenance Office (Site 6 – Bagged) Contact: Milam County Maintenance Supervisor Robert Talafuse 254-697-6629 3303 North Travis Cameron, Texas 76520

<u>SECTION 10.2 – INSTRUCTIONS TO BIDDERS:</u>

View the plans on-line or download from the web at: <u>https://www.txdot.gov/business/letting-bids/plans-online.html</u>

Order plans from any of the plan reproduction companies shown on the web at: <u>http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm</u>

Attention Material Providers: Below is a link to TXDOT's website that explains the State's new bidding process for roadway material contracts, including the Material Supplier's Questionnaire, and the steps for prospective bidders to follow in preparation of a bid : <u>https://www.txdot.gov/business/road-bridge-maintenance/contract-letting/contractor-prequalification.html</u> (NOTE: Download questionnaires and open using Adobe Acrobat or other PDF viewer; otherwise, Internet Explorer is the only browser which can open as PDF.)

By signing this proposal, a bidder acknowledges that he/she has a copy of the "Standard Specifications for Construction of Highways, Streets and Bridges", adopted by the Texas Department of Transportation, November 1, 2014. This specification book may be purchased from the Department.

SECTION 10.3 – AWARD AND EXECUTION OF CONTRACT:

Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Material requests shall be issued by Work Order. Each Work Order shall be scheduled by the assigned TXDOT representative and will specify items, quantities, and delivery location.

Each Work Order sent by the Department is independent and separate from other Work Orders held by the Contractor. If the Contractor is sent multiple Work Orders, they must be equipped to provide, possess, or acquire the necessary material and be sufficiently staffed to fulfill all Work Orders at the same time.

Project Number: MMC 6445-31-001

County: WASHINGTON, ETC.

SECTION 10.4 – SCOPE OF WORK:

Prior to beginning operations, per Article 10.4.2, the Contractor will arrange a coordination call between representatives of the Department and the Contractor.

In accordance with Article 10.4.3, TXDOT does not guarantee that all or only the quantities shown in plans for delivery may be requested (under-run / over-run). Contractor should expect to provide materials in the quantity and type requested in the Work Order(s). The acceptance of this contract also does not guarantee that any materials may be purchased (zero-run) by TXDOT during the time period for which the contract is active.

In accordance with Article 10.4.3.1, this contract may be extended twice not to exceed 540 calendar days for the entire contract term if mutually agreed.

SECTION 10.6 – CONTROL OF MATERIALS:

Contractor shall furnish all material in accordance with applicable specifications, test methods and general notes in this Contract and as directed by the Engineer.

Use materials from pre-qualified producers. A list of material producers pre-qualified by the Construction Division (CST) of the Texas Department of Transportation (TXDOT) can be found at the following website: <u>https://www.txdot.gov/business/resources/producer-list.html</u>.

SECTION 10.8 – PROSECUTION AND PROGRESS:

Contract time charges shall begin upon issuance of "Authorization to Begin Work" letter. This Contract is for one-hundred and eighty (180) days and shall be computed and charged in accordance with Article 10.8.2, "Contract Term".

All material delivery tickets must include the Work Order number and be signed, dated, and list the arrival/departure times by the Department representative upon arrival at final delivery location.

In the event of a delay in delivery of materials, notify the Maintenance Supervisor for the work order immediately by phone and provide documentation, in writing, to the office of record upon completion of delivery.

Failure to complete a work order will incur damages in accordance with Article 10.8.6. Actual damages incurred will be deducted from the work order payment and calculations will be provided upon request.

Providing material that does not meet the requirements of the specification does not constitute delivery and the Contractor may be required to remove all failed materials from the site.

Project Number: MMC 6445-31-001

County: WASHINGTON, ETC.

Applicable damages may continue to accrue until the Contractor delivers materials in full compliance to the designated site.

SECTION 10.9 – MEASUREMENT AND PAYMENT:

Contractor is responsible for obtaining annual overweight tolerance permit if hauling material which exceeds the legal road weight.

Trucks may be held for up to 2 hr. at the jobsite at no additional expense to the Department. Written documentation of arrival will be used when calculating demurrage charges and included on an invoice submitted to the managing office. The Department will specify the arrival time and delivery frequency on the work order provided to the Contractor. If the Contractor arrives prior to the specified delivery time, the 2 hr hold will not begin until the arrival time specified on the work order.

Contractor will provide demurrage rate per truck, per 15-min increment, at the Coordination call prior to beginning work on the Contract.

Demurrage charges will be invoiced in 15-min increments, rounded down to the nearest whole increment. Contractor will be required to provide documentation for the demurrage per truck.

Item 8012 – HYDRAULIC CEMENT

Bulk cement must be delivered in a pressurized trailer and the maintenance section will specify whether a spreader bar is needed in the Work Order. Bulk cement will be delivered to the location specified in the work order for Site 1, 3, and 5.

Bagged cement will be palletized and delivered to the Maintenance Office specified for Site 2,4, and 6.

Contact the TxDOT site representative at least 24 hours prior to delivery.

Minimum order per office will be twenty-five (25) tons for Hydraulic Cement (Bulk) and/or 896 bags of Hydraulic Cement (47 lbs. bag). Partial loads will use multiplier to cover full load freight cost.

Material for this contract must be delivered in seven (7) calendar days from the issuance of the work order.

	ESTIMATE SUMMARY								
ITEM- CODE			DESCRIPTION	U N I	TOTAL				
ITEM NO	DESC CODE	SP NO		Т	EST.	FINAL			
8012	6001		HYDRAULIC CEMENT(TY I)(DEL)(SITE 1)	TON	500.00				
8012			HYDRAULIC CEMENT(TY I)(DEL)(SITE 3)	TON	500.00				
8012			HYDRAULIC CEMENT(TY I)(DEL)(SITE 5)	TON	500.00				
8012 8012			HYDRAULIC CEMENT (TY I)(DEL)(47LBS)(ST2) HYDRAULIC CEMENT (TY I)(DEL)(47LBS)(ST4)	BAG BAG	2688.00 2688.00				
8012			HYDRAULIC CEMENT (TY I)(DEL)(47LBS)(ST4) HYDRAULIC CEMENT (TY I)(DEL)(47LBS)(ST6)	BAG	2688.00				
0012	0000			DAG	2000.00				
-									
				_					
<u> </u>									
 				1					
ŀ				+					
				+					
				1					
				1					
ļ									
				1					
ESTIMATE & QUANTITY SHEET									
ST	ATE DIST. I	NO.	COUNTY	PF	ROJECT NO.	SHEET NO.			
17			WASHINGTON ETC.	MM	C 6445-31-001	3			

