

**STATE OF TEXAS**  
**DEPARTMENT OF TRANSPORTATION**  
**PLANS OF PROPOSED**  
**STATE HIGHWAY IMPROVEMENT**  
**PROJECT: MMC 6452-07-001**  
**COUNTY: HUNT, ETC.**  
**HIGHWAY: IH 30, ETC**  
**CALLOUT CONTRACT**  
**FOR THE PURCHASE OF MATERIALS ONLY, ROCK/RIP RAP**


Note: See Project Summary Sheets for complete listing of limits, lengths, equations and exceptions.


Index of Sheets:

- 2 General Notes
- 3 Estimate & Quantity Sheet

RECOMMENDED FOR LETTING:

APPROVED FOR LETTING:

DocuSigned by:  
  
 8/28/2023  
 District Maintenance Administrator

DocuSigned by:  
  
 8/28/2023  
 Director of Operations

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

DISTRICT	COUNTY	HIGHWAY	CONTROL
PARIS	HUNT	IH 30, ETC	6452-07-001

© 2023 BY Texas Department of Transportation  
 All Rights Reserved.

**Project Number:** MMC – 645207001

**Sheet 2**

**County:** HUNT, ETC.

**Control:** 6452-07-001

**Highway:** IH 30, Etc.

**GENERAL NOTES:**

**PROJECT DESCRIPTION** – The primary intent of this on-call contract is to purchase roadway materials only.

This project consists of supplying Rock/Rip Rap at locations in the Paris district as specified in the plans.

Contractor questions on this project are to be addressed to the following individual(s):

District Maintenance Office:

Tad Eudy – [Tad.Eudy@txdot.gov](mailto:Tad.Eudy@txdot.gov)

Tommy Henderson, P.E. – [Tommy.Henderson@txdot.gov](mailto:Tommy.Henderson@txdot.gov)

Questions may be submitted via the Letting Pre-Bid Q&A web page. This webpage can be accessed from the Notice to Contractors dashboard located at the following Address:

<https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors>

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to navigate to the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for and click on the link in the window that pops up.

**TXDOT PROJECT SUPERVISOR** – All work on this contract will be scheduled and directed by the following person(s). Payments will be made on a monthly basis for work completed and accepted according to specifications. All payment requests will be directed to the same:

**Site 1 – Fannin County**, Jerry Hale, Maintenance Supervisor.  
2405 N. Center, Bonham, Texas 75418, Phone: 903-583-7566

**Site 2 – Red River County**, John Davis, Maintenance Supervisor  
2002 W. Main St., Clarksville, Texas 75426, Phone: 903-427-3561

**Site 3 – Delta County**, Micah Mathis, Asst. Maintenance Supervisor  
131 Hwy 64, Cooper, Texas 75432, Phone: 903-395-2139

**Site 4 – Rains County**, Kevin Wilson, Asst. Maintenance Supervisor  
1520 W US 69, Emory, Texas 75440, Phone: 903-473-2682

**Project Number:** MMC – 645207001

**Sheet 2**

**County:** HUNT, ETC.

**Control:** 6452-07-001

**Highway:** IH 30, Etc.

**Site 5 – Hunt County,** Duane Andrus, Maintenance Supervisor  
3001 IH30 East, Greenville, Texas 75402, Phone: 903-455-2303

**Site 6 – Franklin County,** Shane Bolton, Maintenance Supervisor  
104 Est IH 30, Mt. Vernon, Texas 75457, Phone: 903-573-4976

**Site 7 – Lamar County,** David Escobedo, Maintenance Supervisor  
3600 S. W. Loop 286, Paris, Texas 75460, Phone: 903-785-4468

**Site 8 – Grayson County,** James Alexander, Maintenance Supervisor  
3904 Hwy 75 South, Sherman, Texas 75090, Phone: 903-892-6529

**Contract Prosecution:** Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A Contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

The work performed, equipment used, and materials furnished for a complete project will be paid for directly as indicated elsewhere in the plans and specifications. Payment for complete work will be made upon accepted of the work by the department.

#### **Section 10.2 – Instructions to Bidders:**

This project includes plan sheets that are not part of the bid proposal. View or download plans at:

<https://www.dot.state.tx.us/business/plansonline/ftpinfo.htm>

#### **Section 10.4 – Scope of Work:**

Prior to beginning operations, the Department will arrange a coordination call between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the Contract, proposed procedures, and plans for performing the work while providing safe passage for traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed. Limit the use of the roadway for the hauling of material to legal loads. Keep the traveled surfaces used in hauling operations free of dirt or other materials.

In accordance with Article 10.4.3.1, this contract may be extended **once** not to exceed **365 calendar** days for the entire contract term if mutually agreed.

**Project Number:** MMC – 645207001

**Sheet 2**

**County:** HUNT, ETC.

**Control:** 6452-07-001

**Highway:** IH 30, Etc.

**Section 10.8 – Prosecution and Progress:**

There are **182** calendar days on this contract. Calendar days will be charged in accordance with Article 10.8.2., "Contract Term".

Each work order will specify a delivery site by the bid item in the contract and quantity to be supplied.

For Delivery Operations:

- Supply tarp and components necessary to tarp material during transport.
- Make all deliveries between the hours of 8 A.M. and 3:30 P.M. CST unless prior arrangements have been made with the Maintenance Supervisor.

**ESTIMATE SUMMARY**

ROADWAY		P A R	ITEM CODE			DESCRIPTION	UNIT	TOTAL	
EST	FINAL		ITEM NO	DESC CODE	SP NO			EST	FINAL
			8020	6005		RIPRAP (DEL)(STONE PROT)(18 IN)(SITE 1)	CY	300.00	
			8020	6006		RIPRAP (DEL)(STONE PROT)(18 IN)(SITE 2)	CY	300.00	
			8020	6007		RIPRAP (DEL)(STONE PROT)(18 IN)(SITE 3)	CY	300.00	
			8020	6008		RIPRAP (DEL)(STONE PROT)(18 IN)(SITE 4)	CY	300.00	
			8020	6009		RIPRAP (DEL)(STONE PROT)(18 IN)(SITE 5)	CY	300.00	
			8020	6010		RIPRAP (DEL)(STONE PROT)(18 IN)(SITE 6)	CY	300.00	
			8020	6011		RIPRAP (DEL)(STONE PROT)(18 IN)(SITE 7)	CY	300.00	
			8020	6012		RIPRAP (DEL)(STONE PROT)(18 IN)(SITE 8)	CY	300.00	
			8020	6019		RIPRAP (STN CMN)(DRY)(3"X6")(DEL)(ST 4)	TON	100.00	
			8020	6031		RIPRAP (DEL)(STONE PROT)(24 IN)(SITE 1)	CY	100.00	
			8020	6032		RIPRAP (DEL)(STONE PROT)(24 IN)(SITE 2)	CY	100.00	
			8020	6033		RIPRAP (DEL)(STONE PROT)(24 IN)(SITE 3)	CY	100.00	
			8020	6045		RIPRAP (DEL)(STONE PROT)(12 IN)(SITE 1)	CY	150.00	
			8020	6046		RIPRAP (DEL)(STONE PROT)(12 IN)(SITE 2)	CY	150.00	
			8020	6047		RIPRAP (DEL)(STONE PROT)(12 IN)(SITE 3)	CY	150.00	
			8020	6048		RIPRAP (DEL)(STONE PROT)(12 IN)(SITE 4)	CY	150.00	
			8020	6054		RIPRAP (DEL)(STONE PROT)(24 IN)(SITE 4)	CY	100.00	
			8020	6055		RIPRAP (DEL)(STONE PROT)(24 IN)(SITE 6)	CY	100.00	
			8020	6056		RIPRAP (DEL)(STONE PROT)(24 IN)(SITE 7)	CY	100.00	
			8020	6088		RIPRAP (PROTECTION TYPE)(12IN)(SITE 6)	TON	150.00	
			8020	6092		RIPRAP (DEL)(STONE PROT)(24")(SITE 5)	CY	100.00	
			8020	6093		RIPRAP (DEL)(STONE PROT)(24")(SITE 8)	CY	100.00	
			8020	6103		RIPRAP (PROTECTION TYPE)(12IN)(SITE 5)	TON	150.00	
			8020	6104		RIPRAP (PROTECTION TYPE)(12IN)(SITE 7)	TON	150.00	
			8020	6105		RIPRAP (PROTECTION TYPE)(12IN)(SITE 8)	TON	150.00	

ESTIMATE & QUANTITY

DISTRICT	COUNTY	CONTROL	SHEET NO
PARIS	HUNT	6452-07-001	3