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 General Notes Sheet 2 

GENERAL NOTES: 

 

General: 

The purpose of this contract is to provide Type I and Type II Salt for deicing to the following 5 

locations in northeast Texas: 

Bid Codes  Salt Shed County GPS 

Location 
Address 

8042-6002, 

8042-6021, 

8042-6116, 

8042-6135 

(SITE 1) 

Decatur 
Wise 

33.235278,  

-97.608611 

Decatur Salt Shed                                                 

1710 W. Hwy 380                                                      

Decatur, TX 76234 

8042-6003, 

8042-6022, 

8042-6117, 

8042-6136 

(SITE 2) 

Gordan 
Palo Pinto 

32.536122,  

-98.367353 

Gordan Salt Shed                               

4015 S. Main                                   

Gordon, TX 76453 

8042-6004, 

8042-6023, 

8042-6118, 

8042-6137 

(SITE 3) 

Canton 

Van 

Zandt 

32.561005,  

-95.815552 

Canton Salt Shed                                

15500 FM 1255                               

Canton, TX 75751 

8042-6005, 

8042-6024, 

8042-6119, 

8042-6138 

(SITE 4)   

Mount 

Pleasant 

Titus 
33.163128, 

-94.991192 

Mt Pleasant Salt Shed                       

2210 West Ferguson St.                        

Mt Pleasant, TX 75456 

8042-6006, 

8042-6025, 

8042-6120, 

8042-6139 

(SITE 5)          

Gainesville 
Cooke 

33.642361,  

-97.177639 

Gainesville Maintenance 

Office2615 West Highway 82 

Gainesville, TX  76240 

 

Each contract awarded by the Department stands on its own as such, is separate from other 

contracts. A Contractor awarded multiple contracts, must be capable and sufficiently staffed to 

concurrently process any or all contracts at the same time. 
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 General Notes Sheet 3 

Coordinate work through:   

Ms. Frances Fletcher       

Support Services Division      

6230 E. Stassney Ln.      

Austin, TX 78744       

903-900-8555  

 

Deliveries will only be accepted between the hours of 8AM – 4PM.   

 

Contractor questions on this project are to be emailed to the following individual:  

 

Frances Fletcher – Materials Management Section Director  

    Frances.Fletcher@txdot.gov 

 

Questions may be submitted via the Letting Pre-Bid Q&A web page.  This webpage can be 

accessed from the Notice to Contractors dashboard located at the following Address: 

https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors 

 

All contractor questions will be reviewed by the Engineer. All questions and any corresponding 

responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.   

 

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to 

navigate to the project you are interested in by scrolling or filtering the dashboard using the 

controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for 

and click on the link in the window that pops up. 

 

Questions regarding the plans and/or the project after the contract has been awarded should be 

referred to the Managing Administrator:   

  

Ms. Frances Fletcher       

Support Services Division      

6230 E. Stassney Ln.      

Austin, TX 78744       

903-900-8555  
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 General Notes Sheet 4 

Department-approved safety hats and safety vests will be worn by all workers and visitors when:  

Workers are outside of vehicles at all outdoor worksites.  This includes those who 

occasionally visit worksites either on the highway surface or right-of-way.  

Working in areas where there is a danger of head injury from impact, from falling or 

flying objects, or from electrical shock or burns.  

Non-compliance with this requirement will be grounds for suspension of work.  

Section 10.2:  Instructions to Bidders   

This project includes plan sheets that are not part of the bid proposal.  View plans on-line or 

download from the web at: 

 https://www.txdot.gov/business/letting-bids/plans-online.html.  

 Section 10.4: Scope of Work 

Prior to beginning operations, the Department will arrange a coordination call between 

representatives of the Department and the Contractor. In this meeting, the representatives from all 

parties will discuss the Contract, proposed procedures, and plans for performing the work while 

providing safe passage for traffic at all times. Specifications, unusual conditions, and other 

pertinent items regarding the work will also be discussed. Limit the use of the roadway for the 

hauling of material to legal loads. Keep the traveled surfaces used in hauling operations free of dirt 

or other materials. 

In accordance with Article 10.4.3.1, this contract may be extended once not to exceed 730 calendar 

days for the entire contract term if mutually agreed. 

Section 10.8: Prosecution and Progress 

 

There are 365 calendar days on this contract. Calendar days will be charged in accordance with 

Article 10.8.2., "Contract Term". 

In accordance with Article 10.8.5 “Issuance of An Expedited Work Order”, an Expedited Work 

Order (EWO) will only contain bid items identified as “expedited” in the Contract. An EWO 

completion time will be 24 hours.  

 

In accordance with Article 10.8.6 “Late Delivery Damages”, actual damages may be charged for 
late deliveries.  

Individual Work Order charge days shall run concurrently with contract time charges.  

Unless otherwise directed, prosecute the work continuously to completion of the contract.  
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 General Notes Sheet 5 

Materials will be ordered upon issuance of a Work Order by TxDOT. Contractors will be given 

no more than 30 calendar days for delivery.   

 

Multiple Work Orders should be expected, and the contractor must be capable and sufficiently 

staffed to concurrently process all open work orders. 

 

Each Work Order may contain 1 or multiple items.  The minimum quantity ordered per item on a 

Work Order is: 

 

Description Minimum Quantity (CY) 

Type I Salt 20 CY 

Type II Salt 20 CY 

 

Article 10.9: Measurement & Payment 

 

Contractor is responsible for obtaining annual overweight tolerance permit if hauling material 

exceeds the legal road weight.  

 

Item 8042: Winter Weather Materials (Materials Only) 

 

Product may be shipped or delivered in 25 CY live belly or end dump trailers.  Individual bid 

code locations under this item are as shown in the table above. 
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Estimate Sheet

FINAL EST FINAL EST FINAL
ITEM 

CODE

DESC 

CODE

SP NO

EST FINAL

750.000 8042 6002 TYPE I ROAD SALT(DEL)(SITE 1) TON 750.000

750.000 8042 6003 TYPE I ROAD SALT(DEL)(SITE 2) TON 750.000

750.000 8042 6004 TYPE I ROAD SALT(DEL)(SITE 3) TON 750.000

750.000 8042 6005 TYPE I ROAD SALT(DEL)(SITE 4) TON 750.000

750.000 8042 6006 TYPE I ROAD SALT(DEL)(SITE 5) TON 750.000

250.000 8042 6021 TYPE I ROAD SALT(DEL)(SITE 1)(EXPEDITE) TON 250.000

250.000 8042 6022 TYPE I ROAD SALT(DEL)(SITE 2)(EXPEDITE) TON 250.000

250.000 8042 6023 TYPE I ROAD SALT(DEL)(SITE 3)(EXPEDITE) TON 250.000

250.000 8042 6024 TYPE I ROAD SALT(DEL)(SITE 4)(EXPEDITE) TON 250.000

250.000 8042 6025 TYPE I ROAD SALT(DEL)(SITE 5)(EXPEDITE) TON 250.000

750.000 8042 6116 TYPE II BRINE SALT (DEL)(SITE 1) TON 750.000

750.000 8042 6117 TYPE II BRINE SALT (DEL)(SITE 2) TON 750.000

750.000 8042 6118 TYPE II BRINE SALT (DEL)(SITE 3) TON 750.000

750.000 8042 6119 TYPE II BRINE SALT (DEL)(SITE 4) TON 750.000

750.000 8042 6120 TYPE II BRINE SALT (DEL)(SITE 5) TON 750.000

250.000 8042 6135 TYPE II BRINE SALT (DEL)(SITE 1)(EXP) TON 250.000

250.000 8042 6136 TYPE II BRINE SALT (DEL)(SITE 2)(EXP) TON 250.000

250.000 8042 6137 TYPE II BRINE SALT (DEL)(SITE 3)(EXP) TON 250.000

250.000 8042 6138 TYPE II BRINE SALT (DEL)(SITE 4)(EXP) TON 250.000

250.000 8042 6139 TYPE II BRINE SALT (DEL)(SITE 5)(EXP) TON 250.000

ESTIMATE & QUANTITY SHEET
CCSJ SHEET

6453-89-001 6

COUNTY

TITUS

ESTIMATE SUMMARY

CONTROL   6453-89-001       

A   

L  

T

ITEM CODE

DESCRIPTION UNIT

TOTAL

EST FINAL EST
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