

FILE: pw://t+xdot.projectwiseonline.com/TXD014/Documents/14 - AUS/Maintenance Projects/770 MMC 6408-93-001 FY24 West Seal Coat Asphalt/1 - Pre-Letting/Design Files/01 TITLE-MMC-08
DATE: 7/27/2023 11:20:15 PM

CONT	SECT	JOB	HIGHWAY
6408	93	001	US 281, ETC.
DIST	COUNTY		SHEET NO.
AUS	BLANCO, ETC.		1


STATE OF TEXAS
DEPARTMENT OF TRANSPORTATION

PLANS OF PROPOSED
MATERIALS MAINTENANCE CONTRACT
MATERIALS ONLY

PROJECT NUMBER
 MMC 640893001

BLANCO, ETC
US 281, ETC

LIMITS: VARIOUS COUNTIES INCLUDING
 BLANCO, BURNET, GILLESPIE, LLANO, MASON
 FOR THE DELIVERY OF (CUTBACK & EMULSIONS)
 CONSISTING OF (MC-800, CRS-2P & SS-1)



EXCEPTIONS: NONE
 EQUATIONS: NONE
 RAILROAD CROSSINGS: NONE

SUBMITTED FOR LETTING: 8/3/2023

DocuSigned by:
Gisel Carrasco, P.E.
 097829A06497450...
 DISTRICT MAINTENANCE ENGINEER

SUBMITTED FOR LETTING: 8/3/2023

DocuSigned by:
Jacob Wells
 03D704AB5F08458...
 DISTRICT MAINTENANCE ADMINISTRATOR


APPROVED FOR LETTING: 8/3/2023

DocuSigned by:
Omar X. De Leon, P.E.
 D18DBE2B94AF4FA...
 DIRECTOR OF MAINTENANCE

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION ON NOVEMBER 1, 2014 AND SPECIFICATION ITEMS LISTED AND DATED AS FOLLOWS, SHALL GOVERN ON THIS PROJECT.



1	TITLE SHEET
2	INDEX OF SHEETS
3	GENERAL NOTES
4	ESTIMATE & QUANTITY
5	LOCATION SUMMARY

Austin District Maintenance Office				
 Texas Department of Transportation				
INDEX OF SHEETS				
© 2024	CONT	SECT	JOB	HIGHWAY
DIST	CK:	6408 93	001	US281, ETC.
DW:	CK:	DIST	COUNTY	SHEET NO.
		AUS	BLANCO, ETC.	2

Project Number: MMC 640893001
County: Blanco, ETC
Highway: US 281, ETC

Sheet: 3
Control: 6408-93-001

Project Number: MMC 640893001
County: Blanco, ETC
Highway: US 281, ETC

Sheet: 3
Control: 6408-93-001

GENERAL NOTES:

GENERAL

Work under this contract consists of “**Asphalts, Oils, and Emulsion Material Delivery**” at various locations in “**Blanco, Burnet, Gillespie, Llano, and Mason Counties**”.

Each contract awarded by the Department stands on its own as such, is separate from other contracts. A Contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Coordinate work through Maintenance Supervisor:

Blanco	Malcom Oldaker	512-317-8621	MOLDAKE@txdot.gov
Burnet	Christopher Hall	512-756-2316	Christopher.Hall@txdot.gov
Gillespie	Brad Phipps	512-288-4761	Brad.Phipps@txdot.gov
Llano	James Low	325-247-5146	James.Low@txdot.gov
Mason	Cole Farmer	325-347-6447	Cole.Farmer@txdot.gov

Contractor questions on this project are to be emailed to the following individual(s):

Pre Bid Contact List

District Maintenance Gisel.Carrasco@txdot.gov

Questions and requests for documents will be accepted via the Letting Pre-Bid Q&A web page. All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are generated will be posted through the same Letting Pre-Bid Q&A web page. This webpage can be accessed from the Notice to Contractors dashboard located at the following Address:

<https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors>

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to navigate to the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for and click on the link in the window that pops up.

SECTION 10.2 - INSTRUCTIONS TO BIDDERS

This project includes plan sheets that are not part of the bid proposal. View or download plans at:

<https://www.dot.state.tx.us/business/plansonline/ftpinfo.htm>

SECTION 10.4 – SCOPE OF WORK

Prior to beginning operations, the Department will arrange a coordination call between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the Contract, proposed procedures, and plans for performing the work while

providing safe passage for traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed. Limit the use of the roadway for the hauling of material to legal loads. Keep the traveled surfaces used in hauling operations free of dirt or other materials.

SECTION 10.8 - PROSECUTION AND PROGRESS

There are 365 calendar days on this contract. Calendar days will be charged in accordance with Article 10.8.2., "Contract Term".

SS 8010 – ASPHALTS, OILS, AND EMULSION (MATERIALS ONLY)

Quantity and type of material requested will be delivered to the roadways specified in each work order. Report to the State’s representative at the time of arrival at the locations and obtain a signature documenting the date and time.

Transport truck will be equipped with transfer pump and required hoses to transfer material from transport to TxDOT storage tanks. Hose will be compatible with 3-inch cam lock type connection.

Failure to provide required pump and hoses may result in rejection of the transported load.



Estimate & Quantity Sheet

CONTROLLING PROJECT ID 6408-93-001

DISTRICT Austin
HIGHWAY US0281

COUNTY Blanco

CONTROL SECTION JOB				6408-93-001		TOTAL EST.	TOTAL FINAL
PROJECT ID				A00188570			
COUNTY				Blanco			
HIGHWAY				US0281			
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL		
	8010-6141	EMULS (SS-1)(PICK UP)	GAL	6,000.000		6,000.000	
	8010-6214	EMULSION (CRS-2P) (DEL) (SITE 1)	GAL	98,000.000		98,000.000	
	8010-6215	EMULSION (CRS-2P) (DEL) (SITE 2)	GAL	110,000.000		110,000.000	
	8010-6216	EMULSION (CRS-2P) (DEL) (SITE 3)	GAL	120,000.000		120,000.000	
	8010-6217	EMULSION (CRS-2P) (DEL) (SITE 4)	GAL	120,000.000		120,000.000	
	8010-6218	EMULSION (CRS-2P) (DEL) (SITE 5)	GAL	110,000.000		110,000.000	
	8010-6265	CUTBACK ASPHALT (MC-800) (DEL) (SITE 1)	GAL	6,000.000		6,000.000	
	8010-6266	CUTBACK ASPHALT (MC-800) (DEL) (SITE 2)	GAL	1,000.000		1,000.000	
	8010-6267	CUTBACK ASPHALT (MC-800) (DEL) (SITE 3)	GAL	12,000.000		12,000.000	
	8010-6268	CUTBACK ASPHALT (MC-800) (DEL) (SITE 4)	GAL	12,000.000		12,000.000	
	8010-6269	CUTBACK ASPHALT (MC-800) (DEL) (SITE 5)	GAL	18,000.000		18,000.000	

