

STATE OF TEXAS

DEPARTMENT OF TRANSPORTATION

MATERIALS MAINTENANCE CONTRACT

PROJECT NO. MMC 6461-67-001
 CSJ: 6461 - 67 - 001
 HIGHWAY: SH0005
 LIMITS OF WORK: COLLIN COUNTY

FOR PURCHASE AND DELIVERY OF MATERIALS ONLY
 DESCRIPTION: HYDRAULIC CEMENT

RECOMMENDED FOR LETTING:	11/15/2023
	Date
DocuSigned by: <i>Jennifer Vorster</i> <small>4DB68ED9336D4F7...</small>	
AREA ENGINEER	

RECOMMENDED FOR LETTING:	12/6/2023
	Date
DocuSigned by: <i>David Morren, P.E.</i> <small>72250D93360B94E4...</small>	
MAINTENANCE ENGINEER	

RECOMMENDED FOR LETTING:	12/6/2023
	Date
DocuSigned by: <i>JEFFREY BUSH</i> <small>343B705F203F400</small>	
DIRECTOR OF OPERATIONS	

INDEX OF SHEETS	© 2023	 Texas Department of Transportation	
1 TITLE SHEET	FED.RD. DIV. NO.	PROJECT NO.	SHEET NO.
2 ESTIMATE & QUANTITY SHEET	6	MMC 6461-67-001	1
3A-3B GENERAL NOTES	STATE	DISTRICT	COUNTY
	TEXAS	DALLAS	COLLIN
	CONTROL	SECTION	JOB
	6461	67	001
		HWY NO.	
		SH0005	
		FILENAME	DATE
		MMC 6461-67-001	11/14/2023

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.



Estimate & Quantity Sheet

CONTROLLING PROJECT ID 6461-67-001

DISTRICT Dallas

COUNTY Collin

HIGHWAY SH0005

CONTROL SECTION JOB				6461-67-001		TOTAL EST.	TOTAL FINAL
PROJECT ID				A00206072			
COUNTY				Collin			
HIGHWAY				SH0005			
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL		
	8012-6028	HYDRAULIC CEMENT(TYII)(DEL)(94LBS)(ST1)	BAG	10,000.000		10,000.000	

DISTRICT	COUNTY	CCSJ	SHEET
Dallas	Collin	6461-67-001	2

Project Number: MMC-646167001**Control:** 6461-67-0001**County:** Collin County**Highway:** SH0005**GENERAL NOTES:****General:**

The purpose of this contract is to supply **Hydraulic Cement**, materials only, at the following locations:

Site 1	Collin County Maintenance, 2205 S SH 5, McKinney, TX 75069
--------	--

Each contract awarded by the Department stands on its own as such, is separate from other contracts. A Contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Coordinate work through:

Derick Davis
2205 S SH5
McKinney, Texas 75069
972-547-2326

Bids will be received at 4777 E. Hwy 80, Mesquite, Texas 75150-6643.

Contractor questions on this project are to be emailed to the following individuals:

Jennifer Vorster, P.E. Jennifer.Vorster@txdot.gov
Derick Davis Derick.Davis@txdot.gov

Questions may be submitted via the Letting Pre-Bid Q&A web page. This webpage can be accessed from the Notice to Contractors dashboard located at the following Address:

<https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors>

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to navigate to the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for and click on the link in the window that pops up.

Project Number: MMC-646167001

Control: 6461-67-0001

County: Collin County

Highway: SH0005

Section 10.2 - Instructions to Bidders:

This project includes plan sheets that are not part of the bid proposal. View or download plans at:

<https://www.dot.state.tx.us/business/plansonline/ftpinfo.htm>

Section 10.4 – Scope of Work:

Prior to beginning operations, the Department will arrange a coordination call between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the Contract, proposed procedures, and plans for performing the work while providing safe passage for traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed. Limit the use of the roadway for the hauling of material to legal loads. Keep the traveled surfaces used in hauling operations free of dirt or other materials.

In accordance with Article 10.4.3.1, this contract may be extended once not to exceed 730 calendar days for the entire contract term if mutually agreed.

Section 10.8 - Prosecution and Progress:

There are 365 calendar days on this contract. Calendar days will be charged in accordance with Article 10.8.2., "Contract Term".

Each work order will specify a delivery site by the bid item in the contract and quantity to be supplied. The minimum amount of material to be ordered on an individual work order is 500 bags. There are 7 working days allowed to complete each work order.

Item 500 – Mobilization:

Mobilization does not apply to this Maintenance/Traffic Materials Contract.