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Highway:  I 45, etc. 

General Notes Sheet A 

GENERAL NOTES: 

This project will be managed by and request for payment addressed to: 

Lynn Champagne, Maintenance Supervisor 
901 N. FM 3083 E. 
Conroe, Texas 77303 
(936) 538-3350

General: 

This is a Routine Maintenance, Non Site-Specific Callout Contract. 

Contractor questions on this project are to be addressed to the following individual(s): 

Brandi Evans, Brandi.Evans@txdot.gov 
Lynn Champagne, Lynn.Champagne@txdot.gov 

Questions may be submitted via the Letting Pre-Bid Q&A web page.  This webpage can be accessed 
from the Notice to Contractors dashboard located at the following Address: 
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors 

All Contractor questions will be reviewed by the Area Engineer. All questions and any corresponding 
responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.   

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to navigate 
to the project you are interested in by scrolling or filtering the dashboard using the controls on the left. 
Hover over the blue hyperlink for the project you want to view the Q&A for and click on the link in the 
window that pops up. 

The Area Engineer will determine the location of the day’s work.  Work will be performed as scheduled 
by the department or as needed. 

Work will not be permitted when impending bad or inclement weather may impair the quality of work.  
Notify TxDOT’s representative for this project by 7:00 a.m. when scheduled work is cancelled for any 
reason.  The Area Engineer shall have the discretion to make decisions regarding whether work shall be 
performed or cancelled. 

This contract will be for 366 Calendar Days.   If agreed upon in writing by both parties to the contract, the 
contract may be extended an additional 12 months, per the Special Provision 004-001.  

Refer to the cleaning/sweeping chart in the plans for the highways, the limits to be swept and the 
approximate length of each roadway.  
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Refer to the plans for estimated quantities.  The quantities listed in the plans is an estimate.  The Area 
Engineer will determine what work will be scheduled and where that work is to be scheduled on an as 
needed basis. 

Work request shall be on a call out or emergency call out basis and work order(s) will accompany the 
call out.  Commence work upon issuance of a work order.  

During the Preconstruction Meeting a begin work date will be determined. Any changes to the begin 
date will be at the discretion and approval of the Area Engineer. Failure to begin work or failure to 
complete work on time or within the specified time on the work order will result in Liquidated Damages. 

A Mobilization Letter for either (Callout or Emergency) work will be accompanied by a work order 
detailing the specifics of the work requested. The Contractor will begin, and complete work listed within 
the Callout or Emergency Mobilization Letter within the required time for each work order.  Work 
orders are expected to be completed per the contract plans within the number of days allowed for each 
work order.  All Callout work orders will have a begin date and number of working days. The 
Contractor will begin work within 48 hours of notification for Mobilization Callout Letters, unless 
otherwise approved by the Area Engineer.  Work will be completed within the required number of 
working days.  The Contractor will begin work within 2 hours of notification for Mobilization 
Emergency Letters, and complete within 8 hours, unless otherwise approved by the Area Engineer. 
Failure to begin work within the required time and proceed to completion within the required time will 
result in the assessment of liquidated damages.  

Sweeping will be paid by the mile for spot sweeping or cycle for area sweeping.  Once work has started 
on a cycle, proceed in an expeditious manner until all work on that cycle is satisfactorily completed. 
Liquidated damages will be assessed for any working day charged beyond the authorized time as per the 
Schedule of Liquidated Damages in the Contract. 

The Inspector shall provide the schedule for all roadways to be cleaned and swept, including the 
cleaning of drain slots and handwork. Alterations of this schedule will be as directed.    

The Department reserves the right to change the schedule or alter the schedule at any time.  The 
Contractor shall ensure that sufficient equipment and staff can be provided to perform the work as 
detailed in the plans for Montgomery County.  Refer to Items 735 and 738 for details. 

An email address shall be provided to receive and respond to all Mobilization Letters.  The Contractor 
shall notify the Department once receiving the Mobilization Letter and 24 Hours prior to beginning 
work.  

Provide hard hats, safety vests, rubber boots, gloves, and all other safety materials or devices to 
complete the work in a safe manner.  
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The cost for materials, labor, and incidentals to provide for traffic across the roadway and for ingress 
and egress to private property in accordance with Section 7.2.4 of the standard specifications is 
subsidiary to the various bid items.  Restore access roadways to their original condition upon completing 
construction. 

Procure permits and licenses, which are to be issued by the City, County, or Municipal Utility District. 

Unless otherwise shown on the plans or otherwise directed, commence work after sunrise and ensure 
construction equipment is off the road by sunset. 

Tolls incurred by the contractor are incidental to the various bid items.  

An email address shall be provided to receive and respond to all Mobilization Letters. 

It is the Contractor’s Responsibility to ensure familiarity with the existing site conditions and all aspects 
of the contract prior to bidding. 

References to manufacturer’s trade name or catalog numbers are for the purpose of identification only. 
Similar materials from other manufacturers are permitted if they are of equal quality, comply with the 
specifications for this project, and are approved, except for roadway illumination, electrical, and traffic 
signal items. 

General:  Site Management 

Assume ownership of debris and dispose of at an approved location.  Do not dispose of debris on private 
property unless approved in writing by the District Engineer. 

Personal vehicles of employees are not permitted to park within the right of way, including sections 
closed to public traffic.  Employees may park on the right of way at the Contractor’s office, equipment, 
and materials storage yard sites. 

Locate equipment or materials, temporarily stored on State right of way during non-working hours at 
least 30 feet from the edge of the pavement. 

General:  Traffic Control and Construction 

When design details are not shown on the plans, provide signs and arrows conforming to the latest 
“Standard Highway Sign Designs for Texas” manual. 

General:  Utilities 

Consider the locations of underground utilities depicted in the plans as approximate and employ 
responsible care to avoid damaging utility facilities.  Depending upon scope and magnitude of planned 
construction activities, advanced field confirmation by the utility owner or operator may be prudent. 
Where possible, protect and preserve permanent signs, markers, and designations of underground facilities 
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If the Contractor damages or causes damage (breaks, leaks, nicks, dents, gouges, etc.) to the utility, contact 
the utility facility owner or operator immediately.   

Be aware that an operational Computerized Transportation Management System (CTMS) exists within 
the limits of this project and that the system must remain operational throughout construction.  If the 
Contractor damages or causes damage to this system, repair such damage within 8 hours of occurrence 
at no cost to the Department.  In the event of system damage, notify the Director of Traffic Management 
Systems at 713-881-3283 within one hour of occurrence.  Failure of the Contractor to repair damage to 
the main fiber optic cable and CCTV cable trunk lines, which convey all corridor information to 
TranStar, will result in the Contractor being billed for the full cost of emergency repairs. 

If overhead or underground power lines need to be de-energized, contact the electrical service provider 
to perform this work.  Costs associated with de-energizing the power lines or other protective measures 
required are at no expense to the Department. 

If working near power lines, comply with the appropriate sections of Texas State Law and Federal 
Regulations relating to the type of work involved.  

Item 7:  Legal Relations and Responsibilities 

This project does not require a U.S. Army Corps of Engineers (USACE) Section 404 Permit before 
letting, but if a permit is needed during construction, assume responsibility for preparing the permit 
application.  Submit the permit application to the Department’s District Environmental Section for 
approval.  Once the permit application is approved, the Department will submit it to the USACE.  
Assume responsibility for the requested revisions, in coordination with the Department’s District 
Environmental Section. 

No significant traffic generator events identified. 

Item 8: Prosecution and Progress 

Working days will be computed and charged based on a calendar day workweek in accordance with 
Section 8.3.1.5. 

Work will be permitted Monday – Friday and Saturday with advance notice.  Sunday work will not be 
permitted. 

The Lane Closure Assessment Fee is shown in the following table. This fee applies to the Contractor for 
closures or obstructions that overlap into restricted hour traffic for each hour or portion thereof, per lane, 
regardless of the length of lane closure or obstruction. For Restricted Hours subject to Lane Assessment 
Fee refer to the Item “Barricades, Signs, and Traffic Handling.” 

The time increment for the Lane Closure Assessment fee for this project is one hour. 
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Lane Closure Assessment Fee 
ROADWAY LANE CLOSURE ASSESSMENT FEE 

SH 105 $   500.00 

FM 1097 W:  FM 149 to IH 45 $   400.00 

FM 1097 E:  IH 45 to Walker C/L $   200.00 

FM 1097 (Ext.): FM 149 to Bethel Rd. $     50.00 

FM 1484 $   200.00 

FM 3083 $   400.00 

FM 1314 $   500.00 

FM 1375 $     0.00 

LP 336 $   500.00 

FM 1488 $   500.00 

FM 2978 $   400.00 

FM 1774 $   400.00 

FM 830 $   200.00 

FM 149 $   200.00 

FM 2090 $   200.00 

FM 2432 $   300.00 

SH 75 $   300.00 

FM 1791 $     50.00 

FM 1485 $   500.00 

FM 2854 $   200.00 

FM 1486 $   100.00 

SH 242 $ 1,000.00 

SH 249 $   500.00 

LP 494 $   300.00 

I 69 $ 2,000.00 

I 69 FRTG $   500.00 

I 69L $   300.00 

I 45 $7,000.000 

I 45 FRTG $1,000.000 

Item 500:  Mobilization 

This contract consists of Callout Mobilization Letters for most regularly scheduled work and Emergency 
Mobilization Letters for any emergency or unexpected work.  
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Item 502:  Barricades, Signs, and Traffic Handling 

Use a traffic control plan for handling traffic through the various phases of construction.  Follow the 
phasing sequence unless otherwise agreed upon by the Area Engineer and the Project Manager.  Ensure 
this plan conforms to the latest “Texas Manual on Uniform Traffic Control Devices” and the latest 
Barricade and Construction (BC) Standard Sheets.   

Furnish and maintain the barricades and warning signs, including the necessary temporary and portable 
traffic control devices, during the various phases of construction.  Place and construct these barricades 
and warning signs in accordance with the latest “Texas Manual on Uniform Traffic Control Devices” for 
typical construction layouts. 

Cover work zone signs when work related to the signs is not in progress, or when any hazard related to 
the signs no longer exists. 

Keep the delineation devices, signs, and pavement markings clean.  This work is subsidiary to the Item, 
“Barricades, Signs, and Traffic Handling.” 

Coordinate and schedule the work with the appropriate Metro representative if requiring access to the 
High Occupancy Vehicle lanes. 

Before detouring traffic onto the mainlane shoulders, remove dirt, debris, vegetation, and other 
deleterious material from the surface of the shoulders.  Appropriately sign the detour in an approved 
manner.  This work is subsidiary to the various bid items. 

Cover or remove the permanent signs and construction signs that are incorrect or that do not apply to the 
current situation for a particular phase.  

Do not mount signs on drums or barricades, except those listed in the latest Barricades and Construction 
standard sheets. 

Use shadow vehicles with Truck Mounted Attenuators (TMA) for lane and shoulder closures. 

Do not reduce the existing number of lanes open to traffic except as shown on the following time 
schedule: 

One Lane Closure  
FM 1375, FM 1486, FM 1791 & FM 1097 (ext) and FM 1097 E 

Day Daytime Work 
Hours 

Nighttime Work 
Hours 

Restricted Hours 
Subject to Lane 

Assessment 
Monday 
through 
Friday 

No Restrictions No Restrictions No Restrictions 
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One Lane Closure  
FM 1097 W, FM 1484, FM 3083, FM 1314, FM 1488, FM 2978, FM 1774, FM 830, FM 149, FM 
2090, FM 2432, SH 75, FM 1485, FM 2854, SH 249, LP 494, I 45 FRTG., I 69 FRTG. & I 69L 

Day Daytime Work 
Hours 

Nighttime Work 
Hours 

Restricted Hours 
Subject to Lane 

Assessment 
Monday 
through 
Friday 

9:00 AM – 3:00 PM None 7:00 PM - 5:00 AM 

One Lane Closure 
LP 336, SH 105, SH 242 

Day Daytime Work 
Hours 

Nighttime Work 
Hours 

Restricted Hours 
Subject to Lane 

Assessment 
Monday 
through 
Friday 

9:00 AM – 3:00 PM None 
5:00 AM - 9:00 AM 
3:00 PM – 7:00 PM 

One Lane Closure 
I 69, I 45 

Day Daytime Work 
Hours 

Nighttime Work 
Hours 

Restricted Hours 
Subject to Lane 

Assessment 
Monday 
through 
Friday 9:00 AM – 3:00 PM None 

5:00 AM - 9:00 AM 
3:00 PM – 7:00 PM 

The above times are approved for the traffic control conditions listed.  The Area Engineer may approve 
other closure times if traffic counts warrant.  The Area Engineer may reduce the above times for special 
events. 

Law enforcement assistance will be required for this project and is expected to be required for major 
traffic control changes and lane closures.  Coordinate with local law enforcement and arrange for law 
enforcement as directed or agreed by the Area Engineer.  Before payment will be made, complete the 
“Daily Report on Law Enforcement Force Account Work” (Form 318), provided by the Department and 
submit daily invoices that agree with this form for any day during the month in which approved services 
were provided. 

Provide full-time, off-duty, uniformed, certified peace officers, as part of traffic control operations.  The 
peace officers must be able to show proof of certification by the Texas Commission on Law 
Enforcement Officers Standards.  The cost of the officers is paid for on a force account basis. 
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The Contractor Force Account “Safety Contingency” that has been established for this project is 
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic Control 
Plan, that could not be foreseen in the project planning and design stage.  These enhancements will be 
mutually agreed upon by the Area Engineer and the Contractor’s Responsible Person based on weekly 
or more frequent traffic management reviews on the project.  The Area Engineer may choose to use 
existing bid items if it does not slow the implementation of enhancement. 

All lane closures are considered subsidiary to the various bid items.  

All work and materials furnished with this item are subsidiary to the pertinent bid items except: 
• Emergency lane closures not associated with other contract work items and performed as

directed, payable under force accounts Safety Contingency.

• Truck mounted attenuators payable under Item 6185 6002 and Item 6185 6005.

• Law enforcement personnel payable under force account.

Item 735: Debris Removal 

Debris Removal of a direct connector ramp will be paid for under “Debris Removal (Spot Debris)” and 
work orders for this item will be issued as needed.  

Debris is defined as trash, garbage or refuse and includes but is not limited to all scrap tires, rubber 
products (including whole tires), rags, paper, wood, glass, mattresses, scrap metals, furniture and auto 
parts. Remove all debris from the designated areas to the satisfaction of the Area Engineer.  Debris 
removal is incidental to Item 738 Cleaning and Sweeping Highways. 

Items for debris removal on the mainlanes and entrance/exit ramps of I 45 and I 69 shall be completed 
within 3 days (for each highway) or less.  Debris cycles are intended to be utilized during the months of 
June, July and August to ensure the highways remain free of debris during the summer months.  Debris 
cycles during the months of June, July and August will be every week.  Debris cycles shall not overlay 
with sweeping cycles. 

Item 738: Cleaning and Sweeping Highways 

The cleaning of entrance and exit gores, raised pavement markers, barrier drain slots, slotted drains, inlet 
openings, and areas adjacent to attenuators and guardrail supports will be cleaned according to the 
schedule in the plans and are incidental to the sweeping bid item(s) 738. Failure to complete the items 
on the work order including completing subsidiary items will result in LD being assessed.  

Debris shall be removed from the roadway prior to sweeping operations.  Debris shall include dead 
animals.  Removal of debris from pavement surface under the 735 bid item includes but is not limited to 
the removal of dead animals, tires, tire fragments, wood, furniture, mattresses, household appliances, 
and scrap metal.  Perform the removal of debris ahead of the sweepers to prevent running over debris 
with sweepers or to prevent sweepers from going around debris.  All debris, whole tires and tire 
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fragments will be picked up and become the property of the Contractor.  Do not dispose of tires on State 
right of way.  Removal of debris shall not be paid as a separate bid item but is considered incidental to 
the sweeping bid item(s) 738.   

Remove all collected debris (loose or bagged) from the highway right of way at the end of each working 
day. 

The payment of “Debris Removal (Spot Debris)” is meant to supplement sweeping cycles and will be 
performed as a separate operation from the sweeping cycles.  

The Sweeping operation will closely follow debris removal unless the interval is for the “Debris Removal 
(Spot Debris)” pay item.  The Department will issue a written notice to begin the initial sweeping cycle.  

Provide a minimum of 7 (seven) fully operational sweepers in the Contractor’s Fleet.  Equip the debris 
transport vehicles with some type of device to prevent accumulated debris from being strewn along 
roadway.  The Contractor shall have no less than 4 (four) dedicated sweepers to maintain Montgomery 
County at all times.  It will be at the discretion of the Area Engineer to allow work to be performed with 
less than four (4) sweepers.   

Use the required number of trail vehicles with TMA’s for all main lanes shoulder work during all debris 
and handwork, cleaning and sweeping operations.  Do not reduce the existing number of lanes open to 
traffic except as directed by the Area Engineer.  

The number of cycles per month stated in the plans is an estimate. The Area Engineer will determine the 
number of cycles required in any given month. The schedule for all roadways to be cleaned and swept is 
determined by the Area Engineer. Only the Area Engineer may alter the schedule. 

In the event that aggregate is placed on roadways as part of a deicing operation, the Contractor will be 
required to remove all aggregate from the roadway.  This work will be considered incidental to the Item 
"Cleaning and Sweeping Highways". 

Cleaning and Sweeping of a direct connector ramp will be paid for under Cleaning / Sweeping (Spot) and 
work orders for this item will be issued as needed. 

Clean under and around all attenuators and bull pens each cycle. 

Cleaning of weep hole/drain slots, inlet openings and areas adjacent to attenuator, guardrail support and 
mow strips will be incidental to various bid items and shall be completed during each scheduled cycle. 
Weep hole/drain slots, inlet openings and areas adjacent to attenuator, guardrail support and mow strips 
shall be cleaned and free from dirt, debris, and vegetation.  Extensive handwork may be necessary in these 
areas.  The Inspector for this project will inspect to ensure that all incidental items are completed before 
payment is made. 
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On divided highways, clean and sweep the left paved shoulders (including raised shoulders/raised islands 
with mountable curbs of 5" or less) and left paved gutters.  Where raised shoulders/raised islands are 
inaccessible to sweepers, handwork will be required.  Handwork will not be paid for as a separate pay 
item in the instance of cleaning raised center medians but will be paid for under the item listed in the plans 
for the respective highway.  The following highways have raised center medians that will be continuously 
maintained: FM 1774, SH 105, I 45, I 69, LOOP 336, FM 1488, FM 1314, FM 1485, FM 2090.  Raised 
center medians may be continuous for the entire highway and the contractor shall become familiar with 
the level of work required to successfully complete the work item before bidding. 

Items for cleaning and sweeping the mainlanes, center medians and entrance/exit ramps of I 45 and I 69 
shall be completed within 3 days (for each highway) or less.  

The cleaning, sweeping and debris removal on raised center medians shall be incidental to the payment 
for the items to clean center medians as listed in the plans.   

Spot sweeping or spot debris may be issued as an Emergency Mobilization Letter.  All Emergency 
Mobilization Letters shall be performed within 2 hours of receipt of the letter/work order, or 
notification. 

Handwork will be paid for by the square yard. Extensive handwork may be scheduled at any time and 
the Contractor shall have enough workers to satisfactorily complete any handwork requests concurrently 
with regularly scheduled work. 

The Handwork areas may include bull pens, cross walks, islands, slopes, U-turns, in front of, underneath 
and behind guardrail and supports, concrete flumes, riprap, raised center medians, areas under and 
around bridges, any areas not accessible to debris and or sweeping operations crew and any other areas 
as directed.  Where sweepers cannot access the areas to be cleaned, handwork will be required. 

Sweeping and Debris Dumpsters must be removed off the State Ride of Way by Friday at 4:00 PM. 

The Department shall provide the schedule for all roadways to be cleaned and swept. Handwork, spot 
debris and spot sweeping will be issued as necessary.  Alterations of any schedule issued by the 
department will be at the discretion of the Area Engineer. 

Night and weekend work will not be allowed unless approved by the Area Engineer. 

The limits of each cycle will be as defined on the Summary of Locations and Quantities sheet located in 
the plans. The Area Engineer may, at his/her discretion, reduce or alter the limits as shown in this 
contract. 

Pick up all whole tires and tire fragments which become the property of the Contractor.  Do not dispose 
of tires on State right of way. 

On all sweeping operations where the Contractor's personnel, vehicles and/or equipment are exposed to 
direct traffic, TMA with arrow boards will be required as shadow vehicles. 
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The emergency response time for the Item 738, “Spot Sweeping,” or Item 735, “Spot Debris” will be 2 
hours after verbal or written notice.  

In the event that a cycle may not be completed due to construction activities, the Area Engineer may 
direct partial payment to be paid. Prorate the amount paid based on the amount of work (lane mile 
cleaned and swept) completed on the subject cycle.  No additional monetary compensation is due to the 
Contractor when this occurs. 

Access roads for FM 1488, FM 149 and FM 1774 will be incidental to the bid items for 738 for those 
specific roadways. 

The make ready item must be completed before any work ordered sweeping operations take place.  The 
Contractor shall have 30 days to complete the make ready item. 

The make ready item shall be performed as follows: 

I 45 – one week; a work order will be issued following completion of the make ready for this highway. 

I 69 – one week; a work order will be issued following completion of the make ready for this highway. 

All other roads will take 2 weeks or less and will be performed in priority as scheduled by the Area 
Engineer. 

Item 6185:  Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA) 

A shadow vehicle with Truck Mounted Attenuators (TMAs) or Trailer Attenuators (TAs) is required as 
shown on the appropriate Traffic Control Plan (TCP) sheets.  TMAs/TAs must meet the requirements of 
the Compliant Work Zone Traffic Control Device List. 

Level 3 Compliant TMAs/TAs are required for this project. 

A minimum of 2 (two) TMAs will be required for sweeping operations by a crew on I 69, SH 249 and 
I 45.  A sweeping crew consists of (1) one debris truck, (2) two sweepers and (2) two TMAs.  A 
minimum of (2) crews will be required for sweeping operations on I 45 and I 69. 
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                                                 CLEANING AND SWEEPING HIGHWAYS 5

                  ITEM  738  :  CLEANING/ SWEEPING  HIGHWAYS             ITEM  735:  DEBRIS REMOVAL
AREA SECTION REF. SECTION UNIT CENTER OUTSIDE FRONTAGE ENT & EXT SPOT HAND SPOT DEBRIS DEBRIS

LIMITS MRK LENGTH MEDIAN MAINLANE ROAD RAMP & SWEEPING WORK DEBRIS CNTR MEDIANS/ ENTRANCE/EXIT RAMPS
CONN MI SY MAINLANES

1 IH 69                     FROM HARRIS C/L 151
                             TO LIBERTY C/L            168 18.00 MI CYC 52 52 12 52 12 12

2 I 45                        FROM WALKER C/L                                  100
                             TO HARRIS C/L 83 28.67 MI CYC 52 52 12 52 12 12

3 SH 249 TOLL       FROM HARRIS C/L 430
                             TO GRIMES C/L 442 15.60 MI CYC 2 2 2 2

4 SH 242                  FROM FM 1488 670
                             TO  FM 1485 684 14.00 MI CYC 12

5 FM 1774               FROM GRIMES C/L 446
                             TO FM 149/SH 249 INTERSECTION 456 9.00 MI CYC 12 12 ITEM 735 FOR SPOT DEBRIS WILL BE PAID AS NEEDED

6 N. LP 336             FROM SH 105 EAST TO 679
                             TO  SH 105 WEST     686 6.3 MI CYC 12 12 DEBRIS REMOVAL IS INCIDENTAL TO SWEEPING AND 

7 S. LP 336              FROM SH 105 EAST 686
                             TO  SH 105 WEST 679 11.19 MI CYC 12 12 SHALL CONSIST OF A SEPARATE OPERATION IN FRONT OF THE SWEEPING OPERATION

8 FM 1314               FROM LP 494 432
                             TO LOOP 336                    451 19.00 MI CYC 12 12                           

9 FM 1485               FROM LP 494 694
                             TO CANEY DRIVE      692 1.40 MI CYC 12 12

10 FM 1488               FROM I 45 680
                             TO RAVENWOOD DRIVE               664 15.00 MI CYC 12 12

11 FM 1097               FROM CUDE CEMETARY ROAD 662
                             TO BENTWATER 672 4.3 MI CYC 12 NOTE: CLEANING OF WEEPHOLE/DRAIN SLOTS, INLET OPENINGS, TURN AROUNDS

12 FM 1484               FROM FM 3083 676
                             TO FM 2432 680 4.0 MI CYC 12 12  AND AREAS ADJACENT TO ATTENUATOR AND GUARDRAIL SUPPORT

13 FM 2090               FROM FM 3083 682
                             TO CAROL LANE 694 12.00 MI CYC 12 WILL BE INCIDENTAL TO ITEM 738.

14 SH 105                 FROM I 45 690
                             TO FLAGSHIP BLVD. 676 14.38 MI CYC 12 12

ALL HIGHWAYS IN MONGTOMERY COUNTY
                 SPOT SWEEPING VARIABLE MI 250
ALL HIGHWAYS IN MONTGOMERY COUNTY
                 SPOT DEBRIS VARIABLE MI 250
ALL HIGHWAYS IN MONTGOMERY COUNTY
                 HAND SWEEPING/ HAND WORK VARIABLE SY 100,000 EXTENSIVE HANDWORK WILL BE A REQUIREMENT OF THIS CONTRACT

MONTGOMERY COUNTY AREA OFFICE

RMC: 6457-37-001

MONTGOMERY COUNTY, SHEET 5A




































