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General Notes Sheet A 

GENERAL NOTES:   Version: August 4, 2023 

Item Description **Rate
**204 Sprinkling 

(Dust)  
(Item 132) 
(Item 247) 

30 GAL/CY 
30 GAL/CY 
30 GAL/CY 

**210 Rolling (Flat Wheel) 
(Item 247) 
(Item 316) 

1 HR/200 TON 
1 HR/6000 SY 

**210 Rolling (Tamping and Heavy Tamping) 1 HR/200 CY
**210 Rolling (Lt Pneumatic Tire) 

(Item 132) 
(Item 247) 
(Item 316 - Seal Coat) 
(Item 316 - Two Course) 

1 HR/500 CY 
1 HR/200 TON 
1 HR/6000 SY 
1 HR/3000 SY 

247 Flexible Base (CMP IN PLC) 132 LB/CF
310 Prime Coat 0.20 GAL/SY 
314 Emulsified Asphalt Treatment (SS-1 or MS-2) 0.30 GAL/SY 
316 Underseals Asphalts (Multi Option) 0.20 GAL/SY 

Surface Treatments 
 

Seal Coat 
Grade 4 
Asphalt  0.38 GAL/SY 
Aggregate 1 CY/120 SY 
Grade 5 

 

Asphalt 0.32 GAL/SY
Aggregate 1 CY/150 SY 
Two Course Surface Treatment 

 

Asphalt 1st Application 0.28 GAL/SY 
Asphalt 2nd Application 0.24 GAL/SY 
Aggregate 1st Application Grade 4 1 CY/110 SY 
Aggregate 2nd Application Grade 4 1 CY/130 SY 

 341/3076, 344/3077 Dense-Graded Hot-Mix Asphalt and Superpave  110 LB/SY/IN 
342/3079 Permeable Friction Course (PFC) 90.0 LB/SY/IN 
346/3080 Stone-Matrix Asphalt 113 LB/SY/IN 
347/3081 Thin Overlay Mixtures (TOM)  

SAC B 
SAC A 

113.0 LB/SY/IN 
116.0LB/SY/IN 

350 Microsurfacing 25 LB/SY 
3084 Bonding Course 0.09 GAL/SY 
3085 UnderSeal Course 0.20 GAL/SY 

Tack Coat 0.08 GAL/SY 
** For Informational Purposes Only 
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GENERAL 
Contractor questions and requests for documents on this project are to be addressed to the 
following individual(s): 
Georgetown            Jason.Hudson@txdot.gov            
Georgetown  John.Peters@txdot.gov  
Traffic  Mahendran.Thivakaran@txdot.gov 
Traffic  Cory.Jucius@txdot.gov  

Questions and requests for documents will be accepted via the Letting Pre-Bid Q&A web page.  
All questions and any corresponding responses that are generated will be posted through the 
same Letting Pre-Bid Q&A web page.  This webpage can be accessed from the Notice to 
Contractors dashboard located at the following Address: 
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors 

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to 
navigate to the project you are interested in by scrolling or filtering the dashboard using the 
controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for 
and click on the link in the window that pops up. 

References to manufacturer’s trade name or catalog numbers are for the purpose of identification 
only.  Similar materials from other manufacturers are permitted if they are of equal quality, 
comply with the specifications for this project, and are approved. 

If work is performed at Contractor’s option, when inclement weather is impending, and the work 
is damaged by subsequent precipitation, the Contractor is responsible for all costs associated 
with replacing the work, if required. 

The roadbed will be free of organic material prior to placing any section of the pavement 
structure. 

Equip all construction equipment used in roadway work with highly visible omnidirectional 
flashing warning lights. 

Intelligent Transportation Systems (ITS) Infrastructure may exist within the limits of this project 
and that the system must remain operational throughout construction.  The exact location of ITS 
Infrastructure is not known.  Contact the TxDOT Area Engineer's or Inspection Team's Office 
for the location(s) at least 72 hours before commencing any work that might affect present ITS 
Infrastructure. In the event of system damage, notify TxDOT/CTECC at (512) 974-0883 within 
one hour of occurrence.    Refer to Item 6000 for additional details. 

Provide a smooth, clean sawcut along the existing asphalt or concrete pavement structure, as 
directed.  Consider subsidiary to the pertinent Items. 

Construct all manholes/valves to final pavement elevations prior to the placement of final 
surface.  If the manholes/valves are going to be exposed to traffic, place temporary asphalt 
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around the manhole/valve to provide a 50:1 taper.  The asphalt taper is subsidiary to the ACP 
work. 

Keep the roadway free of debris and sediment caused by construction activities. Dispose of all 
material in accordance with federal, state, and local regulations. This work is subsidiary. 

Damage to existing pipes and SET’s due to Contractor operations will be repaired at Contractor’s 
expense.  

All locations used for storing construction equipment, materials, and stockpiles of any type, 
within the right of way, will be as directed.  Use of right of way for these purposes will be 
restricted to those locations where driver sight distance to businesses and side street intersections 
is not obstructed and at other locations where an unsightly appearance will not exist.  The 
Contractor will not have exclusive use of right of way but will cooperate in the use of the right of 
way with the city/county and various public utility companies as required. 

Coordinate and obtain approval for all bridgework over existing roadways. 

Bridge Vertical Clearance and Traffic Handling. 
Notify TxDOT project staff and the local bridge engineer 10 business days prior to the 
following:  change in vertical clearance, placing beams/girders over traffic, opening or 
removing traffic from a bridge or portion of a bridge, and completion of bridge work.  This 
requirement includes bridge class culverts.  Provide vertical clearance for all structures 
(including signal mast arms, span wires, and overhead sign bridge structures) within the project 
limit.  Submit information and notices to local bridge engineer at AUS_BRG_Notify@txdot.gov. 

During evacuation periods for Hurricane events the Contractor will cooperate with Department 
for the restricting of Lane Closures and arranging for Traffic Control to facilitate Coastal 
Evacuation Efforts.   

ITEM 5 – CONTROL OF THE WORK 
Place construction or silt fence 2 ft. inside TxDOT ROW along the Railroad ROW.  If work is to 
be performed inside the Railroad ROW, then the Contractor will coordinate with the Railroad for 
a Railroad Flagger.  This work is subsidiary.   

Place construction stakes at intervals of no more than 100 ft.  This work is subsidiary. 

Provide a 72 hour advance email notice to AUS_Locate@TxDOT.gov to request illumination, 
traffic signal, ITS, or toll equipment utility locates. Provide AUS_Locate@TxDOT.gov an 
electronic pdf of as-builts within 21 calendar days of illumination, traffic signal, ITS, or toll 
equipment being placed into operation.  As-built shall include GPS coordinates of manholes and 
junction boxes. Include final version of RFI’s and revised plan sheets.  

Precast Alternate Proposals. 
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When a precast or cast-in-place concrete element is included in the plans, a precast concrete 
alternate may be submitted in accordance with “Standard Operating Procedure for Alternate 
Precast Proposal Submission” found online at Alternate Precast Proposal Submission 
(txdot.gov). Acceptance or denial of an alternate is at the sole discretion of the Engineer.  
Impacts to the project schedule and any additional costs resulting from the use of alternates are 
the sole responsibility of the Contractor. 

Thermoplastic Pipe Alternate Proposals 
When a reinforced concrete or corrugated metal pipe is included in the plans, a thermoplastic 
polypropylene pipe alternate may be submitted in a 2-phase process.  Acceptance or denial of an 
alternate is at the sole discretion of the Engineer.  Impacts to the project schedule and any 
additional costs resulting from the use of alternates are the sole responsibility of the Contractor.  

Phase 1 submit an official request to TxDOT PM with a summary of proposed locations, max 
depth of placement for each location, cover depth, and pipe diameters. TxDOT goal is to review 
and respond within 10 days. Phase 1 approval does not guarantee Phase 2 approval.  
Phase 2 submit the following documents with all documents signed and sealed by a licensed 
Engineer in the state of Texas.  1-Provide a redline or revised set of drainage plans reflecting the 
revised locations. 2-Provide certification that the use of the alternate pipe and proposed bedding 
are adequate for the proposed application, depth, etc.  3-Provide a completed thermoplastic pipe 
installation drawing using the following, 

https://ftp.txdot.gov/pub/txdot/brg/thermoplastic-pipe-installation-drawing.pdf  
https://ftp.txdot.gov/pub/txdot/brg/thermoplastic-pipe-installation-drawing.dgn  

For all uses of thermoplastic pipe as an alternate, furnish, install, and inspect the thermoplastic 
pipe in accordance with SS4216 or latest thermoplastic pipe special specification at time of 
letting. Minimum values, such as cover depth, required by the specification, installation drawing, 
etc. will not be waived. Use granular backfill unless flowable fill or CSB is required by the 
alternate design. Backfill locations shown in the bid plans using flowable fill or CSB must use 
the backfill per the bid plans.   

Electronic Shop Drawing Submittals. 
Submit electronic shop drawing submittals according to the current Guide to Electronic Shop 
Drawing Submittal, https://www.txdot.gov/business/resources/highway/bridge/shop-drawing-
submittal-cycle.html.  Pre-approved producers can be found online at 
https://www.txdot.gov/business/resources/materials/material-producer-list.html.  Use the 
following contact list for all submittals that are not required to be sent to Bridge Division and to 
copy the Engineer for all submittals to the Bridge Division.  

Submittal Contact List 
Georgetown   Jason.Hudson@txdot.gov             AUS_GE-ShopReview@txdot.gov  

ITEM 6 - CONTROL OF MATERIALS 
Give a minimum of 1 business day notice for materials, which require inspection at the Plant. 



County: Williamson Sheet: 3   
Highway: Various Control: 0914-05-237 

General Notes Sheet E 

For structures with paint containing hazardous materials, provide locations of material removal 
60 days prior to begin removal.  For metal elements to be removed, mechanical shear or 
unbolting for removal and disposal does not require paint abatement but requires 60 day advance 
notice. 

For removal, tie, or tap of asbestos concrete (AC) pipe, contact TxDOT and the local utility 
company 60 days prior to performing the work.  Expose the AC pipe to provide a minimum of 1 
ft. of clearance around the top and sides.  A minimal amount of soil may remain around the AC 
pipe to avoid disturbance.  The local utility company will be responsible for the demo notice to 
DSHS and removal of the AC pipe.  Tie or tap into existing AC pipe may require removing an 
entire section of pipe from collar to collar and replacement of pipe with new pipe using existing 
bid items.  

For Federally Funded Contracts, comply with the latest provisions of Build America, Buy 
America Act (BABA Act) of the Bipartisan Infrastructure Law, by submitting an original of the 
TxDOT Construction Material Buy America Certification Form for all items classified as 
construction materials. This form is not required for materials classified as a manufactured 
product. Refer to the Buy America Material Classification Sheet, located at the following link, 
for clarification on material categorization. Buy America material classification sheet (txdot.gov) 

ITEM 7 – LEGAL RELATIONS AND RESPONSIBILITIES 
TxDOT will coordinate with TDLR regarding pedestrian elements and sidewalks. The contractor 
will procure and provide all permits, licenses, and inspections; pay all charges, fees, and taxes 
regarding TDLR rules governing industrialized housing and buildings.    

Roadway closures during key dates and/or special events are prohibited.  See notes for Item 502 
for the key dates and/or special events. 
Refer to the Environmental Permits, Issues and Commitments (EPIC) plan sheets for additional 
requirements and permits. 

When any abandoned well is encountered, cease construction operations in this area and notify 
the Engineer who will coordinate the proper plugging procedures. A water well driller licensed 
in the State of Texas must be used to plug a well. 

Perform maintenance of vehicles or equipment at designated maintenance sites.  Keep a spill kit 
on-site during fueling and maintenance. This work is subsidiary. 

Maintain positive drainage for permanent and temporary work for the duration of the project.  Be 
responsible for any items associated with the temporary or interim drainage and all related 
maintenance.  This work is subsidiary.   

Suspend all activities near any significant recharge features, such as sinkholes, caves, or any 
other subterranean openings that are discovered during construction or core sampling.  Do not 
proceed until the designated Geologist or TCEQ representative is present to evaluate and 
approve remedial action. 
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Locate aboveground storage tanks kept on-site for construction purposes in a contained area as to 
not allow any exposure to soils.  The containment will be sized to capture 150% of the total 
capacity of the storage tanks. 

PSL in Edwards Aquifer Recharge and Contributing Zone.  
Obtain written approval from the Engineer for all on or off right of way PSLs not specifically 
addressed in the plans.  Provide a signed sketch of the location 30 business days prior to use of 
the PSL.  Include a list of materials, equipment and portable facilities that will be stored at the 
PSL.  TxDOT will coordinate with the necessary agencies.  Approval of the PSL is not 
guaranteed.  Un approved PSL is not a compensable impact.   

Work within a USACE Jurisdictional Area.  
Do not initiate activities within a U.S. Army Corps of Engineers (USACE) jurisdictional area 
that have not been previously evaluated by the USACE as part of the permit review of this 
project.  Such activities include, but are not limited to, haul roads, equipment staging areas, 
borrow and disposal sites.  Obtain written approval from the Engineer for activities not 
specifically addressed in the plans.  Provide a signed sketch and description of the location 60 
business days prior to begin work at the location.  Complete and return any forms provided by 
TxDOT.  Approval of the work is not guaranteed.  Un approved work is not a compensable 
impact.   

Work over or near Bodies of Water (lakes, rivers, ponds, creeks, dry waterways, etc.). 
Keep on site a universal spill kit adequate for the body of water and the work being performed.  
Debris is not allowed to fall into the ordinary high-water level (OHWL). Debris that falls into the 
OHWL must be removed at the end of each work day.  Debris that falls into the floodway must 
be removed at the end of each work week or prior to a rain event.  Install and maintain traffic 
control devices to maintain a navigable corridor for water traffic, except during bridge demo and 
beam placement.  This work is subsidiary. 
Obtain written approval from the Engineer for temporary fill or crossings not specifically 
addressed in the plans.  Provide a signed sketch of the location 60 business days prior to begin 
work at the location.  Complete and return any forms provided by TxDOT.  Approval of the 
work is not guaranteed.  Unapproved work is not a compensable impact.   

DSHS Asbestos and Demolition Notification. 
Complete and provide the Texas Department of State Health Services (DSHS) notification form 
to the Engineer and email to AUS_BRG_Notify@txdot.gov at least 30 calendar days prior to 
bridge removal or renovation for each phase or step of work.  Notify the Engineer via email of 
any changes to the work start and end dates.  

Migratory Birds and Bats. 
Migratory birds and bats may be nesting within the project limits and concentrated on roadway 
structures such as bridges and culverts. Remove all old and unoccupied migratory bird nests 
from any structures, trees, etc. between September 16 and February 28. Prevent migratory birds 
from re-nesting between March 1 and September 15.  Prevention shall include all areas within 25 
ft. of proposed work.  All methods used for the removal of old nesting areas and the prevention 
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of re-nesting must be submitted to TxDOT 30 business days prior to begin work.  This work is 
subsidiary.  

If active nests are encountered on-site during construction, all construction activity within 25 ft. 
of the nest must stop. Contact the Engineer to determine how to proceed. 

Tree and Brush Trimming and Removal. 
Work will be conducted September 16 thru February 28. Work conducted outside this timeframe 
will require a bird survey.  Submit a survey request to TxDOT 30 business days prior to begin 
work. 

If within the removal time period, removal work may be conducted during delayed start period 
using proper traffic control per TCP standards. 

Upon begin removal operations, all removal work for the project must be completed within 21 
calendar days.  Completion of removal includes removing from ROW or mulching of all debris.   

No extension of time or compensation will be granted for a delay or suspension due to the above 
bird, bat, and tree/brush requirements. 

Law Enforcement Personnel. 
Submit charge summary and invoices using the Department forms.    
Patrol vehicles must be clearly marked to correspond with the officer’s agency and equipped 
with appropriate lights to identify them as law enforcement.  For patrol vehicles not owned by a 
law enforcement agency, markings will be retroreflective and legible from 100 ft. from both 
sides and the rear of the vehicle.  Lights will be high intensity and visible from all angles.  

No payment will be made for law enforcement personnel needed for moving equipment or 
payment for drive time to/from the event site.  A minimum number of hours is not guaranteed. 
Payment is for work performed. If the Contractor has a field office, provide an office location for 
a supervisory officer when event requires a supervising officer.  This work is subsidiary.  

A maximum combined rate of $70 per hour for the law enforcement personnel and the patrol 
vehicle will be allowed.    Any scheduling fee is subsidiary per Standard Specification 502.4.2.  
Cancel law enforcement personnel when the event is canceled.  Cancellation, minimums or 
“show up” fees will not be paid when cancellation is made 12 hours prior to beginning of the 
event. Failure to cancel within 12 hours will not be cause for payment for cancellation, 
minimums, or "show up" time.  Payment of actual “show up” time to the event site due to 
cancellation will be on a case-by-case basis at a maximum of 2 hours per officer.   

Alterations to the cancellation and maximum rate must be approved by the Engineer or pre-
determined by official policy of the officers governing authority.  

Back Up Alarm.  
For hours 9 P to 5 A, utilize a non-intrusive, self-adjusting noise level reverse signal alarm.  This 
is not applicable to hotmix or seal coat operations.  This is subsidiary.  
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ITEM 100 - PREPARING RIGHT OF WAY 
Prep ROW must not begin until accessible trees designated for preservation have been protected, 
items listed in the EPIC have been addressed, and SW3P controls installed in accessible areas.   
Backfill material will be Type B Embankment using ordinary compaction. 

Follow Item 752.4 Work Methods and Item 752 general notes when removing or working on or 
near trees and brush.  

Unless shown otherwise in the plans or a designated non-mow area, perform trimming or 
removal for areas within 30 ft. of edge of pavement under construction.  Trim or remove to 
provide minimum of 5 ft. of horizontal clearance and 7 ft. of vertical clearance for the following: 
sidewalks, paths, guard fence, rails, signs, object markers, and structures.  Trim to provide a 
minimum of 14 ft. vertical clearance under all trees.  This work is subsidiary. 

ITEM 132 – ALL EMBANKMENT  
At no time will the retaining wall backfill material exceed the adjacent embankment operation by 
more than one lift.  At no time will the embankment adjacent to the retaining wall backfill 
exceed the wall backfill by any elevation.  Embankment placed over the area of MSE backfill must 
meet the same backfill requirements for the type specified under Item 423. 

The Engineer will define unsuitable material.  Material which the Contractor might deem to be 
unsuitable due to moisture content will not be considered unsuitable material. 

Prior to begin embankment of existing area, correct or replace unstable material to a depth of 6 in. 
below existing grade.  Embankment areas will be inspected prior to beginning work.  

Rock or broken concrete produced by the project is allowed in earth embankments.  The size of the 
rock or broken concrete will not exceed the layer thickness requirements in Section 132.3.4., 
“Compaction Methods.”  The material will not be placed vertically within 5 ft. of the finished 
subgrade elevation.   

Embankment placed vertically within 5 ft. of the finished subgrade elevation or within the edges of the 
subgrade and treated with lime, cement, or other calcium based additives must have a sulfate content 
less than 3000 ppm.  Allow 5 business days for testing.  Treatment of sulfate material 3000 ppm to 
7000 ppm requires 7 days of mellowing and continuous water curing, in accordance TxDOT 
guidelines for Treatment of Sulfate-Rich Soils and Bases in Pavement Structures (9/2005).  Material 
over 7000 ppm is not allowed.  

ITEM 132 – EMBANKMENT TY C  
The Department must approve all Type C embankment material before use on the project.  Do 
not furnish shale clays.  Furnish embankment with sulfate content less than 3000 ppm if treated with 
calcium-based chemicals or within 5 ft. of the finished subgrade elevation.    Existing material from 
within the project limits that meets the Type C Substitute requirements may substituted for Type C 
but is not allowed to substitute for C1, C2, or density-controlled material.  Offsite material may be 
used to blend with onsite material to achieve the Type C requirements. The Type C substitute may 
also be existing material in accordance with 132 for rock embankment.  The Type C substitute 
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material may only be placed vertically beyond 5 ft. below the finished subgrade elevation or 5 ft. 
beyond the edge of the subgrade.   

Type C 
Percent Retained LL 

Max 
PI PI 

3” #4 Max Min 
0 MIN 45 55 20 6 

Type C Substitute 
Percent Retained 

 
PI 

3” #4 Max 
Max 10 10-90 25 

TY C1 and C2 

Description 
Percent Retained LL 

Max 
PI PI 

3” 1 3/4" 3/8" #4 #40 Max Min 
Embankment (Ordinary) (TY C1) 0 0-10 - 45-75 60-85 45 20 6 

Embankment (Ordinary) (TY C2) - - 0 30-75 50-85 55 25 8 

ITEM 276 – CEMENT TREATMENT (PLANT-MIXED) 
Unless shown on the plans, flexible base will be as follows: Class N, Type A Grade 4 or 5, and 
microcracked. 

Class N Requirements 

Description Minimum Maximum

Cement Content (by dry 
weight of base) 

2% (Flexible 
Pavement) 

3% (Rigid Pavement) 
5% 

Test Method Requirement 

7-Day Unconfined
Compressive Strength (min.)1 Tex-120-E, Part I 

300 psi (Flexible Pavement) 

500 psi. (Rigid Pavement) 

Retained Strength after 
Moisture Conditioning (min.) 

Tex-120-E, Part I 
(10-day capillary 

soak) 

100% of  7-Day Unconfined 
Compressive Strength 

Expansion2 ASTM C 1567 0.10% (maximum) 

1. Meet the unconfined compressive strength after addition of stabilizer.

2. Required when using crushed concrete or other material that contains cement.
Provide the certified test report signed and sealed by a licensed professional
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engineer.  This may be waived by the Engineer when the material has a known 
performance history based on previous ASTM C 1567 or ASTM C 1260 tests. 

ITEMS 341, 344, & 3076 THRU 348/3082 - HOT-MIX ASPHALT PAVEMENT 
Core holes may be filled with an Asphaltic patching material meeting the requirements of DMS-
9203 or with SCM meeting requirements of DMS-9202. 

Remove and dispose of off the ROW the audible/profile markings, reflectorized markings, and 
raised markers. 

Install transverse butt joints with 50 ft. H: 1 in. V transition from the new ACP to the existing 
surface.  Install a butt joint with 24 in. H: 1 in. V transition from the new ACP to a driveway, 
pullout or intersection. Saw cut the existing pavement at the butt joints.  This work is subsidiary. 

Use a device to create a maximum 3H:1V notched wedge joint on all longitudinal joints of 2 in. 
or greater.  This work is subsidiary. 

Prior to milling, core the existing pavement to verify thickness.  This work is subsidiary. 

Ensure placement sequence to avoid excess distance of longitudinal joint lap back not to exceed 
one day’s production rates.   

Submit any proposed adjustments or changes to a JMF before production of the new JMF. 

Tack every layer. Do not dilute tack coat.  Apply it evenly through a distributor spray bar.  
Provide a minimum transition of 10’ for intersections, 10’ for commercial driveways, and 6’ for 
residential driveways unless otherwise shown on the plans. 

Irregularities will require the replacement of a full lane width using an asphalt paver.  Replace 
the entire sublot if the irregularities are greater than 40% of the sublot area. 

Lime or an approved anti-stripping agent must be used when crushed gravel is utilized to meet a 
SAC “A” requirement. 

When using RAP or RAS, include the management methods of processing, stockpiling, and 
testing the material in the QCP submitted for the project.  If RAP and RAS are used in the same 
mix, the QCP must document that both of these materials have dedicated feeder bins for each 
recycled material.  Blending of RAP and RAS in one feeder bin or in a stockpile is not permitted.  

Asphalt content and binder properties of RAP and RAS stockpiles must be documented when 
recycled asphalt content greater than 20% is utilized.  

No RAS is allowed in surface courses. 

Department approved warm-mix additives is required for all surface mix application when RAP 
is used. Dosage rates will be approved during JMF approval.  
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The Hamburg Wheel Test will have a minimum rut depth of 3mm except for SMA with HPG or 
PG 76.  

ITEMS 341/3076 - DENSE-GRADED HOT-MIX ASPHALT  
Use the SGC for design and production testing of all mixtures.  Design all Type D mixtures as a 
surface mix, maximum 15% RAP and no RAS.  Contractor may not use a substitute PG binder 
for 76-22.  When using substitute binders, mold specimens for mix design and production at the 
temperature required for the substitute binder used to produce the HMA. 

The Hamburg Wheel minimum number of passes for PG 64 or lower is reduced to 7,000.  The 
Engineer may accept Hamburg Wheel test results for production and placement if no more than 1 
of the 5 most recent tests is below the specified number of passes and the failing test is no more 
than 2,000 passes below the specified number of passes. 

ITEM 502 - BARRICADES, SIGNS, AND TRAFFIC HANDLING 
Table 1 

Roadway Limits Allowable Closure Time 
IH 35 All (1 lane closed)  9 P to 5 A 
IH 35 All (2 lanes closed, see allowable work below) 9 P to 5 A 
IH 35 All (2 lanes closed, all work)  11 P to 5 A 
SH 45 US 183 to SH130 8 P to 5 A 
LP 1 William Cannon to Parmer Lane 8 P to 5 A 
US 183 SH 29 to FM 1327  8 P to 5 A 
SH 71 SH 130 to IH 35 8 P to 5 A 
SH 71 SH 304 to Tahitian Drive 8 P to 5 A 
SH 71 US 290 W to RM 3238  8 P to 5 A 
US 290 W IH 35 to Nutty Brown Rd  8 P to 5 A 
US 290 E IH 35 to SH 95 8 P to 5 A 
FM 734 FM 1431 to US 290 E  8 P to 5 A 
US 79 IH 35 to Bus 79 in Taylor  8 P to 5 A 
RM 1431 Lohmans Ford Rd to IH 35  8 P to 5 A 
SH 29 LP 332 western terminus to SH 130 8 P to 5 A 
SH 80  Charles Austin to River Road  8 P to 5 A 
RM 2222 All 8 P to 5 A 
RM 620 All 8 P to 5 A 
RM 2244 All 8 P to 5 A 
SPUR 69 All 8 P to 5 A 
LP 360  All 8 P to 5 A 
LP 343  All 8 P to 5 A 
LP 275  All 8 P to 5 A 
FM 1325 All 8 P to 5 A 
All Within 200’ of a signalized intersection 9 P to 5 A 
All  All (Full Closure, see allowable work below) 11 P to 4 A 
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Table 3 (Mobile Operations) 
Roadway Allowable Sun Night thru Fri Noon Allowable Sat thru Sun Morn  
Within Austin City Limits 10 A to 2 P and 7 P to 6 A 7 P to 10 A 
Outside Austin City Limits 9 A to 3 P and 7 P to 7 A 6 P to 11 A 
IH 35 main lanes  10 P to 5 A  9 P to 9 A 
AADT over 50,000  8 P to 6 A 8 P to 10 A 

For roadways without defined allowable closure times, nighttime lane closures will be allowed 
from 8 P to 6 A.   

Daytime or Friday night lane closures will not be allowed unless otherwise shown on the plans.  
One lane in each direction will remain open at all times for all roadways unless otherwise shown 
on the plans.  

Two lanes closed on IH 35 allowed to begin at 9 P.M. for main lane (shoulder work not 
included) hotmix overlay or pavement repair operations (does not include bridge joint work).    
Full closures only allowed Friday night thru Monday morning for bridge beam installation, 
bridge demolition, or OSB truss removal/installation.  Full closures only allowed for roadways 
with frontage roads or if a designated detour route is provided in the plans.    

No closures will be allowed on the weekends, working day prior, and working day after the 
National Holidays defined in the Standard Specifications, Good Friday, and Easter weekend. 
No closures will be allowed 1 P.M. to 11 P.M. the Sunday of the Super Bowl. 

Time charges will not be suspended during the large and special events listed below. These 
events are provided in the contract to allow scheduling of work around these lane closure 
restrictions. 

All lanes will be open by noon of the day before the large events listed in below table. No 
closures will be allowed on Friday and the weekends for projects within 20 miles of these large 
events: 

Table 4 (Large Events) 
Event City Dates

Formula 1 @ COTA Austin Annually (See Event 
Website) 

Moto GP @ COTA  Austin Annually (See Event 
Website) 

ACL Fest Austin Annually (See Event 
Website) 

SXSW Austin Annually (See Event 
Website) 

ROT Rally Bastrop Annually (See Event 
Website) 

UT Football Games Austin Annually (See Event 
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Website) 
Sales Tax Holiday All Annually (See Event 

Website) 
Rodeo Austin Austin Annually (See Event 

Website) 

All lanes will be open by noon of the day before the special events listed in below table. No 
closures will be allowed on Friday and the weekends for projects within 10 miles of these special 
events:   

Table 5 (Special Events) 
Event City Dates

Wiener Dog Races Buda April 29-30, 2023 
Founders Day Festival Dripping Springs April 28-30, 2023 
Christmas on Mercer Dripping Springs Dec 2, 2023 

Christmas Nights of FBG 
Lights 

Fredericksburg Nov 21, 2023 

Lady of Guadalupe 
Procession    

Fredericksburg Dec 12, 2023 

Eaker BBQ Competition Fredericksburg March 10, 2024 
Founders Day Ceremony Fredericksburg 2nd Weekend in May 

Crawfish Festival Fredericksburg Saturday before Memorial 
Day 

Red Poppy Festival Georgetown  April 26-28, 2024 
Wine and Music Festival Georgetown  Last Saturday of September 

Fair and Rodeo Liberty Hill  May 18, 2023 
Lakefest Boat Races Marble Falls June 10-11, 2023 

Pie in the Sky Kyle Sept 1-2, 2023 
Texas State Graduation Fall San Marcos TBD 

Texas State Graduation 
Spring 

San Marcos TBD 

All the large and special events listed in the above tables occur annually. Coordinate with the 
Department and review the city/event website to plan around the future events. 

No closures will be allowed during the upcoming eclipses on October 14, 2023, and April 8, 
2024. All lanes will be open from noon October 12th to noon October 15th. All lanes will be open 
from noon April 5th to noon April 9th. Time charges will not be suspended during this event.  

To account for directional traffic volumes, begin and end times of closures may be shifted 
equally by the Engineer.  The closure duration will remain.  Added compensation is not allowed.  

One-way traffic control, including work performed under Item 510, must be set up to provide a 
maximum of 20 minutes of delay to the traveling public.  
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Submit an emailed request for a lane closure (LCN) to TxDOT.  The email will be submitted in 
the format provided.  Receive concurrence prior to implementation.  Submit a cancellation of 
lane closures a minimum of 18 hours prior to implementation.  Blanket requests for extended 
periods are not allowed. Max duration of a request is 2 weeks prior to requiring resubmittal.   

Provide 2-hour notice prior to implementation and immediately upon removal of the closure. 

For roadways listed in Table 1:  Submit the request 96 hours prior to implementation.   

For roadways not listed in Table 1:  Submit the request a minimum of 48 hours prior to the 
closure and by the following deadline immediately prior to the closure: 11A on Tuesday or 11A 
on Friday.   
For all roadways: Submit request for traffic detours and full roadway closures 168 hours prior to 
implementation.  Submit request for nighttime work 96 hours to implementation date.   

Cancellations of accepted closures (not applicable to full closures or detours) due to weather will 
not require resubmission in accordance with the above restrictions if the work is completed 
during the next allowable closure time.    

Closures that conflict with adjacent contractor will be prioritized according to critical path work 
per latest schedule.  Conflicting critical path or non-critical work will be approved for first LCN 
submitted.  Denial of a closure due to prioritization or other reasons will not be reason for time 
suspension, delay, overhead, etc.  

Meet with the Engineer prior to lane closures to ensure that sufficient equipment, materials, 
devices, and workers will be used.  Take immediate action to modify current and future traffic 
control, if at any time the queue becomes greater than 20 minutes.   

Consider inclement weather prior to implementing the lane closures.  Do not set up traffic 
control when the pavement is wet. 

Cover, relocate, or remove existing small, large, and overhead signs that conflict with traffic 
control.  Cover large and overhead signs to remain using latest standard TS-CD. This work is 
subsidiary. 

Install all permanent signs, delineation, and object markers required for the operation of the 
roadway before opening to traffic.  Use of temporary mounts is allowed or may be required until 
the permanent mounts are installed or not impacted by construction. Maintain the temporary 
mounts. This work is subsidiary. 

Place a 28-inch cone, meeting requirements of BC (10) and Ty III barricades, on top of 
foundations that have protruding studs.  This work is subsidiary.  

Vertical panels used on roadways with speed limit 55mph or greater must be round in shape or 
have a self-righting mechanism. The “flat” or “oblong” shaped vertical panels are not allowed.   
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A series of sequential flashing warning lights, per BC(7), must be installed in a merging taper for 
long term stationary TCP.  This includes all TCP setups, such as those shown on the plans or 
TCP setups per the standards.  

Edge condition treatment types must be in accordance with the TxDOT standard. Installation and 
removal of a safety slope is subsidiary. 

To determine a speed limit or an advisory speed limit, submit a request to TxDOT 60 business 
days prior to manufacture of the sign.  

For non-site-specific signal projects, 2 months of barricades will be paid per work order location. 

The Contractor Force Account “Safety Contingency” that has been established for this project is 
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 
Control Plan, that could not be foreseen in the project planning and design stage. These 
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 
Person based on weekly or more frequent traffic management reviews on the project. The 
Engineer may choose to use existing bid items if it does not slow the implementation of 
enhancement. 

ITEM 506 - TEMPORARY EROSION, SEDIMENTATION, AND ENV CONTROLS 
If SW3P plan sheets are not provided, place the control measures as directed. 

Install, maintain, remove control measures in areas of the right of way utilized by the Contractor 
that are outside the limits of disturbance required for construction.  Permanently stabilize the 
area.  This work is subsidiary. 

Erosion control measures must be initiated immediately in areas where construction activities 
have ceased and will not resume for a period exceeding 14 calendar days.  Vertical track all 
exposed soil, stockpiles, and slopes.  Re-track after each rain event or every 14 days, whichever occurs 
first. Sheep foot roller is allowed for vertical tracking.  This work is subsidiary. 

For routine or anticipated dewatering, notify the engineer 72 hours before beginning dewatering. 
Notify the Engineer within 1 hour of beginning emergency or recent rainfall dewatering. Water 
located within the ROW that will leave the ROW must appear free of pollutants such as suspended 
sediment, oil sheen, floating solids, etc.  Dirty water must pass thru adequate BMPs prior to leaving 
the ROW to prevent discharge of dirty water.  Bypass pumping of water found in a navigable 
waterway that enters from outside the ROW and is discharged downstream of the ROW will not 
require the use of BMPs. 

Dewatering BMPs will be paid for in conformance with the applicable bid items. However, if the 
necessary BMP item is not included in the Contract, payment for the BMP will be in accordance 
with Article 9.7., “Payment for Extra Work and Force Account Method.”  The act of dewatering 
and the equipment used to dewater will not be paid for directly but will be subsidiary to pertinent 
bid items. 
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ITEMS 528, 529, 530, 531, & 536 – MISCELLANEOUS CONSTRUCTION  
Reinforcement will be in accordance with Section 432.3.1 unless shown on the plans.  Fiber 
reinforcement is not allowed.  GFRP is allowed reinforcement for all applications.    Class A and 
B Concrete are allowed to use Coarse Aggregate Grades 1-8.   

Unless shown on the plans, all concrete will be 5 in. thick and have 2 in. sand, base, or RAP 
bedding. Furnish base meeting the requirement for any type or grade in accordance with Item 
247. Compressive strengths for flexible base are waived. RAP must be 100% passing a 1 in.
sieve.  Bedding and flexible base must be placed using ordinary compaction.

Expansion joints will be placed every 40 ft.  Expansion joints must be 1 in. wide asphalt board 
and flush with the surface. The bottom of the asphalt board will be at half the depth of the 
concrete. The reinforcement will be continuous thru the expansion joint.   
Sidewalk cross slope must not exceed 1.5%.   

If roots are encountered verify with the Engineer before accommodating or removing 2 in. 
diameter or larger roots.  Root removal must be in accordance with Section 752.4.2.  Roots may 
remain in the bedding or base.  For improvements within 6 in. of a root, the concrete thickness 
may be reduced by 1 in. and the bedding increased by 1 in. to minimize impacts to the roots. 
Adjust bedding and surface profile to provide a 1 in. bedding cushion around the roots.  The 
surface profile may be adjusted to the extent allowed by ADA. This work is subsidiary. 

ITEMS 600s & 6000s – ITS, TOLLING, LIGHTING, SIGNING, MARKINGS, AND 
SIGNALS  
Meet the requirements of the NEC, Texas MUTCD, TxDOT standards, and TxDOT Standard 
Specifications.  Notify the Engineer if existing elements to remain do not meet code or 
specification. 

Contractor shall provide all service, equipment and material required to provide a functional item 
and interface with existing equipment and software. 

For signal shop contact Charles Vaughn Jr (Charles.Vaughn@txdot.gov) and Robert Bolin 
(Robert.Bolin@txdot.gov ) 

Use the TxDOT provided form to submit an electrical, illumination, and signal checklist prior to 
request for signal activation or a punch list. 

Provide a 7-day advance email notice to the Engineer to request illumination or traffic signal 
punch list inspection. 

Provide a 14-day advance email notice to the Engineer with signal technician contact 
information and signal locations prior to working or assuming operations of illumination or 
traffic signal.  
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Provide a 60-day advance email notice to the Engineer to request signal timing if timing is not 
provided in the plans.  

Provide a 180-day advance email notice to the Engineer for equipment to be provided by 
TxDOT. 
Provide equipment that requires TxDOT programming, etc. to TxDOT 180 day in advance.  

Prior to relief of maintenance, a 30-day Test Period is required for signals and ITS equipment in 
accordance with Item 680.3.1.8. Response time to reported trouble calls shall be less than 2 
hours.  Complete repairs within 24 hours.  Notify the Engineer and maintain a logbook in the 
controller cabinet of each trouble call.  Do not clear the error log in the conflict monitor without 
approval. 

Maintain the existing ITS equipment and HUB buildings operational during construction.  ITS 
downtime is allowed from 12A to 4A.  Downtime is restricted to one time per HUB or 
equipment.  

Definitions of abbreviations used to designate ITS equipment, material, etc. can be provided by 
the Engineer.  

Provide email notice to TxDOT and toll road owner 60 business days prior to begin work that 
impacts tolling equipment. Attend a pre-construction meeting with TxDOT and toll road owner 
prior to begin work.  

Coordinate with toll road owner during construction that impacts or installs tolling equipment. 
Toll owner will assist with inspection to ensure tolling equipment will operate correctly. Provide 
email notice to TxDOT and toll road owner 30 business days in advance of completion of toll 
equipment work. Once toll equipment work is complete, allow 60 calendar days for toll road 
owner to complete their portion of the work and testing. 

Stakes or other physical method shall be installed to hold down conduit prior to placement of 
concrete/flow fill encasement. 

Minimum distance between HDPE joints will be 200 ft.  

For conduit mounted to bridges in hangers, fiberglass can be substituted for RMC. Furnish and 
install per Special Specification 6390. 

ITEM 644 – SMALL ROADSIDE SIGN ASSEMBLIES 
Triangular slip base must be the clamp style to secure the post to the slip base.  Set screw style 
slip base will not be allowed. 

ITEM 666 - RETROREFLECTORIZED PAVEMENT MARKINGS 
Notify the Engineer at least 24 hr. before beginning work.  
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The center-to-center minimum width for double yellow solid stripes must be 18 in. for all 
roadways. 

Place longitudinal markings nightly for IH 35 main lanes or roadways with AADT greater than 
100,000.  Use of temporary flexible reflective roadway marker tabs is subsidiary and at the 
Contractor’s option.  Replace missing or damaged tabs nightly.  If using tabs, place longitudinal 
markings weekly by 5 AM Friday for all weekday work and by 5 AM Monday for all weekend 
work.  Failure to maintain tabs or place longitudinal markings by deadline will require nightly 
placement of longitudinal markings.    

Place longitudinal markings no later than 7 calendar days after placement of the surface for 
roadways with AADT greater than 20,000. 

When the raised portion of a profile marking is placed as a separate operation from the pavement 
marking, the raised portion must be placed first then covered with TY I. 

When using black shadow to cover existing stripe apply a non-retroreflective angular abrasive 
bead drop.  The marking color shall be adjusted to resemble the pavement color.  If Item 677 is 
not used prior to placement of black shadow, scrape the top of the marking with a blade or large 
piece of equipment unless surface is a seal coat.  The scraping of the marking is subsidiary.  

ITEM 677 - ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS 
Dispose of removed materials and debris at locations off the right of way. 
Elimination using a pavement marking will not be allowed in lieu of methods listed in 
specification.  

Remove pavement markings on concrete surfaces by a blasting method.  Flail milling will be 
allowed when total quantity of removal on concrete surfaces is less than 1000 ft.  

Strip seal is only method allowed on seal coat surface unless project includes placement of a new 
surface.  If total quantity of removal on a seal coat surface is less than 2000 ft., elimination using 
a pavement marking is allowed if a test section is approved by the Engineer.  Test section shall 
demonstrate the thermo marking color matches the existing pavement color.   

Remove pavement markings outside the limits of the new surface by a blasting method.  

Use a TRAIL or a non-retroreflective paint to cover stripe remnants that remain after 
elimination.   

The test requirements for these materials are waived. The paint color shall be adjusted to 
resemble the existing pavement color. Installation and maintenance is subsidiary.     

ITEM 6000s – ITS 
Coordinate with the Department at least 120 hours (5 days) in advance of interrupting existing 
Department ITS communication devices that will result in the elements being non-operational or 
offline. Network downtime may be no more than 4 hours and may only be scheduled for the 
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weekend between the hours of 10:00 PM and 5:00 AM on Saturday and Sunday. The schedule 
must be coordinated and approved by the Department. If more than 4 hours of downtime is 
needed, use alternative communication routes via wireless communication or temporary duct 
bank. Refer to table below for contact information. 

Name Organization Email
Kevin Plumlee TxDOT Kevin.Plumlee@txdot.gov 
Charles Vaughn TxDOT Charles.Vaughn@txdot.gov 

Every effort must be made to protect the duct bank during construction. Repair or replace any 
damages to the duct bank/cable/conduit caused by the Contractor to its original condition at no 
additional cost to the Department.  Failure of the Contractor to repair damage to any 
infrastructure that conveys any corridor information to TxDOT/CTECC will result in the 
Contractor being billed for the full cost of emergency repairs 

Acceptable response time for repair of communication trunklines: 
 Major or backbone fiber optic cables, radios, and/or power supply. 

o Four hours.
 Minor fiber optic cables (CCTV, DMS, & RVSD). 

o Twelve hours.
Protect and preserve the existing Department infrastructure not affected by the construction.

ITEM 6001 – PORTABLE CHANGEABLE MESSAGE SIGN  
Provide 6 PCMS.  Provide a replacement within 12 hours.  PCMS will be available for traffic 
control, event notices, roadway conditions, service announcements, etc.    

Place PCMS 10 calendar days prior to begin work stating “Road Work Begin Soon, Contact 832-
7000 For Info”.   

Place PCMS at time of LCN request.  Place the PCMS at the expected end of queue caused by 
the closure.  When the closure is active, revise the message to reflect the actual condition during 
the closure, such as “RIGHT LN CLOSED XXX FT”. 

ITEM 6185 – TRUCK MOUNTED ATTENUATOR AND TRAILER ATTENUATOR 
The TMA/TA used for installation/removal of traffic control for a work area will be subsidiary to 
the TMA/TA used to perform the work.  

The contractor will be responsible for determining if one or more operations will be ongoing at 
the same time to determine the total number of TMA/TA required for the work. TMA/TAs paid 
by the day is full compensation for all worksite locations during an entire day.   

TMA/TAs used to protect damaged attenuators will be paid by the day using the force account 
item for the repair.   
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EXISTING RR GATE ASSEMBLY WITH FLASHERS. FOR NORTHBOUND AND 

5 6

2

CROSSING SURFACE

PROPOSED 120' CONCRETE

12'

24" X 24"

R8-9

EXISTING SIDEWALK

CONCRETE SIDEWALK

REMOVE 466 SF OF
CROSSING SURFACE

PROPOSED 112' CONCRETE

5
.
5
'

POWER POLE

EXISTING 

EXISTING TO REMAIN)

ON BACK OF POLE,

(STATE TO INSTALL

(27" X 18")

R15-2P(2)

(48" X 9")

R15-1

SERVICE

OUT OF

TRACKS

(44 SF ASPHALT & 349 SF CONCRETE)

PROPOSED 393 SF SIDEWALK

HMCL ACP TY-D

FM 1460

0914 05 237

SIGNAL HOUSE TO REMAIN

EXISTING RAILROAD

D GRADE CROSSING PANELS TO EXTEND 3' MINIMUM PAST EDGE OF TRAVELED WAY.

D

D

D

D

HMCL ACP TY-D

SIDEWALK

NTS

R
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L
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O
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D

G
E

O
R

G
E
T

O
W

N

PLAN LAYOUT

(848950P)

FM 1460

006

COMPLEX" SIGN

MUNICIPAL

"GEORGETOWN 

19. 460 CROSSING LAGS

18. 3 SPIKE PATTERN THROUGH CROSSING. 1950 TRACK SPIKES

17. 325- 8•' LONG, 9X7 WOOD TIES

16. 12 THERMITE WELDS

15. 8 COMP BAR SETS SIZE TO BE DETERMINED BY CONTRACTOR

14. 8-60 FT STICKS OF 115 RE, 2-40 FT STICKS OF 115 RE

13. MINIMUM OF 120 TON OF BALLAST MINIMUM BALLAST SIZE 1•"

12. 630- NEW DOUBLE SHOULDER 12" LONG PLATES (115- 5•IN. BASE)

11. 1260- ANCHORS, BOX ANCHOR CROSSING. (115- 5•IN. BASE)

10. SAWCUT EXISTING PAVEMENT EDGE AT LIMITS OF THE RAILROAD WORK.

9.  WORK TO BE DONE CONTINUOUSLY OVER WEEKEND TO FINISH JOB.

8.  SEE SIDEWALK PLAN AND PROFILE ON SHEET NO. 10 FOR DETAILS ON SIDEWALK LAYOUT.

7.  SEE TXDOT REPLANKING LAYOUT ON SHEET NO. 11 FOR DETAILS ON REPLANKING.

6.  SEE TXDOT STANDARDS RCD(1)-22 AND RCD(2)-22 FOR DETAILS ON SIGNING AND STRIPING.

DESIGNED BY THE UNDERSIGNED ENGINEER.

5.  THE EXISTING RAILROAD SIGNAL EQUIPMENT AND CIRCUITS FOR THIS PROJECT WERE NOT

4.  FINAL RAILROAD WARNING DEVICE PLACEMENT TO BE DETERMINED BY THE ENGINEER.

DESIGNED BY UNDERSIGNED ENGINEER.

3.  RAILROAD SIGNAL CIRCUITS AND FINAL DESIGN LOCATION FOR THIS PROJECT WERE NOT 

CONSTRUCTION.

WITH TERMS OF THE STATE-RAILROAD AGREEMENT AND ARE HEREBY AUTHORIZED FOR 

2.  THESE PLANS WERE DEVELOPED BY MEMBERS OF THE DIAGNOSTIC TEAM IN ACCORDANCE 

COMMUNICATIONS & SIGNALS MANUAL SPECIFICATIONS SHALL GOVERN THIS PROJECT.

1.  AMERICAN RAILWAY ENGINEERING AND MAINTENANCE-OF-WAY ASSOCIATION (AREMA) 
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11. 140 CROSSING LAGS

250 TRACK SPIKES

10. 3 SPIKE PATTERN THROUGH CROSSING.

9.  40- 8•' LONG, 9X7 WOOD TIES

SIZE 1•"

8.  36 TON OF BALLAST MINIMUM BALLAST

COMP BARS OR STANDARD JOINT BARS.
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6.  2- 60 FT 115 RE RAIL

PLATES (115- 5•IN BASE)
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SIZE 1•"
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COMP BARS OR STANDARD JOINT BARS.
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70- NEW DOUBLE SHOULDER 12" LONG4.
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140- ANCHORS, BOX ANCHOR CROSSING. 3.

FM 971.
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   LAYOUT AND STANDARD SHEET AND IN ACCORDANCE WITH THE GUIDELINES IN THE TEXAS MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

   W10-1, W10-4R, W10-13P.

   EMERGENCY NOTIFICATION SIGNS (ENS)(I-13), AND SIGN MOUNTING BRACKETS.

FM 971 (DOT #414897F) GENERAL NOTES

   LAYOUT AND STANDARD SHEET AND IN ACCORDANCE WITH THE GUIDELINES IN THE TEXAS MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

   IN THE TEXAS MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES(TMUTCD) AND THE STANDARD HIGHWAY SIGN DESIGNS MANUAL FOR TEXAS(SHSD):

EMERGENCY NOTIFICATION SIGNS (ENS)(I-13), AND SIGN MOUNTING BRACKETS.

   W10-1, W10-4R, W10-4L, W10-13P.

FM 971 (DOT #414902A) GENERAL NOTES

   TRACKS OUT OF SERVICE (R8-9), EMERGENCY NOTIFICATION SIGNS (ENS, I-13), AND SIGN MOUNTING BRACKETS.

1. THE STATE AGREES TO MAINTAIN THE PAVEMENT MARKINGS AND ADVANCE WARNING SIGNS PLACED ALONG THE ROADWAYS UNDER THEIR JURISDICTION

   STANDARD SHEETS AS ACKNOWLEDGED ON THE TITLE SHEET.

   IN ACCORDANCE WITH THE GUIDELINES IN THE TEXAS MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES AND AS SHOWN ON THE LAYOUT AND 

   SIGNALS AND ADVANCE WARNING SIGNS AS ACKNOWLEDGED ON THE TITLE SHEET.

3. THE STATE AGREES TO TRIM AND MAINTAIN TREES AND VEGETATION ALONG ROADWAY APPROACHES FOR ADEQUATE VISIBILITY OF THE CROSSING

   TEXAS MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES(TMUTCD) AND THE STANDARD HIGHWAY SIGN DESIGNS MANUAL FOR TEXAS(SHSD):

3. THE STATE AGREES TO MAINTAIN THE PAVEMENT MARKINGS AND ADVANCE WARNING SIGNS PLACED ALONG THE ROADWAYS UNDER THEIR JURISDICTION 

   STANDARD SHEETS AS ACKNOWLEDGED ON THE TITLE SHEET.

   IN ACCORDANCE WITH THE GUIDELINES IN THE TEXAS MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES AND AS SHOWN ON THE LAYOUT AND

   SIGNALS AND ADVANCE WARNING SIGNS AS ACKNOWLEDGED ON THE TITLE SHEET.

5. THE STATE AGREES TO TRIM AND MAINTAIN TREES AND VEGETATION ALONG ROADWAY APPROACHES FOR ADEQUATE VISIBILITY OF THE CROSSING 

   TRAFFIC CONTROL DEVICES FOR THE INSTALLATION OF RAILROAD WARNING DEVICES.

3. THE STATE AGREES TO MAINTAIN THE PAVEMENT MARKINGS AND ADVANCE WARNING SIGNS PLACED ALONG THE ROADWAYS UNDER THEIR JURISDICTION

   STANDARD SHEETS AS ACKNOWLEDGED ON THE TITLE SHEET.

   IN ACCORDANCE WITH THE GUIDELINES IN THE TEXAS MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES AND AS SHOWN ON THE LAYOUT AND

   SIGNALS AND ADVANCE WARNING SIGNS AS ACKNOWLEDGED ON THE TITLE SHEET.

5. THE STATE AGREES TO TRIM AND MAINTAIN TREES AND VEGETATION ALONG ROADWAY APPROACHES FOR ADEQUATE VISIBILITY OF THE CROSSING 

   TRAFFIC CONTROL DEVICES FOR THE INSTALLATION OF RAILROAD WARNING DEVICES.

4. THE RAILROAD COMPANY AGREES FOR STATE'S CONTRACTOR TO INSTALL 120 AND 112 FOOT CONCRETE CROSSINGS AS SHOWN ON THE RE-SURFACE LAYOUT.

FM 1460/971

0914 05 237

FM 1460 (DOT #848950P) GENERAL NOTES

009

7. THE RAILROAD COMPANY AGREES FOR THE STATE'S CONTRACTOR TO INSTALL A 40 FOOT CONCRETE CROSSING AS SHOWN ON THE RE-SURFACE LAYOUT.

7. THE RAILROAD COMPANY AGREES FOR THE STATE'S CONTRACTOR TO INSTALL A 48 FOOT CONCRETE CROSSING AS SHOWN ON THE RE-SURFACE LAYOUT.

GENERAL NOTES

RAILROAD CROSSING

2. THE STATE'S CONTRACTOR SHALL FURNISH, INSTALL, AND/OR RELOCATE AND MAINTAIN CROSSBUCKS SIGNS (R15-1 AND R15-2P),

1. THE STATE'S CONTRACTOR WILL FURNISH, INSTALL AND/OR REPLACE THE APPROPRIATE PAVEMENT MARKINGS AS OUTLINED ON THE ATTACHED

2. THE STATE'S CONTRACTOR WILL FURNISH, INSTALL AND/OR REPLACE THE FOLLOWING SIGNS IN ACCORDANCE WITH THE GUIDELINES IN THE 

4. THE STATE'S CONTRACTOR SHALL FURNISH, INSTALL AND MAINTAIN CROSSBUCKS SIGNS (R15-1), YIELD SIGNS (R1-2),

6. THE STATE'S CONTRACTOR WILL PROVIDE TRAFFIC CONTROL IN ACCORDANCE WITH THE GUIDELINES IN THE TEXAS MANUAL ON UNIFORM

1. THE STATE'S CONTRACTOR WILL FURNISH, INSTALL AND/OR REPLACE THE APPROPRIATE PAVEMENT MARKINGS AS OUTLINED ON THE ATTACHED

2. THE STATE'S CONTRACTOR WILL FURNISH, INSTALL AND/OR REPLACE THE FOLLOWING SIGNS IN ACCORDANCE WITH THE GUIDELINES

4. THE STATE'S CONTRACTOR SHALL FURNISH, INSTALL AND MAINTAIN CROSSBUCKS SIGNS (R15-1), YIELD SIGNS (R1-2),

6. THE STATE'S CONTRACTOR WILL PROVIDE TRAFFIC CONTROL IN ACCORDANCE WITH THE GUIDELINES IN THE TEXAS MANUAL ON UNIFORM 

5. EACH TRACK SHOULD HAVE RAIL AT LEAST 3FT STAGGERED FROM THE CROSS RAIL ON THE SAME TRACK. OTE TAMPING OR HAND TAMPING WITH HYDRAULIC 

OR GAS-POWERED TAMPING GUN IS REQUIRED.

8. EACH TRACK SHOULD HAVE RAIL AT LEAST 3FT STAGGERED FROM THE CROSS RAIL ON THE SAME TRACK. OTE TAMPING OR HAND TAMPING WITH HYDRAULIC 

OR GAS-POWERED TAMPING GUN IS REQUIRED.

8. EACH TRACK SHOULD HAVE RAIL AT LEAST 3FT STAGGERED FROM THE CROSS RAIL ON THE SAME TRACK. OTE TAMPING OR HAND TAMPING WITH HYDRAULIC 

OR GAS-POWERED TAMPING GUN IS REQUIRED.

6. MINIMUM BALLAST SIZE 1•"

9. MINIMUM BALLAST SIZE 1•"

9. MINIMUM BALLAST SIZE 1•"
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ALIGNMENT DATA
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Beginning chain FM1460_SW description                                                                                   

===============================================================================                                         

                                                                                                                        

Point FM14601         N    10,201,520.11 E     3,133,281.89 Sta      10+00.00                                           

                                                                                                                        

Course from FM14601 to FM14602 S 79° 43' 12" E Dist 37.68                                                               

Point FM14602         N    10,201,513.38 E     3,133,318.97 Sta      10+37.68                                           

Course from FM14602 to FM14603 N 65° 07' 23" E Dist 30.59                                                               

Point FM14603         N    10,201,526.25 E     3,133,346.72 Sta      10+68.27                                           

Course from FM14603 to FM14604 S 54° 13' 57" E Dist 44.06                                                               

Point FM14604         N    10,201,500.50 E     3,133,382.47 Sta      11+12.33                                           

Course from FM14604 to FM14605 S 76° 00' 07" E Dist 33.21                                                               

Point FM14605         N    10,201,492.47 E     3,133,414.69 Sta      11+45.54                                           

===============================================================================                                         

Ending chain FM1460_SW description                                                                                      

C FM 1460 SWL
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EL = 745.53
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END PROPOSED SIDEWALK

AUS WILLIAMSON

HNTB

349 SF CONCRETE)

(44 SF ASPHALT & 

PROPOSED 393 SF SIDEWALK

466 SF 

SIDEWALK

CONCRETE 

REMOVE 

TY-D

HMCL ACP

(2- 154 SF ASPHALT)

HMCL ACP TY-D

(298 SF ASPHALT)

HMCL ACP TY-D

(2- 11 SF ASPHALT)

HMCL ACP TY-D

(22 SF ASPHALT)

HMCL ACP TY-D
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LIMITS OF THE RAILROAD WORK.

SAW CUT EXISTING PAVEMENT EDGE AT1.

NOTES:

011



NTS

TYPICAL ROADWAY SECTION NEAR CROSSING

TYPICAL RAILROAD SECTION

ACP SURFACE

16" PROPOSED BASE

6" SUBGRADE

ROADWAY PLAN VIEW

Concrete grade crossing pavement
Pavement

6"

Panel

Field
6"

7" Tie

8" Ballast

Base

Insert

Rubber 

Panel

Gauge 

1
'
-
2
"

Base Material

with ballast (as needed)

6" Perforated drain pipe 

 railroad company)

Varies (check with

EDGE OF PAVEMENT

EDGE OF PAVEMENT

CONCRETE SURFACE

INSTALL NEW 112'

FM 1460

6
2
.
5
'

CONCRETE SURFACE

INSTALL NEW 120'

PROPOSED
FM 1460

TO CROSSING SURFACE (TYP.)

OF HMCL ACP TY-D ADJACENT 

INSTALL 2' MINIMUM WIDTH

CONCRETE PAVEMENT,

WHERE THERE IS EXISTING

CROSSING SURFACE (TYP.)

HMCL ACP TY-D ADJACENT TO

INSTALL 2' MINIMUM WIDTH OF

CONCRETE PAVEMENT,

WHERE THERE IS EXISTING

0914 05 237

REPLANKING LAYOUT

(848950P)

FM 1460 

AND FILTER FABRIC AS NEEDED.

FURNISH AND INSTALL BALLAST, TIES, PERFORATED DRAINAGE PIPE, RAIL, 6.

MAKE TRACK ADJUSTMENTS AND WELD THRU CROSSING AS NEEDED.5.

REPLACE EXISTING SURFACES WITH NEW 120' AND 112' CONCRETE SURFACES.4.

COMPANY.

PERFORM JOINT INSPECTION WITH RAILROAD 3.

INSTALL NEW BASE MATERIAL AT CROSSING.2.

PERFORM TRAFFIC CONTROL AND DETOURS.1.

WORK TO BE DONE BY TXDOT CONTRACTOR:

SIDEWALK. FIELD PANELS NEED NOT BE IN LINE WITH GAGE PANELS.

ALL PANELS SHALL EXTEND AT LEAST 3' BEYOND EDGE OF PAVEMENT, CURB OR5.

FULL WIDTH ROADWAY CLOSURE WITH DETOUR REQUIRED FOR REPLANKING PROJECT.4.

EXISTING CROSSING ARE 2 - 90' CONCRETE PANEL SURFACES.3.

AVERAGE DAILY TRAFFIC (ADT): 5,610 VEH/DAY2.

TRACK OUT OF SERVICE, NO TRAINS.1.

GENERAL NOTES:
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NTS

32'

TYPICAL ROADWAY SECTION NEAR CROSSING

PROPOSED

TYPICAL RAILROAD SECTIONROADWAY PLAN VIEW

Concrete grade crossing pavement
Pavement

6"

Panel

Field
6"

7" Tie

8" Ballast

Base

Insert

Rubber 

Panel

Gauge 

1
'
-
2
"

Base Material

with ballast (as needed)

6" Perforated drain pipe 

 railroad company)

Varies (check with

FM 971

EDGE OF PAVEMENT

EDGE OF PAVEMENT

CONCRETE SURFACE

INSTALL NEW 48'

D
O

T
 
#
4
1
4
9
0
2

A

32'

FM 971

EDGE OF PAVEMENT

EDGE OF PAVEMENT

CONCRETE SURFACE

INSTALL NEW 40'

D
O

T
 
#
4
1
4
8
9
7

F

ACP SURFACE

16" PROPOSED BASE

6" SUBGRADE

FM 971

CROSSING SURFACE (TYP.)

OF HMCL ACP TY-D ADJACENT TO

INSTALL 2' MINIMUM WIDTH

CONCRETE PAVEMENT,

WHERE THERE IS EXISTING

CROSSING SURFACE (TYP.)

OF HMCL ACP TY-D ADJACENT TO

INSTALL 2' MINIMUM WIDTH

CONCRETE PAVEMENT,

WHERE THERE IS EXISTING

0914 05 237

REPLANKING LAYOUT

(414897F & 414902A)

FM 971 

ADD 2' ASPHALT BETWEEN EXISTING ROADWAY AND PLANKING.10.

AND FILTER FABRIC AS NEEDED.

FURNISH AND INSTALL BALLAST, TIES, PERFORATED DRAINAGE PIPE, RAIL, 9.

MAKE TRACK ADJUSTMENTS AND WELD THRU CROSSING AS NEEDED.8.

& 40' CONCRETE SURFACE FOR DOT #414897F

REPLACE EXISTING SURFACE WITH NEW 48' CONCRETE SURFACE FOR DOT #414902A 7.

EVALUATE CROSSING FOR HUMPED CROSSING SIGNS AFTER PROJECT COMPLETION.6.

PERFORM JOINT INSPECTION WITH RAILROAD COMPANY.5.

REPLACE STOP BARS AND LANE STRIPING AS NEEDED.4.

REMOVE AND REPLACE ROADWAY APPROACHES.3.

INSTALL NEW BASE MATERIAL AT CROSSING.2.

PERFORM TRAFFIC CONTROL AND DETOURS.1.

WORK TO BE DONE BY TXDOT CONTRACTOR:

ALL PANELS SHALL EXTEND AT LEAST 3' BEYOND EDGE OF PAVEMENT, CURB, OR SIDEWALK.5. 

FULL WIDTH ROADWAY CLOSURE WITH DETOUR REQUIRED FOR REPLANKING PROJECT.4.

32' CONCRETE PANEL SURFACE FOR DOT #414897F.

EXISTING CROSSING IS A 48' CONCRETE PANEL SURFACE FOR DOT #414902A &3.

1,350 VEH/DAY (DOT #414897F)

AVERAGE DAILY TRAFFIC (ADT): 1,800 VEH/DAY (DOT #414902A) &2.

0 TRAINS/DAY AT 0 MPH (PER FRA INVENTORY FORM REV. 05/03/2022)1.

GENERAL NOTES:

013

NTS

FED.RD.

DIV.NO.

STATE

JOB

COUNTY

FEDERAL AID PROJECT NO.

DISTRICT

CONTROL SECTION

SHEET

NO.

HIGHWAY

NO.

GRAPHICS

CHECK

CHECK

STP 2024(499)FRS

$
T
I

M
E
$

SCALE:

1
2
/
2
9
/
2
0
2
3

TEXAS

HNTB

HNTB

HNTB

6

NO. REVISIONS BY DATE

$
F
I

L
E

S
$

Firm Registration Number 420

Infrastructure Solutions

The HNTB Companies

HNTB Corporation

Texas Department of Transportation
R

C 2023

AUS WILLIAMSON

HNTB

DESIGN

LICENSED

 

  

 

12/29/2023

BRENT R. KYLER

77841



FM 1460/971

0914 05 237

SEQUENCE OF CONSTRUCTION

014

1.

PHASE II - FM 971 (414897F)

2.

1.

1.

SEQUENCE OF WORK

5.

4.

1.

GENERAL

COMPLETE FINAL CLEAN UP.5.

COMPLETE ALL PHASE II PRIOR TO STARTING PHASE III WORK , UNLESS OTHERWISE ALLOWED BY THE ENGINEER.4.

INSTALL PAVEMENT MARKING SIGNAGE.3.

8PM FRIDAY THROUGH 5AM MONDAY. WORK SHALL INCLUDE REMOVAL AND REPLACING CROSSING PANELS AND ALL ASSOCIATED WORK RELATED TO THE RAILROAD CROSSING.

PLACE DETOUR/ROAD CLOSURE BARRICADES AND CONSTRUCTION SIGNAGE PER THE DETOUR PLAN FOR FM 971 (414902A). THE DETOUR/ROAD CLOSURE SHALL ONLY BE ALLOWED FROM 2.

PLACE PROJECT BARRICATES AND CONSTRUCTION FENCE AND INSTALL ADVANCE WARNING SIGNS.1.

PHASE III - FM 971 (414902A)

COMPLETE ALL PHASE II PRIOR TO STARTING PHASE III WORK , UNLESS OTHERWISE ALLOWED BY THE ENGINEER.4.

INSTALL PAVEMENT MARKING SIGNAGE.3.

INCLUDE REMOVAL AND REPLACING CROSSING PANELS AND ALL ASSOCIATED WORK RELATED TO THE RAILROAD CROSSING.

PLACE DETOUR/ROAD CLOSURE BARRICADES AND CONSTRUCTION SIGNAGE PER THE DETOUR PLAN FOR FM 971 (414897F). THE DETOUR/ROAD CLOSURE SHALL ONLY BE ALLOWED FROM 8PM FRIDAY THROUGH 5AM MONDAY. WORK SHALL 2.

PLACE PROJECT BARRICATES AND CONSTRUCTION FENCE AND INSTALL ADVANCE WARNING SIGNS.

COMPLETE ALL PHASE I PRIOR TO STARTING PHASE II OR PHASE III WORK , UNLESS OTHERWISE ALLOWED BY THE ENGINEER.3.

INCLUDE REMOVAL AND REPLACING CROSSING PANELS AND ALL ASSOCIATED WORK, AND DEMO EXISTING AND INSTALL NEW PEDESTRIAN SIDEWALK.

PLACE DETOUR/ROAD CLOSURE BARRICADES AND CONSTRUCTION SIGNAGE PER THE DETOUR PLAN FOR FM 1460 (848950P). THE DETOUR/ROAD CLOSURE SHALL ONLY BE ALLOWED FROM 8PM FRIDAY THROUGH 5AM MONDAY. WORK SHALL 

PLACE PROJECT BARRICATES AND CONSTRUCTION FENCE AND INSTALL ADVANCE WARNING SIGNS.

PHASE I - FM 1460 (848950P)

THE CONTRACTOR SHALL HAVE TWO (2) OR MORE LANE CLOSURES/DETOURS CONCURRENTLY. THE CONTRACTOR WILL COMPLETE ALL WORK AND REMOVE CLOSURE/DETOUR AT ONE LOCATION BEFORE BEGINNING ANOTHER CLOSURE/DETOUR.3.

THE CONTRACTOR SHALL NOT BEGIN WORK IN ANOTHER PHASE/LOCATION UNTIL ALL WORK IS COMPLETED PREVIOUS PHASE.2.

THE ENGINEER.

THIS PROJECT WILL BE CONSTRUCTED IN PHASES. BEFORE THE COMMENCEMENT OF EACH PHASE, INSTALL ADVANCE WARNING SIGNS, TEMPORARY SIGNS AND BARRICADES AS SHOWN ON THE PLANS AND/OR AS DIRECTED/APPROVED BY 

THE CONTRACTOR SHALL NOT STORE ANY CONSTRUCTION MARERIAL OR EQUIPMENT AT ANY LOCATION THAT WILL CONSTITURE A HAZARD AND WILL ENDANGER TRAFFIC.

TEMPORARY DRAINAGE IS THE RESPONSIBILITY OF THE CONTRACTOR.

ACCESS TO ADJOINING PROPERTY MUST BE MAINTAINED AT ALL TIMES.3.

SEE GENERAL NOTES FOR NOTIFICAITON REQUIREMENTS.

THE CONTRACTOR SHALL PROVIDE ADVANCE NOTIFICATION TO THE ENGINEER IMPENDING/UPCOMING LANE CLOSURES FOR ALL TEMPORARY AND/OR PERMANENT LANE, RAMP, SHOULDER, ETC. CLOSURES OR DETOURS. 2.

INCONVENIENCE TO THE PUBLIC, AS SHOWN IN THE PLANS OR AS DIRECTED/APPROVED BY THE ENGINEER.

TRAFFIC MUST BE HANDLED THROUGHOUT THE PROJECT DURING CONSTRUCTION. THE CONTRACTOR IS RESPONSIBLE FOR PROVIDING A SAFE AND COMFORTABLE PASSAGE FOR VEHICULAR AND PEDESTRIAN TRAFFIC WITH MINIMAL 
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SHEET 1 OF 12

AND REQUIREMENTS

GENERAL NOTES

BARRICADE AND CONSTRUCTION

4-03

9-07

5-10

7-13

14

BC(1)-21  

8-14

 bc-21.dgn  

                      

Standard
Division
Safety
Traffic

BARRICADE AND CONSTRUCTION (BC) STANDARD SHEETS GENERAL NOTES:

http://www.txdot.gov

THE DOCUMENTS BELOW CAN BE FOUND ON-LINE AT

COMPLIANT WORK ZONE TRAFFIC CONTROL DEVICES LIST (CWZTCD)

TEXAS MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (TMUTCD)

STANDARD HIGHWAY SIGN DESIGNS FOR TEXAS (SHSD)

TRAFFIC ENGINEERING STANDARD SHEETS

MATERIAL PRODUCER LIST (MPL)

ROADWAY DESIGN MANUAL - SEE "MANUALS (ONLINE MANUALS)"

DEPARTMENTAL MATERIAL SPECIFICATIONS (DMS)

    or as approved by the Engineer.

    right-of-way line as possible, or located behind a barrier or guardrail, 

    must be parked away from travel lanes.  They should be as close to the 

13. Inactive equipment and work vehicles, including workers' private vehicles 

    devices.

12. The Engineer has the final decision on the location of all traffic control 

    progress or a definite need exists. 

11. Traffic control devices should be in place only while work is actually in 

    limits. For mobile operations, CSJ limit signs are not required.

    CONTRACTOR and END ROAD WORK signs shall be erected at or near the CSJ 

    erected in advance of the CSJ limits. The BEGIN ROAD WORK NEXT X MILES, 

    LATER and the WORK ZONE TRAFFIC FINES DOUBLE sign with plaque shall be 

    on BC(2).  The OBEY WARNING SIGNS STATE LAW sign, STAY ALERT TALK OR TEXT 

    Control Devices, CSJ limit signs are required.  CSJ limit signs are shown 

    than mobile operations as defined by the Texas Manual on Uniform Traffic 

10. Where highway construction or maintenance work is being undertaken, other 

    appropriate traffic control devices to be used.

    BC sheets are examples. As necessary, the Engineer will determine the most

9.  The temporary traffic control devices shown in the illustrations of the 

    provide a detail to the Contractor before the sign is manufactured.

    not shown in this manual shall be shown in the plans or the Engineer shall 

   "Standard Highway Sign Designs for Texas," latest edition.  Sign details

8.  All signs shall be constructed in accordance with the details found in the

    justify the signing.

    divided highways where median width will permit and traffic volumes 

7.  The Engineer may require duplicate warning signs on the median side of 

    revised to show appropriate work zone distance.

    directed by the Engineer.  The BEGIN ROAD WORK NEXT X MILES sign shall be 

    necessary warning signs as shown on these sheets, the TCP sheets or as 

    adjacent project is completed first, the Contractor shall erect the 

    redundant and the work areas appear continuous to the motorists.  If the 

    FINES DOUBLE, and other advance warning signs if the signing would be 

6.  When projects abut, the Engineer(s) may omit the END ROAD WORK, TRAFFIC 

    Design Manual" or engineering judgment. 

    "A Policy on Geometric Design of Highways and Streets," the TxDOT "Roadway 

    Association of State Highway and Transportation Officials (AASHTO), 

    applicable design criteria contained in manuals such as the American 

5.  Geometric design of lane shifts and detours should, when possible, meet the 

    the approximate location of any device without the approval of the Engineer.

    control devices as shown in the plans. The Contractor may not move or change 

4.  The Contractor is responsible for installing and maintaining the traffic 

    sign and seal Contractor proposed changes.

    by a licensed professional engineer for approval. The Engineer may develop, 

3.  The Contractor may propose changes to the TCP that are signed and sealed 

    responsibility of the Engineer.

2.  The development and design of the Traffic Control Plan (TCP)is the 

    shown in the "Texas Manual on Uniform Traffic Control Devices" (TMUTCD).

    The information contained in these sheets meet or exceed the requirements 

    devices, construction pavement markings, and typical work zone signs. 

    to show typical examples for placement of temporary traffic control   

1.  The Barricade and Construction Standard Sheets (BC sheets) are intended 

5-21

COMPLIANT WORKZONE TRAFFIC CONTROL DEVICES

    Assessing safety Hardware (MASH). 

2.  Work zone traffic control devices shall be compliant with the Manual for 

    and their sources. 

    Traffic Control Devices List" (CWZTCD) describes pre-qualified products 

1.  Only pre-qualified products shall be used. The "Compliant Work Zone

    when flagging is used at night. 

2.  Except in emergency situations, flagger stations shall be illuminated

    considered for high traffic volume work areas or night time work.

    performance for Class 2 or 3 risk exposure.  Class 3 garments should be

    Apparel," or equivalent revisions, and labeled as ANSI 107-2004 standard 

    the requirements of ISEA "American National Standard for High-Visibility

    within the right-of-way shall wear high-visibility safety apparel meeting 

1.  Workers on foot who are exposed to traffic or to construction equipment 

WORKER SAFETY NOTES:

0914 05 237

1617018
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SHEET 2 OF 12

R11-2

ROAD

CLOSED

XX

ROAD

WORK

AHEAD

END

ROAD WORK

END

ROAD WORK

CW20-1D

CW1-6

NAME

ADDRESS

CITY

STATE

CONTRACTOR

ROAD WORK
NEXT X MILES

BEGIN

ROAD

WORK

AHEAD

ROAD

WORK

AHEAD

P
R

O
J

E
C

T

1 Block - City

1 Block - City

ROAD WORK

END

ROAD WORK

NEXT X MILES

P
R

O
J

E
C

T

CROSSROAD X

X

X

X

ROAD

WORK

AHEAD

END

ROAD WORK

END

ROAD WORK
CW20-1D

NAME

ADDRESS

CITY

STATE

CONTRACTOR

ROAD WORK

BEGIN

T-INTERSECTION

ROAD

WORK

AHEAD

CW20-1D

CW20-1D

CW20-1D

3X

3X

XX

ROAD WORK

NEXT X MILES

ROAD WORK

NEXT X MILES

NEXT X MILES

INTERSECTED

ROADWAY 1000'-1500' - Hwy

1000'-1500' - Hwy

CSJ Limit

CSJ Limit

XXXXX

XXXXX

1,5,6

X

X

TYPICAL LOCATION OF CROSSROAD SIGNS

X

X

G20-5T

G20-5T

CW1-4R

SAMPLE LAYOUT OF SIGNING FOR WORK BEGINNING AT THE CSJ LIMITS

SAMPLE LAYOUT OF SIGNING FOR WORK BEGINNING DOWNSTREAM OF THE CSJ LIMITS

CW1-4L

CW20-1E

WORK

ROAD G20-5T

/ MILE
1

2

NEXT X MILES

TYPICAL CONSTRUCTION WARNING SIGN SIZE AND SPACING

30

MPH

35

40

45

50

55

60

320

400

500

600

Posted

Speed

Sign

Spacing

(Apprx.)

2

65 700

70 800

3

**

2

2

2

"X"

Feet

120

160

240

75 900 2

80 1000 2

SPACING
SIZE

4

9-07

Devices
Channelizing

Devices
Channelizing

min.

80'

AREA
WORK

Limit

CSJ

1 and 4)

see Note

(Optional

G20-2

G20-1aT

G20-1aT

NEXT X MILES

G20-2

CW13-1P

SPACE
WORK

CW13-1P
MPH

MPH

G20-2

SPACE
WORK

Channelizing Devices

LEGEND

Sign

Type 3 Barricade

spacing requirements.

TMUTCD for sign

Spacing chart or the

Warning Sign Size and

See Typical Construction

G20-1bTR

G20-6T

G20-2

G20-2

G20-6T

channelizing devices

Type 3 Barricade or

devices

channelizing 

Barricade or 

Type 3 

G20-6T

GENERAL NOTES

or Series

Number

Sign

Freeway

Expressway/

Road

Conventional

CW20

CW21

CW22         48" x 48"   48" x 48"

CW23

CW25

CW1, CW2,

CW7, CW8,    36" x 36"   48" x 48"

CW9, CW11,

CW14

CW3, CW4,

CW5, CW6,    48" x 48"   48" x 48"

CW8-3,

CW10, CW12

CSJ LIMITS AT T-INTERSECTION

TxDOT 

7-13

channelizing devices.

within the project limits. See the applicable TCP sheets for exact location and spacing of signs and 

"ROAD WORK AHEAD"(CW20-1D)signs are placed in advance of these work areas to remind drivers they are still

When extended distances occur between minimal work spaces, the Engineer/Inspector should ensure additional

PROJECT LIMIT

BARRICADE AND CONSTRUCTION

WARNING

SIGNS

STATE LAW

OBEY

R20-3T

WARNING

SIGNS

STATE LAW

OBEY

WORK

ZONE

TRAFFIC

FINES

DOUBLE
WHEN

WORKERS

ARE PRESENT

BEGIN

R20-5T

R20-5aTP

SPEED

LIMIT

XX

X

location

with sign 

coordinate 

line should 

NO-PASSING 

Beginning of SPEED

LIMIT

XX

R2-1

R2-1

15

BC(2)-21  

8-14

R2-1

SPEED

LIMIT

XX

X

G20-10T

XX

CW1-4L

MPHCW13-1P
NAME

ADDRESS

CITY

STATE

CONTRACTOR

ROAD WORK
NEXT X MILES

BEGIN DO

NOT

PASS

appropriate)
  (as
  R4-1 

work area and/or distance between each additional sign.

Minimum distance from work area to first Advance Warning sign nearest the 

(TMUTCD) typical application diagrams or TCP Standard Sheets.

see Part 6 of the "Texas Manual on Uniform Traffic Control Devices" 

For typical sign spacings on divided highways, expressways and freeways, 

G20-10T

SPEED

LIMIT

R2-1

XX

X X

X

G20-2bT

END

WORK ZONE

(See note 2 below)

May be mounted on back of "ROAD WORK AHEAD"(CW20-1D) sign with approval of Engineer. 

                      

Standard
Division
Safety
Traffic

NOTES

G20-2bT

END

WORK ZONE

WORK

ZONE

TRAFFIC

FINES

DOUBLE
WHEN

WORKERS

ARE PRESENT

R20-5T

R20-5aTP

BEGIN

G20-9TP

WORK

ZONE

TRAFFIC

FINES

DOUBLE
WHEN

WORKERS

ARE PRESENT

R20-5T

R20-5aTP

BEGIN

G20-9TP

WORK

ZONE

TRAFFIC

FINES

DOUBLE
WHEN

WORKERS

ARE PRESENT

R20-5T

R20-5aTP

BEGIN

G20-9TP

G20-2bT

END

WORK ZONE

ROAD WORK

NEXT X MILES

G20-1bTL

G20-2bT

END

WORK ZONE

X

ROAD

WORK

AHEAD

CW20-1D

   the end of the work zone.  

   Contractor will install a regulatory speed limit sign at 

   Control Plan.

   and other signs or devices as called for on the Traffic

   Area for placement of "ROAD WORK AHEAD" (CW20-1D)sign 

   maintenance work, with the exception of mobile operations.

   CSJ limit signing is required for highway construction and 

   

   if workers are present.

   lying outside the CSJ Limits where traffic fines may double 

   motorist of entering or leaving a part of the work zone 

   signs are required outside the CSJ Limits. They inform the 

   shall be used as shown on the sample layout when advance 

   The "BEGIN WORK ZONE"(G20-9TP) and "END WORK ZONE" (G20-2bT) 

   No decimals shall be used.

   to the nearest whole mile with the approval of the Engineer.

   This distance shall replace the "X" and shall be rounded 

   WORK NEXT X MILES"(G20-5T)sign for each specific project. 

   to be placed on the G20-1 series signs and "BEGIN ROAD 

   The Contractor shall determine the appropriate distance 

1 and 4)

see Note

(Optional

   (G20-1bTR)" signs shall be replaced by the detour signing called for in the plans.

   The "ROAD WORK NEXT X MILES" left arrow(G20-1bTL) and "ROAD WORK NEXT X MILES" right arrow

   NAME"(G20-6T) sign behind the Type 3 Barricades for the road closure (see BC(10) also). 

2. If construction closes the road at a T-intersection, the Contractor shall place the "CONTRACTOR 

   being performed at or near an intersection.

   such as a flagger and accompanying signs, or other signs, that should be used when work is 

1. The Engineer will determine the types and location of any additional traffic control devices, 

   sizes.

   Sign Designs for Texas" manual for complete list of available sign design 

6. See sign size listing in "TMUTCD", Sign Appendix or the "Standard Highway 

5. Only diamond shaped warning sign sizes are indicated.

   Note 2 under "Typical Location of Crossroad Signs".

   crossroads at the discretion of the Engineer as per TMUTCD Part 5. See 

4. 36" x 36" "ROAD WORK AHEAD" (CW20-1D)signs may be used on low volume 

   or more advance warning.

3. Distance between signs should be increased as required to have  1/2  mile

   advance warning.

2. Distance between signs should be increased as required to have 1500 feet 

1. Special or larger size signs may be used as necessary.

   the plans or as determined by the Engineer/Inspector, shall be in place.

6. When work occurs in the intersection area, appropriate traffic control devices, as shown elsewhere in

5. Additional traffic control devices may be shown elsewhere in the plans for higher volume crossroads. 

   will determine whether a roadway is considered high volume.

   motorists of the length of construction in either direction from the intersection. The Engineer 

4. The "ROAD WORK NEXT X MILES"(G20-1aT)sign shall be required at high volume crossroads to advise 

   Zone Standard Sheets.

   location and spacing of any sign not shown on the BC sheets, Traffic Control Plan sheets or the Work

   be considered part of the minimum requirements. The Engineer/Inspector will determine the proper

   AHEAD, LOOSE GRAVEL, or other appropriate signs. When additional signs are required, these signs will

3. Based on existing field conditions, the Engineer/Inspector may require additional signs such as FLAGGER

   information shall be shown in the plans.

   crossroads. The Engineer will determine whether a road is low volume as per TMUTCD Part 5. This 

   Texas" manual for sign details. The Engineer may omit the advance warning signs on low volume

   "Typical Construction Warning Sign Size and Spacing"). See the "Standard Highway Sign Designs for

   with the reduced size 36" x 18" "END ROAD WORK"(G20-2)  sign on low volume crossroads (see Note 4 under

2. The Engineer may use the reduced size 36" x 36" ROAD WORK AHEAD (CW20-1D) sign mounted back to back

   (G20-2) "END ROAD WORK" sign, unless noted otherwise in plans.

1. The typical minimum signing on a crossroad approach should be a "ROAD WORK AHEAD" (CW20-1D)sign and a

WORK AREAS IN MULTIPLE LOCATIONS WITHIN CSJ LIMITS

G20-9TP

5-21
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SHEET 3 OF 12

TxDOT 

9-07

7-13

WORK ZONE SPEED LIMIT

BARRICADE AND CONSTRUCTION

16

BC(3)-21  

8-14

                      

Standard
Division
Safety
Traffic

SPEED

LIMIT

60

SPEED

LIMIT

70

TYPICAL APPLICATION OF WORK ZONE SPEED LIMIT SIGNS

WORK

ZONE

SPEED

LIMIT

60

WORK

ZONE
WORK

ZONE

SPEED

LIMIT

70

(750' - 1500') (750' - 1500')

R2-1

R2-1

R2-1
R2-1

Reduced speeds should only be posted in the vicinity

of work activity and not throughout the entire project.

LIMIT

SPEED

CW3-5

See General Note 4

60

and approved by the Texas Transportation Commission, or by City Ordinance when within Incorporated City Limits.

Work zone speed limits shall be regulatory, established in accordance with the "Procedures for Establishing Speed Zones,"

or covered during periods when they are not needed.

Regulatory work zone speed signs (R2-1) shall be removed

signing.

additional advance

See BC(2) for

one direction only.

Signing shown for

LIMITS

CSJ

Note 4

See General

LIMIT

SPEED

CW3-5

60

G20-5aP

G20-5aP

SPEED

LIMIT

60

GENERAL NOTES

GUIDANCE FOR USE:

   mounting height.

3. Speed zone signs are illustrated for one direction of travel and are normally posted

   for each direction of travel.

      40 mph and greater    0.2 to 2 miles

      35 mph and less       0.2 to 1 mile

5. Regulatory speed limit signs shall have black legend and border on a white reflective

   B. Flagger stationed next to sign.

   A. Law enforcement.

   C. Portable changeable message sign (PCMS).

This type of work zone speed limit should be included on the design of

the traffic control plans when restricted geometrics with a lower design

speed are present in the work zone and modification of the geometrics to

a higher design speed is not feasible.

Work activity may also be defined as a change in the roadway that requires

a reduced speed for motorists to safely negotiate the work area, including:

   a) rough road or damaged pavement surface

   b) substantial alteration of roadway geometrics (diversions)

   c) construction detours

   d) grade

   e) width

As long as any of these conditions exist, the work zone speed limit signs

SHORT TERM WORK ZONE SPEED LIMITS

the traffic control plans when workers or equipment are not behind concrete

   f) other conditions readily apparent to the driver

   projects where speed control is of major importance.

   E. Speed monitor trailers or signs.

   D. Low-power (drone) radar transmitter.

(See Removing or Covering on BC(4)).

Long/Intermediate Term Work Zone Speed Limit signs, when approved as described

above, should be posted and visible to the motorist when work activity is present.

motorists only when work activity is present. When work activity is not

present, signs shall be removed or covered.

Short Term Work Zone Speed Limit signs should be posted and visible to the

   background (See "Reflective Sheeting" on BC(4)).

4. Frequency of work zone speed limit signs should be:

8. Techniques that may help reduce traffic speeds include but are not limited to:

2. Regulatory work zone speed limit signs shall be placed on supports at a 7 foot minimum

should remain in place.

1. Regulatory work zone speed limits should be used only for sections of construction

LONG/INTERMEDIATE TERM WORK ZONE SPEED LIMITS

   zone reduction see TxDOT form #1204 in the TxDOT e-form system.

   conditions and factors impacting allowable regulatory construction speed

10.For more specific guidance concerning the type of work, work zone

   Work Zone Speed Limits should only be posted as approved for each project.

9. Speeds shown on details above are for illustration only.

This type of work zone speed limit may be included on the design of

barrier, when work activity is within 10 feet of the traveled way or actually

in the traveled way.

   otherwise noted under "REMOVING OR COVERING" on BC(4).

7. Turning signs from view, laying signs over or down will not be allowed, unless as

   directly, but shall be considered subsidiary to Item 502.

   "WORK ZONE"(G20-5aP) plaque and the "SPEED LIMIT"(R2-1)signs shall not be paid for 

6. Fabrication, erection and maintenance of the"ADVANCE SPEED LIMIT"(CW3-5)sign, 

Note 4

See General

R2-1

WORK

ZONE

SPEED

LIMIT

60
R2-1

signing.

additional advance

See BC(2) for

one direction only.

Signing shown for

G20-5aP
G20-5aP

SPEED

LIMIT

70 R2-1

LIMITS

CSJ

5-21
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TEMPORARY SIGN NOTES

BARRICADE AND CONSTRUCTION

XX

T
r
a
v
e
l
 
l
a
n
e
 
e
d
g
e
 

12' min.

FRONT ELEVATION

SIDE ELEVATION

T
r
a
v
e
l
 
l
a
n
e
 
e
d
g
e
 

OR

TYPICAL MINIMUM CLEARANCES FOR LONG TERM AND INTERMEDIATE TERM SIGNS

*

*

CONTRACTOR REQUIREMENTS FOR MAINTAINING PERMANENT SIGNS

WITHIN THE PROJECT LIMITS

0'-6'

3.  When existing permanent signs are moved and relocated due to construction

    Standards. This work should be paid for under the appropriate pay item for

    or his/her construction equipment shall be replaced as soon as possible by the

    to Item 502.

**

**

ATTACHMENT FOR SIGN SUPPORTS

Wood

STOP/SLOW PADDLES

24"

24"

6.0' min.

Fiber Reinforced Plastic

Wood, metal or

SIZE OF SIGNS

SIGN SUBSTRATES

SIGN LETTERS

min.

6'

9.0' max.

7.0' min.

9.0' max.

7.0' min.

shoulder

Paved

shoulder

Paved

above sign

protrude

shall not

Support

above sign

protrude

shall not

Support

substrate.

back of the sign 

1/2 way up the 

extend more than 

Sign supports shall 

Supplemental plaques (advisory or distance) should not cover the surface of the parent sign.

      When plaques are placed on dual-leg supports, they should be attached to the upright nearest the travel lane.

 

Objects shall NOT be placed under skids as a means of leveling.

   When placing skid supports on unlevel ground, the leg post lengths must be adjusted so the sign appears straight and plumb.

MPH

be allowed.

other means.

by splicing or

extended or repaired

supports shall not be

any means. Wood

joined or spliced by

signs shall not be

support. Multiple

directly to the sign

shall be attached

Each sign

Nails shall NOT

sign supports

substrates to other types of

procedures for attaching sign

manufacturer's recommended

or screws. Use TxDOT's or

will be by bolts and nuts

Attachment to wooden supports

FLAGS ON SIGNS 

greater

6' or

of at least the same gauge material.

should be at least 5 times nominal post size, centered on the splice and

the sign substrate, not near the base of the support. Splice insert lengths

above and two below the spice point. Splice must be located entirely behind

height will only be allowed when the splice is made using four bolts, two

Splicing embedded perforated square metal tubing in order to extend post

GENERAL NOTES FOR WORK ZONE SIGNS

DURATION OF WORK (as defined by the "Texas Manual on Uniform Traffic Control Devices" Part 6)

    a.  Long-term stationary - work that occupies a location more than 3 days.

        more than one hour.

    c.  Short-term stationary - daytime work that occupies a location for more than 1 hour in a single daylight period.

    e.  Mobile - work that moves continuously or intermittently (stopping for up to approximately 15 minutes.)

SIGN MOUNTING HEIGHT

1.  The bottom of Long-term/Intermediate-term signs shall be at least 7 feet, but not more than 9 feet, above the paved surface, except

    as shown for supplemental plaques mounted below other signs.

3.  Long-term/Intermediate-term Signs may be used in lieu of Short-term/Short Duration signing. 

    appropriate Long-term/Intermediate sign height.

5.  Regulatory signs shall be mounted at least 7 feet, but not more than 9 feet, above the paved surface regardless of work duration.

REFLECTIVE SHEETING

1.  All signs shall be retroreflective and constructed of sheeting meeting the color and retro-reflectivity requirements of DMS-8300

    for rigid signs or DMS-8310 for roll-up signs. The web address for DMS specifications is shown on BC(1).

REMOVING OR COVERING

1.  When sign messages may be confusing or do not apply, the signs shall be removed or completely covered.

2.  Long-term stationary or intermediate stationary signs installed on square metal tubing may be turned away from traffic 90 degrees when

3.  Signs installed on wooden skids shall not be turned at 90 degree angles to the roadway. These signs should be removed or completely

    covered when not required.   

4.  When signs are covered, the material used shall be opaque, such as heavy mil black plastic, or other materials which will cover the

1.  The Contractor shall furnish the sign sizes shown on BC (2) unless otherwise shown in the plans or as directed by the Engineer.

    intersections where the sign may be seen from approaching traffic.  

    the sign message is not applicable.  This technique may not be used for signs installed in the median of divided highways or near any 

1.  The Contractor shall ensure the sign substrate is installed in accordance with the manufacturer's recommendations for the type of sign

    support that is being used. The CWZTCD lists each substrate that can be used on the different types and models of sign supports.  

2.  "Mesh" type materials are NOT an approved sign substrate, regardless of the tightness of the weave.  

3.  All wooden individual sign panels fabricated from 2 or more pieces shall have one or more plywood cleat, 1/2" thick by 6" wide,

    fastened to the back of the sign and extending fully across the sign. The cleat shall be attached to the back of the sign using wood

    screws that do not penetrate the face of the sign panel. The screws shall be placed on both sides of the splice and spaced at 6"

    centers. The Engineer may approve other methods of splicing the sign face. 

2.  White sheeting, meeting the requirements of DMS-8300 Type A, shall be used for signs with a white background.

4.  Short-term/Short Duration signs shall be used only during daylight and shall be removed at the end of the workday or raised to

5.  Burlap shall NOT be used to cover signs. 

6.  Duct tape or other adhesive material shall NOT be affixed to a sign face.

    entire sign face and maintain their opaque properties under automobile headlights at night, without damaging the sign sheeting.

7.  Signs and anchor stubs shall be removed and holes backfilled upon completion of work.  

BC(4)-21  

8-14

                      

Standard
Division
Safety
Traffic

24"

24"

 USAGE COLOR SIGN FACE MATERIAL

LEGEND & BORDER

WHITELEGEND & BORDER

BACKGROUND

ACRYLIC NON-REFLECTIVE FILMBLACK

BACKGROUND TYPE B OR C SHEETING

       SHEETING REQUIREMENTS (WHEN USED AT NIGHT)

RED

ORANGE FL FL
TYPE B  OR C  SHEETING

    installed on crashworthy bases as shown on the SMD Standard sheets. The signs

    should be paid for under the appropriate pay item for relocating existing signs.

    heights shown on the BC, or the SMD standard sheets during construction. This work

    TLRS standard sheets or the CWZTCD list. The signs shall meet the required mounting 

    the Contractor shall use crashworthy supports as shown on the BC standard sheets,

5.  If permanent signs are to be removed and relocated using temporary supports,

    purposes, they shall be visible to motorists at all times.

4.  If existing signs are to be relocated on their original supports, they shall be

    shall meet the required mounting heights shown on the BC Sheets or the SMD

    relocating existing signs.

    Contractor to ensure proper guidance for the motorists. This will be subsidiary

6.  Any sign or traffic control device that is struck or damaged by the Contractor

    color.  Flags shall not be allowed to cover any portion of the sign face.

    be 16 inches square or larger and shall be orange or fluorescent  red-orange in 

1.  Flags may be used to draw attention to warning signs. When used, the flag shall

C
u
r
b

curb

from

minimum

2 '

9.0' max.

7.0' min.

    sign supports placed on slopes.   

8.  Sandbags shall NOT be placed under the skid and shall not be used to level

    along the length of the skids to weigh down the sign support.  

    hung with rope, wire, chains or other fasteners. Sandbags shall be placed

    traffic control device and shall not be suspended above ground level or

7.  Sandbags shall only be placed along or laid over the base supports of the

    with rubber bases may be used when shown on the CWZTCD list.

    ballast on portable sign supports. Sign supports designed and manufactured

6.  Rubber ballasts designed for channelizing devices should not be used for

    impact. Rubber (such as tire inner tubes) shall NOT be used.

5.  Sandbags shall be made of a durable material that tears upon vehicular

4.  Sandbags should weigh a minimum of 35 lbs and a maximum of 50 lbs. 

    for use as sign support weights.

3.  Rock, concrete, iron, steel or other solid objects shall not be permitted

    constant weight.  

2.  The sandbags will be tied shut to keep the sand from spilling and to maintain a

    of sandbags with dry, cohesionless sand should be used.

1.  Where sign supports require the use of weights to keep from turning over, the use

SIGN SUPPORT WEIGHTS

    d.  Short, duration - work that occupies a location up to 1 hour.

9.  The Contractor shall replace damaged wood posts. New or damaged wood sign posts shall not be spliced.

    for identification shall be 1 inch.

8.  Identification markings may be shown only on the back of the sign substrate. The maximum height of letters and/or company logos used

    damaged or marred reflective sheeting as directed by the Engineer/Inspector.

7.  The Contractor is responsible for installing signs on approved supports and replacing signs with damaged or cracked substrates and/or

    the Engineer can verify the correct procedures are being followed.

    regarding installation procedures, the Contractor shall furnish the Engineer a copy of the manufacturer's installation recommendations so 

    standard sheets.The Contractor shall install the sign support in accordance with the manufacturer's recommendations. If there is a question

    signs. Supports for temporary large roadside signs shall meet the requirements detailed on the Temporary Large Roadside Signs (TLRS) 

6.  The Contractor shall furnish sign supports listed in the "Compliant Work Zone Traffic Control Device List" (CWZTCD) for small roadside

    the Inspector's TxDOT diary and having both the Inspector and Contractor initial and date the agreed upon changes.

    Responsible Person. All changes must be documented in writing before being implemented.  This can include documenting the changes in

    from the plans. Any variation in the plans shall be documented by written agreement between the Engineer and the Contractor's

    Engineer/Inspector may require the Contractor to furnish other work zone signs that are shown in the TMUTCD but may have been omitted

5.  The Contractor may furnish either the sign design shown in the plans or in the "Standard Highway Sign Designs for Texas" (SHSD). The

    guide the traveling public safely through the work zone.  

4.  All signs shall be installed in accordance with the plans or as directed by the Engineer.  Signs shall be used to regulate, warn, and

3.  Barricades shall NOT be used as sign supports.

2.  Wooden sign posts shall be painted white.

1.  Contractor shall install and maintain signs in a straight and plumb condition and/or as directed by the Engineer.

    regard to crashworthiness and duration of work requirements.

    Contractor is responsible for ensuring the sign support, sign mounting height and substrate meets manufacturer's recommendations in 

    work being performed. The Engineer is responsible for selecting the appropriate size sign for the type of work being performed. The 

1.  The types of sign supports, sign mounting height,the size of signs, and the type of sign substrates can vary based on the type of 

    first class workmanship in accordance with Department Standards and Specifications.

    Administration (FHWA) and as published in the "Standard Highway Sign Design for Texas" manual. Signs, letters and numbers shall be of

1.  All sign letters and numbers shall be clear, and open rounded type uppercase alphabet letters as approved by the Federal Highway

    the ground. 

2.  The bottom of Short-term/Short Duration signs shall be a minimum of 1 foot above the pavement surface but no more than 2 feet above

    b.  Intermediate-term stationary - work that occupies a location more than one daylight period up to 3 days, or nighttime work lasting

FL FL
3.  Orange sheeting, meeting the requirements of DMS-8300 Type B   or Type C  , shall be used for rigid signs with orange backgrounds.

TYPE B OR C SHEETING

   Hand Signaling Devices in the TMUTCD.

   shall only be as specifically described in Section 6E.03

4. Any lights incorporated into the STOP or SLOW paddle faces

   length of 6' to the bottom of the sign.

3. STOP/SLOW paddles may be attached to a staff with a minimum

2. STOP/SLOW paddles shall be retroreflectorized when used at night.

   by flaggers. The STOP/SLOW paddle size should be 24" x 24".

1. STOP/SLOW paddles are the primary method to control traffic

    construction.

    if not better route guidance as normally installed on a roadway without 

    cultural information.  Drivers proceeding through a work zone need the same, 

    of interest, and other geographical, recreational, specific service (LOGO), or 

    show route designations, destinations, directions, distances, services, points

    attention to conditions that are potentially hazardous to traffic operations,

1.  Permanent signs are used to give notice of traffic laws or regulations, call    

Legend & Border - White

Background - Red

Legend & Border - Black

Background - Orange

    TS-CD standard. 

    the roadway condition. For details for covering large guide signs see the 

    remove or cover the permanent signs until the permanent sign message matches

2.  When permanent regulatory or warning signs conflict with work zone conditions,

5-21
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30"

40"

27"

36"

24"

2x6

2x4 x 40"

72"

2x6

Front Side

Top

   that can be used for each approved sign support.

   See the CWZTCD for the type of sign substrate

   NOT be allowed. Posts shall be painted white.

   Wood sign posts MUST be one piece. Splicing will

   See BC(4) for definition of "Work Duration."

post

wood

4x4

sign face

21 sq. ft. of

Maximum

block

4x4

requirement

height

for sign

See BC(4)

   This will be considered subsidiary to Item 502.

   foundations shall be removed from the project site.

3. When project is completed, all sign supports and

   CWZTCD List.

   7 ft. circle, except for specific materials noted on the

2. No more than 2 sign posts shall be placed within a

   connection.

   lag screws must be used on every joint for final

   supports, but 3/8"  bolts with nuts or 3/8" x 3 1/2"

1. Nails may be used in the assembly of wooden sign 

GENERAL NOTES

Front

post

wood

4x4

requirement

height

for sign

See BC(4)

sign face

12 sq. ft. of

Maximum 24"

60"

2x6

2x6

Top

block

4x4

skid

2x6

additional stability.

be increased for

Length of skids may

24" 2x4 brace

4x4 block4x4 block

Side

screws

(min.) lag

or 3/8" x 3 1/2"

3/8" bolts w/nuts

LONG/INTERMEDIATE TERM STATIONARY - PORTABLE SKID MOUNTED SIGN SUPPORTS

SKID MOUNTED WOOD SIGN SUPPORTS
PERFORATED SQUARE METAL TUBING

GROUND MOUNTED SIGN SUPPORTS

Two post installations can be used for larger signs.

The maximum sign square footage shall adhere to the manufacturer's recommendation.

Refer to the CWZTCD and the manufacturer's installation procedure for each type sign support.

4" max.

Gr
ou

nd
 s

ur
fa

ce

WING CHANNEL

Post

Sign

Post

Base

for embedment.

See the CWZTCD

48"

5'

square tubing

or 1 3/4" x 1 3/4"

with 5/16" holes

1 3/4" galv. round

(DO NOT SPLICE)

12 ga post

1 3/4" x 1 3/4" x 11 foot

CWZTCD LIST.  SEE BC(1) FOR WEBSITE LOCATION.

AND SHORT TERM SUPPORTS CAN BE FOUND ON THE

MORE DETAILS OF APPROVED LONG/INTERMEDIATE 

WEDGE ANCHORS

1
7
 
1
/
2
"

2
0
 
1
/
2
"5 BOLT (TYP.)

3/8" X 4-1/2 gr. 

3"

telescopes into sleeve

(hole to hole) 12 ga. support

1 3/4 " x 1 3/4 " x 129" 

tubing diagonal brace

to hole) 12 ga. square perforated 

1 3/4 " x 1 3/4 " x 52" (hole

tubing cross brace

to hole) 12 ga. square perforated 

1 3/4 " x 1 3/4 " x 32" (hole

2
0
 
1
/
2
"

above  pavement

provide 7' height

telescope to

Upright must

Gr
ou

nd
 s

ur
fa

ce

Post

Sign

(Direct Embedment)

OPTION 1

max.

4"

Gr
ou

nd
 s

ur
fa

ce

Post

Sign

weak soils.

55" min. in

strong soils,

34" min. in

(Anchor Stub)

OPTION 2

post)

than sign

(1/4" larger

Anchor Stub

desirable

9"
max.

4"

Gr
ou

nd
 s

ur
fa

ce

Post

Sign

post) x 18"

than sign

(1/2" larger

sleeve

reinforcing

Optional

18"

weak soils.

55" min. in

strong soils,

34" min. in

(Anchor Stub and Reinforcing Sleeve))

OPTION 3

post)

than sign

(1/4" larger

Anchor Stub

desirable

9"

bolted anchor
Lap-splice/base 

minimum

48"

sign only

thinwall plastic

10mm extruded

9 sq. ft. or less-

1/2" plywood is allowed.

the CWZTCD, except 5/8" plywood.

substrate listed in section J.2.d of 

16 sq. ft. or less of any rigid sign 

OTHER DESIGNS

"Traffic Engineering Standard Sheets" on BC(1)).

if approved by the Engineer. (See web address for 

face.  They may be set in concrete or in sturdy soils

sign supports for signs up to 10 square feet of sign 

on the SMD Standard Sheets may be used as temporary 

Both steel and plastic Wedge Anchor Systems as shown 

8
4
"

4
1
"

2
1
"

1
3
1
 
1
/
2
 
"

4"

sign panel and supports

(2 per support) joining

   3/8" x 3" gr. 5 bolt

FILE:

REVISIONS

C TxDOT

                           

                           

                      

                      

 bc-21.dgn  
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36"
match sideslope

needed to

pin at angle

weld starts here

weldhere

starts 

weld

back fill puddle.

weld, do not

directions. Minimum 

going in opposite 

opposite sides

Welds to start on

48"

2"

Side View

upright

12 ga. 

2" x 2" x

2.5'

SKID MOUNTED PERFORATED SQUARE STEEL TUBING SIGN SUPPORTS

 7/16"

32'
SINGLE LEG BASE

5'

weld TYPICAL SIGN SUPPORT

BARRICADE AND CONSTRUCTION

SHEET 5 OF 12

BC(5)-21  
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Standard
Division
Safety
Traffic

 5 bolt

   3/8 " X 3" gr. 

 

60"

3"

around tubing

Completely welded

8
 
1
/
2
"

welded to skid

tubing sleeve 

perforated 

12 ga. square

(hole to hole)

2" x 2" x 8"

tubing upright 

perforated

12 ga. square

(hole to hole)

1 3/4 " x 1 3/4 " x 129" 

tubing skid

12 ga. perforated 

(hole to hole)

2" x 2" x 59"

* LONG/INTERMEDIATE TERM STATIONARY - PORTABLE SKID MOUNTED SIGN SUPPORTS 5-21

post

wood

4x4
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MESSAGE SIGN (PCMS)

PORTABLE CHANGEABLE

BARRICADE AND CONSTRUCTION

19

 TxDOT TxDOTTxDOT TxDOT FILE:

C TxDOT

9-07

PCMS SIGNS WITHIN THE R.O.W. SHALL BE BEHIND GUARDRAIL OR

CONCRETE BARRIER OR SHALL HAVE A MINIMUM OF FOUR (4)

PLASTIC DRUMS PLACED PERPENDICULAR TO TRAFFIC ON THE

LANES SHIFT in Phase 1 must be used with STAY IN LANE in Phase 2.

Roadway

designation # IH-number, US-number, SH-number, FM-number

1. When Full Matrix PCMS signs are used, the character height and legibility/visibility requirements shall be maintained as listed in Note 15 under "PORTABLE

   CHANGEABLE MESSAGE SIGNS" above.

   shall maintain the legibility/visibility requirement listed above.

    for, or replace that sign.

4. A full matrix PCMS may be used to simulate a flashing arrow board provided it meets the visibility, flash rate and dimming requirements on BC(7), for the

   same size arrow.

FULL MATRIX PCMS SIGNS

Access Road        ACCS RD         Major              MAJ       

Construction

WORDING ALTERNATIVES

1. The words RIGHT, LEFT and ALL can be interchanged as appropriate.

2. Roadway designations IH, US, SH, FM and LP can be interchanged as

   appropriate.

3. EAST, WEST, NORTH and SOUTH (or abbreviations E, W, N and S) can

   be interchanged as appropriate.

4. Highway names and numbers replaced as appropriate.

5. ROAD, HIGHWAY and FREEWAY can be interchanged as needed.

6. AHEAD may be used instead of distances if necessary.

7. FT and MI, MILE and MILES interchanged as appropriate.

8. AT, BEFORE and PAST interchanged as needed.

9. Distances or AHEAD can be eliminated from the message if a

   location phase is used.

APPLICATION GUIDELINES

1. Only 1 or 2 phases are to be used on a PCMS.

2. The 1st phase (or both) should be selected from the 

   "Road/Lane/Ramp Closure List" and the "Other Condition List".

3. A 2nd phase can be selected from the "Action to Take/Effect

   on Travel, Location, General Warning, or Advance Notice

   Phase Lists".

4. A Location Phase is necessary only if a distance or location

   is not included in the first phase selected.

5. If two PCMS are used in sequence, they must be separated by

   and should be understandable by themselves.

6. For advance notice, when the current date is within seven days

   of the actual work date, calendar days should be replaced with

   days of the week. Advance notification should typically be for

CLOSED

BLVD

XXXXXXXX

LANE

IN

STAY

CONST AHD

CROSSING XING RT LN

Vehicles (s) VEH, VEHS

UPR LEVEL

LWR LEVEL

HR, HRS

1.  The Engineer/Inspector shall approve all messages used on portable

    changeable message signs (PCMS).

2.  Messages on PCMS should contain no more than 8 words (about four to

    eight characters per word), not including simple words such as "TO,"

    "FOR," "AT," etc.

3.  Messages should consist of a single phase, or two phases that

    alternate. Three-phase messages are not allowed. Each phase of the

    message should convey a single thought, and must be understood by

    itself.

    "EXIT CLOSED." Do not use the term "RAMP."

5.  Always use the route or interstate designation (IH, US, SH, FM)

    along with the number when referring to a roadway.

    a minimum 7 feet above the roadway, where possible.

7.  The message term "WEEKEND" should be used only if the work is to

    start on Saturday morning and end by Sunday evening at midnight.

    Actual days and hours of work should be displayed on the PCMS if work

    is to begin on Friday evening and/or continue into Monday morning.

8.  The Engineer/Inspector may select one of two options which are avail-

    able for displaying a two-phase message on a PCMS. Each phase may be

    displayed for either four seconds each or for three seconds each.

9.  Do not "flash" messages or words included in a message. The message

    should be steady burn or continuous while displayed.

10. Do not present redundant information on a two-phase message; i.e.,

    keeping two lines of the message the same and changing the third line.

12. Do not display the message "LANES SHIFT LEFT" or "LANES SHIFT RIGHT"

    on a PCMS.  Drivers do not understand the message.

    the face of the sign.

14. The following table lists abbreviated words and two-word phrases that

    are acceptable for use on a PCMS. Both words in a phrase must be

    displayed together. Words or phrases not on this list should not be

PORTABLE CHANGEABLE MESSAGE SIGNS

SHOULD BE PLACED WITH ONE DRUM AT EACH OF THE FOUR CORNERS OF THE UNIT.

OF TRAFFIC.  WHEN EXPOSED TO TWO WAY TRAFFIC, THE FOUR DRUMS

UPSTREAM SIDE OF THE PCMS, WHEN EXPOSED TO ONE DIRECTION

WHEN NOT IN USE, REMOVE THE PCMS FROM THE RIGHT-OF-WAY OR PLACE THE PCMS

BEHIND BARRIER OR GUARDRAIL WITH SIGN PANEL TURNED PARALLEL TO TRAFFIC

WORD OR PHRASEABBREVIATION     ABBREVIATION     WORD OR PHRASE

2. When symbol signs, such as the  "Flagger Symbol"(CW20-7) are represented graphically on the Full Matrix PCMS sign and, with the approval of the Engineer, it

    abbreviated, unless shown in the TMUTCD.

    bars is appropriate.

    PCMS has malfunctioned. A pattern such as a series of horizontal solid

    not alarm motorists and will only be used to alert workers that the

17. If disabled, the PCMS should default to an illegible display that will

    left or right justified.

16. Each line of text should be centered on the message board rather than

    and must be legible from at least 400 feet.

    daylight.  Truck mounted units must have a character height of 10 inches 

    should be legible from at least 600 feet at night and 800 feet in 

    units. They should be visible from at least 1/2 (.5) mile and the text

15. PCMS character height should be at least 18 inches for trailer mounted

13. Do not display messages that scroll horizontally or vertically across

11. Do not use the word "Danger" in message.  
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   no more than one week prior to the work.

   a minimum of 1000 ft. Each PCMS shall be limited to two phases,

RECOMMENDED PHASES AND FORMATS FOR PCMS MESSAGES DURING ROADWORK ACTIVITIES

Phase 2: Possible Component Lists

CAUTION

USE

Notice ListList

Warning

XX MPH

SPEED

ADVISORY

XX MPH

LIMIT

SPEED

XX MPH

SPEED

MAXIMUM

XX MPH

SPEED

MINIMUM

EXIT

LANE

RIGHT

 

SAFELY

DRIVE

CARE

WITH

DRIVE

X PM

XX AM-

TUE-FRI

 

MONDAY

BEGINS

 

MAY XX

BEGINS

XX AM

XX PM -

MAY X-X

X PM-X AM

XX

APR XX-

 

FRI-SUN

NEXT

XX PM

TO

XX AM

AUG XX

TUE

NEXT

XX AM

XX PM-

TONIGHT

Road/Lane/Ramp Closure List

(The Engineer may approve other messages not specifically covered here.)

DELAYS

EXPECT

Other Condition List

Phase 1: Condition Lists

List

Action to Take/Effect on Travel

List

Location

XXX FT

CLOSED

SHOULDER

XXX FT

CLOSED

RIGHT LN

X MILE

CLOSED

EXIT XXX

CLOSED

TO BE

RIGHT LN

CLOSED

ROAD

FRONTAGE

OPEN

LANES

RIGHT X

CLOSURES

LANE

DAYTIME

CLOSED

EXIT

I-XX SOUTH

TUE - FRI

CLOSED

X LANES

 

XXX FT

ROADWORK

 

XXXX FT

FLAGGER

XXXX FT

NARROWS

RIGHT LN

XXXX FT

TRAFFIC

MERGING

XXXX FT

GRAVEL

LOOSE

 

X MILE

DETOUR

SH XXXX

PAST

ROADWORK

 

XXXX FT

BUMP

XXXX FT

SIGNAL

TRAFFIC

XXXX FT

REPAIRS

ROAD

XXXX FT

NARROWS

LANE

XX MILE

TRAFFIC

TWO-WAY

XXXX FT

LANES

UNEVEN

XXXX FT

ROAD

ROUGH

FRI-SUN

NEXT

ROADWORK

X MILES

EXIT

US XXX

 

SHIFT

LANES

SOUTH

US XXX

STAY ON

 

RIGHT

MERGE

X EXITS

NEXT

DETOUR

US XXX N

USE

TRUCKS

TRUCKS

FOR

WATCH

XXX FT

SPEED

REDUCE

ROUTES

OTHER

USE

RIGHT

X LINES

FORM

RD EXIT

XXXXX

USE

NORTH

I-XX

USE EXIT

TO I-XX N

I-XX E

USE

TRUCKS

FOR

WATCH

 

DELAYS

EXPECT

STOP

TO

PREPARE

USE

SHOULDER

END

WORKERS

FOR

WATCH

 

FM XXXX

AT

CROSSING

RAILROAD

BEFORE

MILES

X

NEXT

EXIT

US XXX

PAST

XXXXXXX

TO

XXXXXXX

FM XXXX

TO

US XXX

XXX FT

TRAFFIC

CONST

 

EXIT XXX

USE

CLOSED

EXIT

X MILE

CLOSED

FREEWAY

CLOSED

LANES

RIGHT X

CLOSED

LANES

VARIOUS

AT SH XXX

CLOSED

ROAD

FM XXXX

CLSD AT

ROAD

CLOSED

LANE

CENTER

CLOSURES

LANE

NIGHT

CLOSED

DRIVEWAY

MALL

BC(6)-21  

8-14

                      

Standard
Division
Safety
Traffic

**See Application Guidelines Note 6.**

*

*

** Advance

3. When symbol signs are represented graphically on the Full Matrix PCMS, they shall only supplement the use of the static sign represented, and shall not substitute

4.  Use the word "EXIT" to refer to an exit ramp on a freeway; i.e.,

6.  When in use, the bottom of a stationary PCMS message panel should be
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CONCRETE TRAFFIC BARRIER (CTB)

16"

DELINEATION OF END TREATMENTS

BARRIER REFLECTORS FOR CONCRETE TRAFFIC BARRIER AND ATTENUATORS

END TREATMENTS FOR

CTB'S USED

IN WORK ZONES

WARNING LIGHTS

1. Warning lights shall meet the requirements of the TMUTCD.

2. Warning lights shall NOT be installed on barricades.

3. Type A-Low Intensity Flashing Warning Lights are commonly used with drums. They are intended to warn of or mark a potentially hazardous

4. Type-C and Type D 360 degree Steady Burn Lights are intended to be used in a series for delineation to supplement other traffic control

   devices. Their use shall be as indicated on this sheet and/or other sheets of the plans by the designation "SB".

5. The Engineer/Inspector or the plans shall specify the location and type of warning lights to be installed on the traffic control devices.      

6. When required by the Engineer, the Contractor shall furnish a copy of the warning lights certification. The warning light manufacturer will

   certify the warning lights meet the requirements of the latest ITE Purchase Specifications for Flashing and Steady-Burn Warning Lights.

WARNING LIGHTS MOUNTED ON PLASTIC DRUMS

1. Type A flashing warning lights are intended to warn drivers that they are approaching or are in a potentially hazardous area.

2. Type A random flashing warning lights are not intended for delineation and shall not be used in a series.

3. A series of sequential flashing warning lights placed on channelizing devices to form a merging taper may be used for delineation. If used,

   the successive flashing of the sequential warning lights should occur from the beginning of the taper to the end of the merging taper in

   order to identify the desired vehicle path. The rate of flashing for each light shall be 65 flashes per minute, plus or minus 10 flashes.

4. Type C and D steady-burn warning lights are intended to be used in a series to delineate the edge of the travel lane on detours, on lane

   changes, on lane closures, and on other similar conditions.

5. Type A, Type C and Type D warning lights shall be installed at locations as detailed on other sheets in the plans.

6. Warning lights shall not be installed on a drum that has a sign, chevron or vertical panel.

7. The maximum spacing for warning lights on drums should be identical to the channelizing device spacing.

1. A warning reflector or approved substitute may be mounted on a plastic drum as a substitute for a Type C, steady burn warning light at the

   discretion of the Contractor unless otherwise noted in the plans. 

2. The warning reflector shall be yellow in color and shall be manufactured using a sign substrate approved for use with plastic drums listed

   on the CWZTCD. 

3. The warning reflector shall have a minimum retroreflective surface area (one-side) of 30 square inches.

4. Round reflectors shall be fully reflectorized, including the area where attached to the drum. 

5. Square substrates must have a minimum of 30 square inches of reflectorized sheeting. They do not have to be reflectorized where it

   attaches to the drum. 

6. The side of the warning reflector facing approaching traffic shall have sheeting meeting the color and retroreflectivity requirements for

7. When used near two-way traffic, both sides of the warning reflector shall be reflectorized.

8. The warning reflector should be mounted on the side of the handle nearest approaching traffic.

9. The maximum spacing for warning reflectors should be identical to the channelizing device spacing requirements.

WARNING REFLECTORS MOUNTED ON PLASTIC DRUMS AS A SUBSTITUTE FOR TYPE C (STEADY BURN) WARNING LIGHTS

Reflectors

Barrier

3. Where traffic is on one side of the CTB, two (2) Barrier Reflectors

   shall be mounted in approximately the midsection of each section of CTB.

   An alternate mounting location is uniformly spaced at one end of each

   CTB. This will allow for attachment of a barrier grapple without

   damaging the reflector. The Barrier Reflector mounted on the side of

   the CTB shall be located directly below the reflector mounted on top of

   the barrier, as shown in the detail above.

4. Where CTB separates two-way traffic, three barrier reflectors shall be

   mounted on each section of CTB. The reflector unit on top shall have

   two yellow reflective faces (Bi-Directional)while the reflectors on each

   side of the barrier shall have one yellow reflective face, as shown in

   the detail above.

5. When CTB separates traffic traveling in the same direction, no barrier

   reflectors will be required on top of the CTB.

6. Barrier Reflector units shall be yellow or white in color to match

   the edgeline being supplemented. 

7. Maximum spacing of Barrier Reflectors is forty (40) feet.

8. Pavement markers or temporary flexible-reflective roadway marker tabs

   shall NOT be used as CTB delineation.

9. Attachment of Barrier Reflectors to CTB shall be per manufacturer's

   recommendations.

10.Missing or damaged Barrier Reflectors shall be replaced as directed

   by the Engineer.

11.Single slope barriers shall be delineated as shown on the above detail.

TRUCK-MOUNTED ATTENUATORS

Type C Warning Light or

approved substitute mounted on a

drum adjacent to the travel way.

4.  The Flashing Arrow Board should be able to display the following symbols:

    control devices that should be used in conjunction with the Flashing Arrow Board.

3.  The Engineer/Inspector shall choose all appropriate signs, barricades and/or other traffic

    or work on shoulders unless the "CAUTION" display (see detail below) is used.

2.  Flashing Arrow Boards should not be used on two-lane, two-way roadways, detours, diversions

    moving maintenance or construction activities on the travel lanes.

1.  The Flashing Arrow Board should be used for all lane closures on multi-lane roadways, or slow 

REQUIREMENTS

              C    48 x 96         15          1 mile

              B    30 x 60         13         3/4 mile

                                              MINIMUM

TRAFFIC BARRIER OR GUARDRAIL.

ARROW BOARD BEHIND CONCRETE 

RIGHT-OF-WAY OR PLACE THE 

THE ARROW BOARD  FROM THE 

WHEN NOT IN USE, REMOVE

shall be equipped with

automatic dimming devices.

Flashing Arrow Boards

devices placed perpendicular to traffic on the upstream side of traffic.

taper or merging taper, otherwise they shall be delineated with four (4) channelizing 

Arrow Boards may be located behind channelizing devices in place for a shoulder

ATTENTION

ALTERNATING DIAMOND CAUTION

DOUBLE ARROW

OR

4 CORNER CAUTION

 FLASHING ARROW BOARDS

16" tall plastic bracket

Barrier Reflector on

8. The location of warning lights and warning reflectors on drums shall be as shown elsewhere in the plans.

7. When used to delineate curves, Type-C and Type D Steady Burn Lights should only be placed on the outside of the curve, not the inside.

   DMS 8300-Type B or Type C.
30 square inches

reflective surface area of at least

or square.Must have a yellow

Warning reflector may be round

FL FL

   area. Their use shall be as indicated on this sheet and/or other sheets of the plans by the designation "FL". The Type A Warning Lights shall

   not be used with signs manufactured with Type B  or C  Sheeting meeting the requirements of Departmental Material Specification DMS-8300. 
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WARNING LIGHTS & ATTENUATOR

ARROW PANEL, REFLECTORS, 

BARRICADE AND CONSTRUCTION
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1. Barrier Reflectors shall be pre-qualified, and conform to the color and

   reflectivity requirements of DMS-8600. A list of prequalified Barrier

   Reflectors can be found at the Material Producer List web address 

   shown on BC(1).

2. Color of Barrier Reflectors shall be as specified in the TMUTCD. The

   cost of the reflectors shall be considered subsidiary to Item 512.

8-14
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Safety
Traffic

LOW PROFILE CONCRETE BARRIER (LPCB)

Roadway Standard Sheet LPCB.

speed is 45mph, or less.  See 

zone locations, where the posted 

LPCB is approved for use in work

IN WORK ZONES

BARRIER (LPCB) USED 

LOW PROFILE CONCRETE 

RIGHT/LEFT ARROW

left is similar)

(right arrow shown;

    to bottom of panel.

14. Minimum mounting height of trailer mounted Arrow Boards should be 7 feet from roadway 

    flash rate and dimming requirements on this sheet for the same size arrow.

13. A full matrix PCMS may be used to simulate a Flashing Arrow Board provided it meets visibility, 

12. A Flashing Arrow Board SHALL NOT BE USED to laterally shift traffic.

11. The Flashing Arrow Board shall be mounted on a vehicle, trailer or other suitable support.

    display may be used during daylight operations.

10. The flashing arrow display is the TxDOT standard; however, the sequential chevron 

9.  The sequential arrow display is NOT ALLOWED.

    intervals of 25 percent for each sequential phase of the flashing chevron.

8.  Minimum lamp "on time" shall be approximately 50 percent for the flashing arrow and equal 

    The flashing rate of the lamps shall not be less than 25 nor more than  40 flashes per minute.

7.  The Flashing Arrow Board shall be capable of minimum 50 percent dimming from rated  lamp voltage.

6.  The straight line caution display is NOT ALLOWED.

    Diamond Caution mode as shown.

5.  The "CAUTION" display consists of four corner lamps flashing simultaneously, or the Alternating 

left is similar)

(right chevron shown;

SEQUENTIAL CHEVRON

RIGHT/LEFT

manufacturer's recommendations.

Attach the delineators as per 

reflectors is 20 feet. 

Max. spacing of barrier 

recommendations.

as per manufacturer's 

3 Barrier Reflectors

Install a minimum of 

See D & OM (VIA)

treatments and manufacturers.

to the CWZTCD List for approved end

Assessing Safety Hardware (MASH). Refer

standards as defined in the Manual for 

shall meet the apppropriate crashworthy

End treatments used on CTB's in work zones 

TRUCK-MOUNTED ATTENUATORSTRUCK-MOUNTED ATTENUATORS

   extended distance from the TMA.    

   area is spread down the roadway and the work crew is an 

6. The only reason a TMA should not be required is when a work 

   without adversely affecting the work performance.

   30 to 100 feet in advance of the area of crew exposure 

5. A TMA should be used anytime that it can be positioned

   in the plans.

4. TMAs are required on freeways unless otherwise noted

3. Refer to the CWZTCD for a list of approved TMAs.

   Level 3 TMAs.  

2. Refer to the CWZTCD for the requirements of Level 2 or 

   Assessing Safety Hardware (MASH).

   must meet the requirements outlined in the Manual for 

1. Truck-mounted attenuators (TMA) used on TxDOT facilities

5-21
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4-03

9-07

mount with diagonals

sloping down towards

travel way

(Maximum Sign Dimension)

18" x 24" Sign

1. For long term stationary work zones on freeways, drums shall be used as

   the primary channelizing device.

2. For intermediate term stationary work zones on freeways, drums should be

   used as the primary channelizing device but may be replaced in tangent

   if personnel are present on the project at all times to maintain the

   cones in proper position and location.

3. For short term stationary work zones on freeways, drums are the preferred

   approved by the Engineer.

4. Drums and all related items shall comply with the requirements of the 

   current version of the "Texas Manual on Uniform Traffic Control Devices"

   (TMUTCD) and the "Compliant Work Zone Traffic Control Devices List"

   (CWZTCD).

5. Drums, bases, and related materials shall exhibit good workmanship and

   shall be free from objectionable marks or defects that would adversely

6. The Contractor shall have a maximum of 24 hours to replace any plastic

   drums identified for replacement by the Engineer/Inspector. The replace-

   ment device must be an approved device.

1. Plastic drums shall be a two-piece design; the "body" of the drum shall

   be the top portion and the "base" shall be the bottom.

2. The body and base shall lock together in such a manner that the body

   separates from the base when impacted by a vehicle traveling at a speed

   of 20 MPH or greater but prevents accidental separation due to normal

   handling and/or air turbulence created by passing vehicles. 

3. Plastic drums shall be constructed of lightweight flexible, and

   deformable materials. The Contractor shall NOT use metal drums or

   single piece plastic drums as channelization devices or sign supports.

4. Drums shall present a profile that is a minimum of 18 inches in width

   at the 36 inch height when viewed from any direction. The height of

   drum unit (body installed on base) shall be a minimum of 36 inches and

   a maximum of 42 inches.

5. The top of the drum shall have a built-in handle for easy pickup and

   shall be designed to drain water and not collect debris. The handle

   shall have a minimum of two widely spaced 9/16 inch diameter holes to

   allow attachment of a warning light, warning reflector unit or approved

   compliant sign.

6. The exterior of the drum body shall have a minimum of four alternating

   orange and white retroreflective circumferential stripes not less than

   4 inches nor greater than 8 inches in width. Any non-reflectorized

   space between any two adjacent stripes shall not exceed 2 inches in

   width.

7. Bases shall have a maximum width of 36 inches, a maximum height of 4

   inches, and a minimum of two footholds of sufficient size to allow base

   to be held down while separating the drum body from the base.

8. Plastic drums shall be constructed of ultra-violet stabilized, orange,

   high-density polyethylene (HDPE) or other approved material.

Chevron CW1-8, Opposing Traffic Lane

Divider, Driveway sign D70a, Keep Right

   channelizing device but may be replaced in tapers, transitions and tangent

   one-piece cones may be used with the approval of the Engineer but only

1. Signs used on plastic drums shall be manufactured using

   substrates listed on the CWZTCD.

2. Chevrons and other work zone signs with an orange background

3. Vertical Panels shall be manufactured with orange and white

4. Other sign messages (text or symbolic) may be used as

   approved by the Engineer. Sign dimensions shall not exceed

5. Signs shall be installed using a 1/2 inch bolt (nominal)

   and nut, two washers, and one locking washer for each

   connection.

6. Mounting bolts and nuts shall be fully engaged and

   adequately torqued. Bolts should not extend more than 1/2

   inch beyond nuts.

7. Chevrons may be placed on drums on the outside of curves,

   on merging tapers or on shifting tapers. When used in these

   more than on every third drum. A minimum of three (3)

   should be used at each location called for in the plans.

   approval of the Engineer.

8. R9-9, R9-10, R9-11 and R9-11a Sidewalk Closed signs which

   are 24 inches wide may be mounted on plastic drums, with

Vertical Panel

12" x 24"

ON PLASTIC DRUMS

SIGNS, CHEVRONS, AND VERTICAL PANELS MOUNTED

by Engineer

R4 series or other signs as approved

GENERAL DESIGN REQUIREMENTS 

GENERAL NOTES

1. The stripes used on drums shall be constructed of sheeting meeting the

1. Unballasted bases shall be large enough to hold up to 50 lbs. of sand.

   This base, when filled with the ballast material, should weigh between

   35 lbs (minimum) and 50 lbs (maximum). The ballast may be sand in one

   to three sandbags separate from the base, sand in a sand-filled plastic

   base, or other ballasting devices as approved by the Engineer. Stacking

   of sandbags will be allowed, however height of sandbags above pavement

   surface may not exceed 12 inches.

2. Bases with built-in ballast shall weigh between 40 lbs. and 50 lbs.

   Built-in ballast can be constructed of an integral crumb rubber base or

   a solid rubber base.

   would become hazardous to motorists, pedestrians, or workers when the

   drum is struck by a vehicle. 

   holes in the bottoms so that water will not collect and freeze becoming

   a hazard when struck by a vehicle. 

   color and retroreflectivity requirements of Departmental Materials

2. The sheeting shall be suitable for use on and shall adhere to the drum

   surface such that, upon vehicular impact, the sheeting shall remain

   adhered in-place and exhibit no delaminating, cracking, or loss of

   retroreflectivity other than that loss due to abrasion of the sheeting

   surface.

18" minHandle

3
6
"
 

m
i
n

4
2
"
 

m
a
x

4" max

(typ)

8" max

4" min

(typ.)

2" max

drums

minimum of 5

for stacking a

Taper to allow

debris

of water or

allow collection 

Top should not

warning lights

signs and

for mounting

9/16" dia. (typ)

DETECTABLE PEDESTRIAN BARRICADES

BALLAST

RETROREFLECTIVE SHEETING

10.Drum and base shall be marked with manufacturer's name and model number.

   sections by vertical panels, two-piece cones or one-piece cones as

plastic drums

substrates shall NOT be used on

Plywood, Aluminum or Metal sign

36"

Barricades

Detectable Pedestrian 

providers of approved 

and the CWZTCD list for

for fabrication.  See note 3

This detail is not intended

rail for hand trailing

Continuous smooth 

Detectable Edge

2" Max.

9. Drum body shall have a maximum unballasted weight of 11 lbs.

   for this type of ballast on the CWZTCD list.

3. Recycled truck tire sidewalls may be used for ballast on drums approved

4. The ballast shall not be heavy objects, water, or any material that

5. When used in regions susceptible to freezing, drums shall have drainage

6. Ballast shall not be placed on top of drums.

7. Adhesives may be used to secure base of drums to pavement.

   series signs discussed in note 8 below.

   18 inches in width or 24 inches in height, except for the R9

FL FL

 

   specified in the plans.

   of DMS-8300, "Sign Face Material," unless otherwise 

   sheeting meeting the color and retroreflectivity requirements 

   shall be manufactured with Type B   or Type C  Orange 
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Pre-qualified plastic drums shall meet the following requirements:
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Standard
Division
Safety
Traffic

orange.

top stripe being 

sheeting with the 

retroreflective 

using Type A or Type B 

and 2 white stripes

a minimum of 2 orange

Each drum shall have

   in the plans.

   reflective  sheeting shall be supplied unless otherwise specified 

   Specification DMS-8300, "Sign Face Materials." Type A or Type B

   the intended traveled lane.

   Diagonal stripes on Vertical Panels shall slope down toward 

   sheeting meeting the requirements of DMS-8300 Type A or Type B.

   sections by vertical panels, or 42" two-piece cones. In tangent sections,

   locations, they may be placed on every drum or spaced not

Note 3

See Ballast 

   splinters, burrs, or sharp edges.

   a smooth continuous rail suitable for hand trailing with no 

   rails as shown on BC(10) provided that the top rail provides 

6. Detectable pedestrian barricades should use 8" nominal barricade

   barricades.

5. Warning lights shall not be attached to detectable pedestrian 

   movements.

   (ADAAG)" and should not be used as a control for pedestrian 

   "Americans with Disabilities Act Accessibility Guidelines

   detectable, do not comply with the design standards in the  

4. Tape, rope, or plastic chain strung between devices are not

   path.

   detectable edging can satisfactorily delineate a pedestrian 

   barriers, and wood or chain link fencing with a continuous 

   above, longitudinal channelizing devices, some concrete 

3. Detectable pedestrian barricades similar to the one pictured

   of a Type 3 Barricade.

   placed across the full width of the closed sidewalk instead 

   closed sidewalk, a Detectable Pedestrian Barricade shall be

2. Where pedestrians with visual disabilities normally use the

   Diversions, Sidewalk Detours and Crosswalk Closures. 

   to WZ(BTS-2) for Pedestrian Control requirements for Sidewalk 

   the features present in the existing pedestrian facility. Refer 

   detectable and include accessibility features consistent with 

   relocated in a TTC zone, the temporary facilities shall be 

1. When existing pedestrian facilities are disrupted, closed, or 

5-21
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45

VP-1L VP-1R

o

45
o

36"

12"

36"

18"

18"

4"

4"

4"

4"

4"

4"

4"

4"

4"

DRIVEABLE

PORTABLE

FIXED

(Rigid or self-righting)

(Rigid or self-righting)

1. Work Zone channelizing devices illustrated on this sheet may be installed

   in close proximity to traffic and are suitable for use on high or low

   speed roadways. The Engineer/Inspector shall ensure that spacing and

   placement is uniform and in accordance with the "Texas Manual on Uniform

   Traffic Control Devices" (TMUTCD).

2. Channelizing devices shown on this sheet may have a driveable, fixed or

   portable base. The requirement for self-righting channelizing devices must

   be specified in the General Notes or other plan sheets.

3. Channelizing devices on self-righting supports should be used in work zone

   areas where channelizing devices are frequently impacted by errant vehicles

   or vehicle related wind gusts making alignment of the channelizing devices

   difficult to maintain. Locations of these devices shall be detailed else-

   where in the plans. These devices shall conform to the TMUTCD and the

   "Compliant Work Zone Traffic Control Devices List" (CWZTCD).

   damaged, nonreflective, faded, or broken devices and bases as required by

   the Engineer/Inspector. The Contractor shall be required to maintain proper

   device spacing and alignment.

5. Portable bases shall be fabricated from virgin and/or recycled rubber. The

6. Pavement surfaces shall be prepared in a manner that ensures proper bonding

   between the adhesives, the fixed mount bases and the pavement surface.

   Adhesives shall be prepared and applied according to the manufacturer's

   recommendations.

7. The installation and removal of channelizing devices shall not cause

   detrimental effects to the final pavement surfaces, including pavement

   permitted on final pavement surfaces. The Engineer/Inspector shall approve

   all application and removal procedures of fixed bases.

1. Opposing Traffic Lane Dividers (OTLD) are

   delineation devices designed to convert a

   normal one-way roadway section to two-way

   operation. OTLD's are used on temporary

   centerlines. The upward and downward arrows

   on the sign's face indicate the direction of

   traffic on either side of the divider. The

3. Spacing between the OTLD shall not exceed 500

   the OTLD's should not exceed 100 foot spacing.

4. The OTLD shall be orange with a black non-

   reflective legend. Sheeting for the OTLD shall

1. The chevron shall be a vertical rectangle with a

   minimum size of 12 by 18 inches.

2. Chevrons are intended to give notice of a sharp

   change of alignment with the direction of travel

   and provide additional emphasis and guidance for

   vehicle operators with regard to changes in

   horizontal alignment of the roadway.

3. Chevrons, when used, shall be erected on the out-

   side of a sharp curve or turn, or on the far side

   of an intersection. They shall be in line with

   and at right angles to approaching traffic.

   Spacing should be such that the motorist always

   has three in view, until the change in alignment

   eliminates its need.

4. To be effective, the chevron should be visible

   for at least 500 feet.

5. Chevrons shall be orange with a black nonreflec-

   tive legend. Sheeting for the chevron shall be

6. For Long Term Stationary use on tapers or

   self-righting chevrons may be used to supplement

4. The Contractor shall maintain devices in a clean condition and replace

   surface discoloration or surface integrity. Driveable bases shall not be
1. Vertical Panels (VP's) are normally used to channelize

    traffic or divide opposing lanes of traffic.

2. VP's may be used in daytime or nighttime situations.

   They may be used at the edge of shoulder drop-offs and

   other areas such as lane transitions where positive

   daytime and nighttime delineation is required. The

   of cuts adjacent to two-way two lane roadways. Stripes

   are to be reflective orange and reflective white and

   should always slope downward toward the travel lane.

   of retroreflective area facing traffic.

5. Self-righting supports are available with portable base.

   See "Compliant Work Zone Traffic Control Devices List"

   (CWZTCD). 

CW6-4

8" to 12" 8" to 12" 8" to 12" 8" to 12"

8" to 12"

WATER BALLASTED SYSTEMS USED AS BARRIERS

2. Water ballasted systems used to channelize vehicular traffic shall be supplemented with retroreflective delineation

   or channelizing devices to improve daytime/nighttime visibility. They may also be supplemented with pavement markings.

3. Water ballasted systems used as barriers shall be placed in accordance to application and installation requirements

   specific to the device, and used only when shown on the CWZTCD list.

4. Water ballasted systems used as barriers should not be used for a merging taper except in low speed (less than 45 MPH)

   urban areas.  When used on a taper in a low speed urban area, the taper shall be delineated and the taper length

   should be designed to optimize road user operations considering the available geometric conditions.

5. When water ballasted systems used as barriers have blunt ends exposed to traffic, they should be attenuated

Surface

Roadway
Base

Mount

Surface

min.

24"

min.

24"

Adhesive

w/ Approved

Fixed Base

depth

embedment

12" minimum

min.

36"

Support

Self-righting

Support

Rigid

Support can be used)

(Driveable Base, or Flexible

Fixed Base w/ Approved Adhesive

on drums.

mounted

or may be

may be used,

Driveable Base

Fixed or

Portable,

back to back

mounted

Panels

   speed roadways, may have more than 270 square inches

GENERAL NOTES

Taper lengths have been rounded off.

S=Posted Speed (MPH)

L=Length of Taper (FT.)  W=Width of Offset (FT.) 
**

2

**

75 750'

720'

825' 900' 75'

 60'

 70'

 80'

 90'

100'

110'

120'

130'

140'

150'

30'

35'

40'

45'

50'

55'

60'

65'

70'

150'

205'

265'

450'

500'

550'

600'

165'

225'

295'

495'

550'

605'

660'

180'

320'

600'

660'

650' 715' 780'

245'

540'

700' 770' 840'

30

35

40

45

50

55

60

65

70

60

WS
L=

Posted

Speed

On a

Tangent

On a

Taper

12'

OffsetOffset

11'

Offset

10'

 Minimum 

Desirable

Taper Lengths

Suggested Maximum

Spacing of 

Channelizing 

Devices

Formula

L=WS

80 800' 880' 960' 80' 160'

LONGITUDINAL CHANNELIZING DEVICES (LCD)

2. LCDs may be used instead of a line of cones or drums.

4. LCDs should not be used to provide positive protection for obstacles, pedestrians or workers.

   adhesive or rubber weight to minimize movement

   base is secured to the pavement with an 

   caused by a vehicle impact or wind gust.

   portable bases shall weigh a minimum of 30 lbs.

FL

FL

   as per manufacturer recommendations or flared to a point outside the clear zone.

of the unit shall not be less than 32 inches in height.

systems must have a continuous detectable bottom for users of long canes and the top 

If used to channelize pedestrians, longitudinal channelizing devices or water ballasted 

2. The OTLD may be used in combination with 42" 

   cones or VPs.

   feet. 42" cones or VPs placed between

 

   the requirements of DMS-8300.  

   unless noted otherwise. The legend shall meet 

   to Departmental Material Specification DMS-8300,

   be retroreflective Type B  or Type C  conforming FL

   requirements of DMS-8300.

   unless noted otherwise. The legend shall meet the 

   Departmental Material Specification DMS-8300, 

   retroreflective Type B  or Type C  conforming to FL

Min.

18"

12"

note 7

See 

note 7

See 

note 7

See 

CHEVRONS

VERTICAL PANELS (VPs)

HOLLOW OR WATER BALLASTED SYSTEMS USED AS 

LONGITUDINAL CHANNELIZING DEVICES OR BARRIERSOPPOSING TRAFFIC LANE DIVIDERS (OTLD)

MINIMUM DESIRABLE TAPER LENGTHS 

    CHANNELIZING DEVICES AND 

  SUGGESTED MAXIMUM SPACING OF 

7. Where the height of reflective material on the vertical

   6 inches shall be used.

   panel is 36 inches or greater, a panel stripe of

4. VP's used on expressways and freeways or other high

7-13
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Standard
Division
Safety
Traffic

   DMS-8300, unless noted otherwise.

   Type B conforming to Departmental Material Specification 

6. Sheeting for the VP's shall be retroreflective Type A or 

   transitions on freeways and divided highways,

   plastic drums but not to replace plastic drums.  

   Engineer/Inspector shall refer to the Roadway Design

3. VP's should be mounted back to back if used at the edge

   for drop-offs.

   Manual for additional requirements on the use VP's 

   used only when shown on the CWZTCD list.  

3. LCDs shall be placed in accordance to application and installation requirements specific to the device, and

   can be connected together. They are not designed to contain or redirect a vehicle on impact.

1. LCDs are crashworthy, lightweight, deformable devices that are highly visible, have good target value and 

   near the top of the LCD along the full length of the device.

   sheeting meeting the requirements for barricade rails as shown on BC(10). Place reflective sheeting

6. LCDs used as barricades placed perpendicular to traffic should have at least one row of  reflective 

   on BC(7) when placed roughly parallel to the travel lanes.

5. LCDs shall be supplemented with retroreflective delineation as required for temporary barriers
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   roadway speed and barrier application. 

   work space per the appropriate Manual for Assessing Safety Hardware (MASH) crashworthiness requirements based on 

1. Water ballasted systems used as barriers shall not be used solely to channelize road users, but also to protect the
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1. Where positive redirectional

2. Plastic construction fencing

safety as required in the plans.

3. Vertical Panels on flexible support

capability is provided, drums

may be omitted.SB

SB

SB

SB

may be used with drums for

may be omitted if drums are used.

Detour

Roadway

R11-2

M4-10L DETOUR

ROAD

CLOSED

NAME

ADDRESS

CITY

STATE

CONTRACTOR

30 feet

3"-4"

6" min.

4" min.

2" min.

shoulder width is less than 4 feet.

than 12 feet, steady-burn lights

PLAN VIEW

PLAN VIEW

2. Advance signing shall be as specified elsewhere in the plans.

PERSPECTIVE VIEW

PERSPECTIVE VIEW

3"-4"

2" min.

10'

may be substituted for drums when the

4. When the shoulder width is greater

2" min.

2" min.

4" min. orange

4" min. white

4" min. orange

4" min. white

Drums, vertical panels or 42" cones

STOCKPILE

at 50' maximum spacing

omitted here

or barricade may be

downstream drums

On one-way roads

within 30' from travel lane.

should be used when stockpile is

Channelizing devices parallel to traffic

Two-Piece cones

G20-6T

SB

CONES

Alternate
Alternate

clear zone.

is outside

stockpile location

Desirable

Plastic Drum

Typical 

min.

28" min.

42"

on one-way roadway

are not required

These drums

barricaded in the same manner.

divided highway shall be

Each roadway of a

and maximum of 4 drums)

width makes it necessary. (minimum of 2

side of approaching traffic if the crown

Increase number of plastic drums on the
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50'

Approx.

50'

Approx.

1. Refer to the Compliant Work Zone Traffic Control Devices List (CWZTCD)

   projects closed to all traffic.

3. Barricades extending across a roadway should have stripes that slope

   downward in the direction toward which traffic must turn in detouring.

   When both right and left turns are provided, the chevron striping may

   slope downward in both directions from the center of the barricade.

   downward in both directions toward the center of roadway.

4. Striping of rails, for the right side of the roadway, should slope

   downward to the left. For the left side of the roadway, striping

   should slope downward to the right.

5. Identification markings may be shown only on the back of the

   barricade rails. The maximum height of letters and/or company logos

   used for identification shall be 1".

6. Barricades shall not be placed parallel to traffic unless an adequate

   clear zone is provided.

7. Warning lights shall NOT be installed on barricades.

8. Where barricades require the use of weights to keep from turning over,

   the use of sandbags with dry, cohesionless sand is recommended. The

   sandbags will be tied shut to keep the sand from spilling and to

   maintain a constant weight. Sand bags shall not be stacked in a manner

   that covers any portion of a barricade rails reflective sheeting.

   Rock, concrete, iron, steel or other solid objects will NOT be

   permitted. Sandbags should weigh a minimum of 35 lbs and a maximum of

   50 lbs. Sandbags shall be made of a durable material that tears upon

   vehicular impact. Rubber (such as tire inner tubes) shall not be used

   for sandbags. Sandbags shall only be placed along or upon the base

   supports of the device and shall not be suspended above ground level

   or hung with rope, wire, chains or other fasteners.

be used as a sign support.

Barricades shall NOT

1
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      or yellow warning reflector

      Steady burn warning light

      or yellow warning reflector

      Plastic drum with steady burn light

      Plastic drum

LEGEND

   of the culvert widening.

5. Drums must extend the length

CULVERT WIDENING OR OTHER ISOLATED WORK WITHIN THE PROJECT LIMITS

TRAFFIC CONTROL FOR MATERIAL STOCKPILES

TYPICAL PANEL DETAIL

FOR SKID OR POST TYPE BARRICADES

TYPICAL STRIPING DETAIL FOR BARRICADE RAIL

8' max. length Type 3 Barricades

downward in the direction of detour.

   Barricade striping should slant

for two-way traffic.

facing one-way traffic and both sides

reflective white stripes on one side

shall be reflectorized orange and

   The three rails on Type 3 barricades

barricade

or 1 Type 3

Min. 2 drums

barricade

or 1 Type 3

Min. 2 drums

TYPE 3 BARRICADES

2. Type 3 Barricades shall be used at each end of construction

TYPE 3 BARRICADE (POST AND SKID) TYPICAL APPLICATION

   minimum of 10 feet behind Type 3 Barricades.

   mounting height in center of roadway. The signs should be a

1. Signs should be mounted on independent supports at a 7 foot

45
o

6" 6" 7 inches.

Sheeting

Reflective

Width of

Minimum

nominal

8"

7-13
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   for details of the Type 3 Barricades and a list of all materials

   used in the construction of Type 3 Barricades.

2
0
"

2
0
"

4
8
"

Flat rail

Stiffener

2 stiffeners shall be allowed on one barricade.

Stiffener may be inside or outside of support, but no more than

4' min., 8' max.
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Standard
Division
Safety
Traffic

2" max.3"-4"

6" min.

4" min.

3" min.

3" min.

2" min.

One-Piece cones Tubular Marker

2" to 6"

min.

28"

min.

28"

 

   otherwise noted.

   conforming to Departmental Material Specification DMS-8300 unless

9. Sheeting for barricades shall be retroreflective Type A or Type B

   Where no turns are provided at a closed road, striping should slope

30 lbs. including base.

42" 2-piece cones shall have a minimum weight of

28" Cones shall have a minimum weight of 9 1/2 lbs.

1. Traffic cones and tubular markers shall be predominantly orange, and

   meet the height and weight requirements shown above.  

2. One-piece cones have the body and base of the cone molded in one consolidated

   unit.  Two-piece cones have a cone shaped body and a separate rubber base,

   or ballast, that is added to keep the device upright and in place.  

   height shown, in order to aid in retrieving the device.

3. Two-piece cones may have a handle or loop extending up to 8" above the minimum

7. Cones or tubular markers used on each project should be of the same size

   and shape.

   to maintain them in their proper upright position.

   for intermediate-term or long-term stationary work unless personnel is on-site 

   short-term stationary work as defined on BC(4).  These should not be used 

5. 28" cones and tubular markers are generally suitable for short duration and

   durations.

6. 42" two-piece cones, vertical panels or drums are suitable for all work zone 

   Specification DMS-8300 Type A or Type B.

   outer surface and meet the requirements of Departmental Material

   bands as shown above.  The reflective bands shall have a smooth, sealed

4. Cones or tubular markers shall have white or white and orange reflective
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TOP VIEW FRONT VIEW SIDE VIEW

Adhesive pad

4"+ ‚"

2"

GENERAL REMOVAL OF PAVEMENT MARKINGS

1. The Contractor shall be responsible for maintaining work zone and

   within the CSJ limits unless otherwise stated in the plans.

2. Color, patterns and dimensions shall be in conformance with the

   "Texas Manual on Uniform Traffic Control Devices" (TMUTCD).

3. Additional supplemental pavement marking details may be found in the

   plans or specifications.

4. Pavement markings shall be installed in accordance with the TMUTCD

   and as shown on the plans.

5. When short term markings are required on the plans, short term

   markings shall conform with the TMUTCD, the plans and details as

   shown on the Standard Plan Sheet WZ(STPM).

6. When standard pavement markings are not in place and the roadway

   is opened to traffic, DO NOT PASS signs shall be erected to mark

   the beginning of the sections where passing is prohibited and

   PASS WITH CARE signs at the beginning of sections where passing

   is permitted.

7. All work zone pavement markings shall be installed in accordance

   with Item 662, "Work Zone Pavement Markings."

RAISED PAVEMENT MARKERS

1. Raised pavement markers are to be placed according to the patterns

   on BC(12).

2. All raised pavement markers used for work zone markings shall meet

PREFABRICATED PAVEMENT MARKINGS

1. Removable prefabricated pavement markings shall meet the requirements

   of DMS-8241.

2. Non-removable prefabricated pavement markings (foil back) shall meet

   the requirements of DMS-8240.

MAINTAINING WORK ZONE PAVEMENT MARKINGS

1. The Contractor will be responsible for maintaining work zone pavement

   markings within the work limits.

2. Work zone pavement markings shall be inspected in accordance with

   the frequency and reporting requirements of work zone traffic control

   device inspections as required by Form 599.

3. The markings should provide a visible reference for a minimum

   distance of 300 feet during normal daylight hours and 160 feet when

   illuminated by automobile low-beam headlights at night, unless sight

   distance is restricted by roadway geometrics.

4. Markings failing to meet this criteria within the first 30 days after

   placement shall be replaced at the expense of the Contractor as per

   Specification Item 662.

   days, where flaggers and/or sufficient channelizing devices are used

   in lieu of markings to outline the detour route.

3. Pavement markings shall be removed to the fullest extent possible,

   so as not to leave a discernable marking. This shall be by any method

   approved by TxDOT Specification Item 677 for "Eliminating Existing

   Pavement Markings and Markers".

4. The removal of pavement markings may require resurfacing or seal

5. Subject to the approval of the Engineer, any method that proves to be 

   successful on a particular type pavement may be used.

6. Blast cleaning may be used but will not be required unless specifically

7. Over-painting of the markings SHALL NOT BE permitted.

8. Removal of raised pavement markers shall be as directed by the

   Engineer.

9. Removal of existing pavement markings and markers will be paid for

   directly in accordance with Item 677, "ELIMINATING EXISTING PAVEMENT

   MARKINGS AND MARKERS," unless otherwise stated in the plans.

10.Black-out marking tape may be used to cover conflicting existing

   markings for periods less than two weeks when approved by the Engineer.

1. Temporary flexible-reflective roadway marker tabs used as guidemarks

   shall meet the requirements of DMS-8242.

2. Tabs detailed on this sheet are to be inspected and accepted by the

   Engineer or designated representative. Sampling and testing is not

   normally required, however at the option of the Engineer, either "A"

   or "B" below may be imposed to assure quality before placement on the

   roadway.

      B. Select five (5) tabs and perform the following test. Affix five

         (5) tabs at 24 inch intervals on an asphaltic pavement in a

         straight line. Using a medium size passenger vehicle or pickup,

         run over the markers with the front and rear tires at a speed

         of 35 to 40 miles per hour, four (4) times in each direction. No

         more than one (1) out of the five (5) reflective surfaces shall

         be lost or displaced as a result of this test.

3. Small design variances may be noted between tab manufacturers.

4. See Standard Sheet WZ(STPM) for tab placement on new pavements. See

1. Raised pavement markers used as guidemarks shall be from the approved

   product list, and meet the requirements of DMS-4200.

3. Adhesive for guidemarks shall be bituminous material hot applied or

   butyl rubber pad for all surfaces, or thermoplastic for concrete

   surfaces.

Guidemarks shall be designated as:

   YELLOW - (two amber reflective surfaces with yellow body).

   WHITE - (one silver reflective surface with white body).

   Standard Sheet TCP(7-1) for tab placement on seal coat work.

TABS TO THE PAVEMENT SURFACE

TEMPORARY FLEXIBLE-REFLECTIVE ROADWAY MARKER

STAPLES OR NAILS SHALL NOT BE USED TO SECURE

1/4" and less than 1".

is usually more than

Height of sheeting

WORK ZONE PAVEMENT MARKINGS
Roadway Marker Tabs

Temporary Flexible-Reflective
DEPARTMENTAL  MATERIAL SPECIFICATIONS

DMS-6130

EPOXY AND ADHESIVES DMS-6100

DMS-4300

DMS-8240

DMS-8241

DMS-8242

DMS-4200

TRAFFIC BUTTONS

PERMANENT PREFABRICATED PAVEMENT MARKINGS

PAVEMENT MARKINGS

TEMPORARY REMOVABLE, PREFABRICATED 

ROADWAY MARKER TABS

TEMPORARY FLEXIBLE, REFLECTIVE 

A list of prequalified reflective raised pavement markers,

non-reflective traffic buttons, roadway marker tabs and other

pavement markings can be found at the Material Producer List

web address shown on BC(1).

   BITUMINOUS ADHESIVE FOR PAVEMENT MARKERS

   PAVEMENT MARKERS (REFLECTORIZED)

RAISED PAVEMENT MARKERS USED AS GUIDEMARKS

   project shall be of the same manufacturer.

2. All temporary construction raised pavement markers provided on a

   the requirements of Item 672, "RAISED PAVEMENT MARKERS" and Departmental

   Material Specification DMS-4200 or DMS-4300.

   shown in the plans.

   existing pavement markings, in accordance with the standard 

   specifications and special provisions, on all roadways open to traffic

1. Pavement markings that are no longer applicable, could create confusion

   or direct a motorist toward or into the closed portion of the roadway

   shall be removed or obliterated before the roadway is opened to traffic.

         Section to determine specification compliance.

         and submit to the Construction Division, Materials and Pavement

      A. Select five (5) or more tabs at random from each lot or shipment

2. The above shall not apply to detours in place for less than three

   coating portions of the roadway as described in Item 677.
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10 to 12"

PAVEMENT MARKING PATTERNS

Yellow

Yellow

White

White

Yellow

Yellow

Yellow

Type I-A 

Type I-A 

Type W buttons

Type I-C 

Type Y buttons

Type Y buttons

Type W buttons

Type I-C 

Type I-C or II-C-R 

Type I-C or II-C-R 10' 30'

-

-

-

DISCOURAGE LANE CHANGING.)

EDGE LINE

OR SINGLE

Yellow

White

White or Yellow

White or Yellow

NO-PASSING LINE

WIDE

LINE

(FOR LEFT TURN CHANNELIZING LINE

OR CHANNELIZING LINE USED TO

Type Y buttons

Type I-C , I-A or II-A-A Type W or Y buttons

Type I-C Type W buttons

Type I-C or II-A-A

STANDARD WORK ZONE PAVEMENT MARKINGS DETAILS

Type II-A-A

REMOVABLE MARKINGS

   WITH RAISED

 PAVEMENT MARKERS

Type I-C or II-A-A

(when required)

Raised Pavement Markers
If raised pavement markers are used

to supplement REMOVABLE markings,

the markers shall be applied to the

top of the tape at the approximate

mid length of tape used for broken

60" + 3"

REFLECTORIZED PAVEMENT MARKINGS - PATTERN B

REFLECTORIZED PAVEMENT MARKINGS - PATTERN A

REFLECTORIZED PAVEMENT MARKINGS

4 to 8"

60" + 3"

4"

4 to 12"

4 to 12"

4"

8"

1-2"

10'

10' 30'

40' + 1'

5' + 6"

20' + 1'

30'

RAISED PAVEMENT MARKERS

Pattern A is the TXDOT Standard, however Pattern B may be used if approved by the Engineer.

lines or at 20 foot spacing for

solid lines. This allows an easier

removal of raised pavement markers

and tape.
Centerline only - not to be used on edge lines

Prefabricated markings may be substituted for reflectorized pavement markings.

Prefabricated markings may be substituted for reflectorized pavement markings.

MARKINGS

PAVEMENT

REFLECTORIZED

MARKINGS

PAVEMENT

REFLECTORIZED

LINE

NO-PASSING

DOUBLE

MARKINGS

PAVEMENT

REFLECTORIZED

MARKERS

PAVEMENT

RAISED

MARKERS

PAVEMENT

RAISED

MARKERS

PAVEMENT

RAISED

MARKERS

PAVEMENT

RAISED

3' 9'

5' 5'

8"

Type I-C or II-C-R

MARKERS

PAVEMENT

RAISED

LINE

LANEDROP

OR 

AUXILIARY

LINE

LANE

OR 

LINE

CENTER

Item 672 "RAISED PAVEMENT MARKERS."

products list and meet the requirements of

pavement markings shall be from the approved

Raised pavement markers used as standard

TWO-WAY LEFT TURN LANE

LANE & CENTER LINES FOR MULTILANE UNDIVIDED HIGHWAYS

EDGE & LANE LINES FOR DIVIDED HIGHWAY

CENTER LINE & NO-PASSING ZONE BARRIER LINES FOR TWO-LANE, TWO-WAY HIGHWAYS

LINES

SOLID

LINES

BROKEN
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Yellow
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White

Type Y buttons

Type I-C 

Type II-A-A 

Type I-C 

REFLECTORIZED PAVEMENT MARKINGS RAISED PAVEMENT MARKERS

Prefabricated markings may be substituted for reflectorized pavement markings.

Yellow

White

White
Type Y buttonsType II-A-A 

Type I-C 

Type I-C 

REFLECTORIZED PAVEMENT MARKINGS RAISED PAVEMENT MARKERS

Prefabricated markings may be substituted for reflectorized pavement markings.

258-14

BC(12)-21 

                      

Standard
Division
Safety
Traffic

3' 9'

1-2"

Y buttons

Type W or

30"+ 3" 30"+/-3"

Type W buttons

Type W buttons

Type II-A-A 

Type Y buttons

Type II-A-A 

Type II-A-A 

10 to 12"

6 to 8"

RAISED PAVEMENT MARKERS - PATTERN A

RAISED PAVEMENT MARKERS - PATTERN B

Type II-A-A 

buttons

Type Y 

Type W buttons

Type W buttons

MARKINGS

PAVEMENT

REFLECTORIZED

MARKINGS

PAVEMENT

REFLECTORIZED

5-21
0914 05 237

2728029
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GENERAL NOTES

T

U

white lane line

6" Broken 

LEGEND

Sign

(optional)

OM-2

Traffic Flow

Object Marker

white lane line

6" Broken 

gutter

Curb and

90°

pavement

Edge of

yellow

6" Broken 

RCD(1)-22

                           

   65           475

   70           550

   75           650

26

36" dia.

W10-1

36" dia.

W10-1

NOTES

B

A2

E

D

M

F F

F

F

H

J
1

K

L

O

N

P

Q

R

S

E

stop line
24" White

lane lines
8" Solid white

white edge line
6" Solid

A1

I

10' 60'

30'

double yellow

6" Solid 10'    20           100

   25           100

   30           100

   35           100

   40           125

   45           175

   50           250

   55           325

   60           400

 Approach Desirable 

 (feet)

Placement 
Speed (mph)

TWO LANES, TWO-WAY

ONE-WAY STREET WITH CURB

TABLE 1

TWO-WAY, MULTIPLE LANES EACH DIRECTION

S

60'

36" Dia.

W10-1

36" Dia.

W10-1

S

90°

DEVICE PLACEMENT

SIGNING, STRIPING, AND

DETAILS

RAILROAD CROSSING

 

   for sign and pavement marking details. 

6. See the Standard Highway Sign Design for Texas (SHSD) manual

5. See SMD standard sheets for sign mounting details.

   visibility.

   as needed. Illumination may also be considered for nighttime

4. Longitudinal edge striping may be continued thru crossing 

   from driving around gates.

3. Medians preferred whenever possible to prevent vehicles

   See PM(2) and PM(3) standard sheets.

2. Raised pavement markers may be used to supplement striping.

   and used on roadways where speed does not exceed 40 mph.

   Non-traversable curbs in Quiet Zones are 6" tall minimum 

   as a Quiet Zone Supplementary Safety Measure (SSM).

1. Medians and curbs must be non-traversable to qualify

 

other locations.

SSM, 10' minimum for all

minimum for a Quiet Zone

length from gate: 100'

U: Non-traversable curb 

other locations.

covered by gates for all

SSM, 90% of traveled way

   1' maximum for Quiet Zone

T: Tip of gate to edge of curb: 

Yellow edge line

6" Solid 

for pedestrian facilities.

See latest PED standard sheets

Sidewalk or shared use path.

C

B

Cantilever

Pair

Mast Flasher 

See RCD(2) if >25'

20' 16'24'

6'
1.6'

Gate Assembly

SEE DETAIL A

6
.
6
'

1
6
"

DETAIL A

3
.
3
'

November 2022

14

rcd1-22.dgn

JOB

Standard
Division
Safety
Traffic

Concrete grade crossing pavement

panel

Field

7" Tie

8" Ballast
Base

insert

Rubber 

panel

Gauge 

Base material

with ballast (as needed)

6" Perforated drain pipe 

24"

pavement

Concrete

Varies (check with railroad co.)

1
'
-
2
"

installed in no more than 3" lifts

7" Minimum asphaltic concrete pavement

24"

Pavement

G

CROSSING SURFACE CROSS SECTION

lines
transverse
24" White

lines
transverse
24" White

transverse lines
24" White

median
Non-transversable

white edge line
6" Solid

J
2

LO O K

LO O K

NOTES

 

    RR Crossing pavement markings. See Table 1. See RCD(2) for other signs.

 S: Stop line to GRADE CROSSING ADVANCE WARNING (W10-1) sign and adjacent

 R: Stop line to first RR Crossing transverse line (bike lane): 50' typical.

    up to 32' under special circumstances.

 Q: Gate length: 28' or less typical, but railroad company may allow 

    NOTE: Final location determined by the railroad company.

    Center of RR mast to edge of pavement (no shoulder): 9'-3" minimum.

    Center of RR mast to edge of pavement (with shoulder): 7' minimum.

 P: Center of RR mast to face of curb: 5'-3" minimum. 

    from face of curb.

    when using median gates. NOTE: Center of gate mast minimum 4'-3" 

 O: Width of median for RR gate assembly: 8'-6" minimum, 10' typical 

    all street intersections within 60' are closed.

    suffice if there is a street intersection within the 100' and 

    100' minimum to qualify as a Quiet Zone SSM.  NOTE: 60'will 

 N: Center of gate mast to leading edge of non-traversable median: 

 M: Center of RR mast to edge of sidewalk: 6' minimum. 

 L: Nearest edge of RR cabinet from nearest rail: 25' typical.

    NOTE: Cabinet not required to be parallel to edge of pavement.

 K: Nearest edge of RR cabinet from edge of pavement: 30' typical.

J2: 90% of traveled roadway to be covered by gate.

J1: Tip of gate to tip of gate: 2' maximum.

 I: Distance between rails: 4'- 8'1/2".

 H: Width of field panel: 2' typical (check with railroad company).

 G: Length of panels along rail: 8' typical.

    NOTE: Field panels need not be in line with gauge panels.

 F: Edge of planking panel from edge of pavement or sidewalk: 3' minimum.  

NOTE: Design median edge to be parallel with rail.

 E: Edge of median or curb to nearest rail: 10' typical.  

    NOTE: Cantilever may be located in front or behind gates.

 D: Center of gate mast to center of cantilever mast: 6' typical.

 C: Near edge of detectable warning surface to nearest rail: 12' minimum.

    as needed, but should be at least 8' back from gates, if present).

    traffic control device to stop line: 8' (NOTE: Stop line may be moved 

 B: Center of mast (cantilever, gate, or mast flasher) of nearest active 

A2: Tip of gate to center of rail: 12' minimum, 15' typical.

A1: Center of RR mast to center of rail: 12' minimum, 15' typical.

surface

Detectable warning

surface

Detectable warning

36"x18"

R15-8

36"x18"

R15-8

11-22

2-16
0914 05 237

2829030
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**

 TxDOT 

27

TWO ADJACENT CROSSINGS

OR

PATHWAY CROSSING

GRADE CROSSING NEAR A PARALLEL STREET

** **
**

SIGNS

 

 

** 

GENERAL NOTES

NOTES

OR

CROSSING

PASSIVE

OR

NOTES

36" Dia.

W10-1

36" X 36"

W10-2L

36" X 36"

W10-2R

36" X 36"

W10-5

30" X 24"

W10-5P

24" X 30"

R8-8

30" X 30"

W3-1

36" X 36"

R1-1

48" X 9"

R15-1

27" X 18"

R15-2P

18" X 6"

R1-3P

48" X 9"

R15-1

27" X 18"

R15-2P 48" X 9"

R15-1

27" X 18"

R15-2P

15" X 9"

I-13

36" Dia.

W10-1

30" X 24"

W10-13P

36" X 36"

R1-1

30" X 30"

W3-2

30" X 24"

W10-9P

432

NOTE

NOTE

"A"

"B"

"B"

"C"

"
C
"

"A" <100' "A" >100'

T-INTERSECTION

5

9

13

1

4

1

4

1

4

1

4

1

1

4

1

4

1
8 9 10

50'50' 12'

3

1

45

7

7
1

4

7

7

2

6

6
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 Approach Desirable 

Placement 

 (feet)

6 7

10 11
12

8

Side lights (if "A" <100')

TWO-WAY

TWO-WAY WITH MEDIAN

TABLE 1

See Table 1.

 

rail in this case.

signs installed on roadway parallel with 

AND INTERSECTION ADVANCE WARNING (W10-3) 

rail is less than 100'.  GRADE CROSSING 

between near edge of intersection and near 

adjacent signs not included when distance 

Railroad crossing pavement markings and 

ONE-WAY

See Table 1100' min

5

5

5

5

5

Speed

 (mph)

   20        100

   25        100

   30        100

   35        100

   40        125

   45        175

   50        250

   55        325

   60        400

   65        475

   70        550

   75        650

C TxDOT

 

IF NEEDED

See Table 1

IF NEEDED

m
i
n

1
0
0
'

48" X 48" X 48"

  R1-2

5

5

IF NEEDED

IF NEEDED

5

See Table 1

See Table 1

See Table 1

See Table 1

See Table 1

lanes. 

to travel

perpend. 

be placed 

Sign may

SIGNING & STRIPING

DETAILS

RAILROAD CROSSING

6(if no    or    sign used)13

min
15' 

further details about sign mounting arrangements.

at Passive Grade Crossings section of the TMUTCD for 

3. See the Crossbuck Assemblies with YIELD or STOP Signs 

on front and back of crossbuck sign post.

2. A 2" white retroreflective strip shall be installed 

of the  crossbuck sign, rather than below it.

1. STOP or YIELD sign may also be installed to the left 

Table 1 would put markings within intersection.

between rail and intersection if spacing from

See Table 1. Place pavement markings and signs 

within intersection.

from Table 1 would put markings

intersection from rail if spacing

and signs on opposite side of 

See Table 1. Place pavement markings 

NOTE

*

*
space exists.

Use Table 1 if sufficient

width to support sign

Minimum 7' median

width to support sign

Minimum 6' median

T-Intersection design below.

scenarios.  This note also applies to

traffic signal or other traffic control

only.  Other signs may be substituted for 

This design shows a four-way stop scenario

 

   Signs section within the TMUTCD for sizing details. 

3. Smaller signs preferred. See the Design of Bicycle

2. Detectable warning used at stop bar.

   adjacent roadway.

   crossing when more than 25' from traveled way of

1. A shared use path is considered a separate pathway

sign and pavement marking details.

7. See the Standard Highway Sign Design for Texas (SHSD) manual for 

engineer. Install so sign does not block view of RR mast.

vehicles stopping on tracks is significant as determined by sealing 

6. DO NOT STOP ON TRACKS (R8-8) signs installed when potential for 

AHEAD (W3-2) signs unless shown otherwise.

5. See Table 1 to determine placement of STOP AHEAD (W3-1) and YIELD 

Signs section of the TMUTCD.

4. Table 1 placement distances may vary per the Placement of Warning 

be modified as needed to fit roadway geometry.

3. GRADE CROSSING AND INTERSECTION ADVANCE WARNING (W10-2) signs may 

upstream of crossing to provide advance warning of alternate route.

2. LOW GROUND CLEARANCE (W10-5) signs may be relocated further 

track), and EMERGENCY NOTIFICATION (I-13) signs.

CROSSBUCK (R15-1), NUMBER OF TRACKS (R15-2P) plaque (if more than 1 

1. Railroad company to provide active traffic control devices, 

 

100' apart.

when tracks are more than 

and adjacent signs required 

crossing pavement markings, 

control devices, railroad 

Separate active traffic

see Table 1.

intersection and railroad crossing. If needed,

installed if W10-1 sign is not between 

(W10-2, W10-3, W10-4) signs should only be 

GRADE CROSSING AND INTERSECTION ADVANCE WARNING 

rcd2-22.dgn

November 2022

15

                      

Standard
Division
Safety
Traffic

Shared use path

4

4

is mounted below W10-2/W10-3/W10-4 signs. 

if crossing is in a Quiet Zone. If needed, 
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(See note 2)
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Devices

Channelizing

(See note 2)

(See note 2)

Devices

Channelizing

(See note 2)

(See notes 4 & 5)
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oscillating or 

flashing,
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Shadow Vehicle 
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CW20-1D
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See notes 1 & 7)
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See notes 1 & 7)
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L=Length of Taper(FT) W=Width of Offset(FT) S=Posted Speed(MPH)

Taper lengths have been rounded off.

Conventional Roads Only*
**

TERM STATIONARY

INTERMEDIATE 

STATIONARY

LONG TERM

STATIONARY

SHORT TERM

TYPICAL USAGE

MOBILE
DURATION

 SHORT 

Type 3 Barricade

Heavy Work Vehicle

Channelizing Devices

 Flag

LEGEND

Flagger            

Sign

Message Sign (PCMS)

Portable Changeable

Flashing Arrow Board 

Trailer Mounted 

M

Traffic Flow

Attenuator (TMA)

Truck Mounted 

2

*
**
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Posted

Speed

"B"

Buffer Space

Longitudinal

Suggested

Tangent

On a

Taper

On a12'

OffsetOffset

11'

Offset

10'

Taper Lengths

Desirable

 Minimum 

Devices

Channelizing 

Spacing of 

Suggested Maximum

Formula

L=WS

Spacing

Sign

 Minimum 

Distance

"X"

48" X 24"

G20-2

(See note 2)

(See Note 3)

vehicle

work

Inactive

   roadways.

" signs for shoulder work on conventional   "ROAD WORK AHEAD

7. CW21-5 "SHOULDER WORK" signs may be used in place of CW20-1D

   freeways.

6. See TCP(5-1)for shoulder work on divided highways, expressways and

   surface, next to those shown in order to protect wider work spaces.

5. Additional Shadow Vehicles with TMAs may be positioned off the paved

   may be substituted for the Shadow Vehicle and TMA. 

   to remain in place, Type 3 Barricades or other channelizing devices 

   longer present but road or work conditions require the traffic control 

   affecting the performance or quality of the work.  If workers are no 

   30 to 100 feet in advance of the area of crew exposure without adversely 

4. A Shadow Vehicle with a TMA should be used anytime it can be positioned

   right-of-way line and not parked on the paved shoulder.

3. Inactive work vehicles or other equipment should be parked near the

   Engineer. 

   in the plans, or for routine maintenance work, when approved by the 

   denoted with the triangle symbol may be omitted when stated elsewhere 

2. All traffic control devices illustrated are REQUIRED, except those 

1. Flags attached to signs where shown are REQUIRED. 

 

Min.

10'

WORK VEHICLES ON SHOULDER

S
h
o
u
l
d
e
r

S
h
o
u
l
d
e
r

48" X 24"

G20-2

(See note 2)

Devices

Channelizing

(See note 2)

TCP (1-1c)

M
i
n
.

3
0
'

3
X
 
f
o
r
 
o
v
e
r
 
5
0
 

m
p
h

X
 
f
o
r
 
5
0
 

m
p
h
 
o
r
 
l
e
s
s

3
X
 
f
o
r
 
o
v
e
r
 
5
0
 

m
p
h

X
 
f
o
r
 
5
0
 

m
p
h
 
o
r
 
l
e
s
s48" X 48"

CW20-1D

See note 1)

(Flags-

Devices

Channelizing

(See note 2)

devices at all times.

channelization 

lanes of traffic by

separated from 

remain in areas 

cranes, etc., shall 

as trucks, moveable

work operation, such

necessary for the 
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(See notes 4 & 5)
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rotating, flashing,
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Shadow Vehicle 
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See notes 1 & 7)
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TRAFFIC CONTROL PLAN
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DURATION

 SHORT 

from traveled way

separate work space

Channelizing devices

CONTROL WITH YIELD SIGNS

(Less than 2000 ADT - See note 7) CONTROL WITH FLAGGERS

at night

illuminated 

shall be 

flagger stations 

emergencies, 

Except in 

at night

illuminated 

shall be 

flagger stations 

emergencies, 

Except in 

GENERAL NOTES

Conventional Roads Only*
**

2

*
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Posted

Speed

Offset

11'

Offset

10'

Formula

L=WS

(See notes 5 & 6)

or strobe lights.

oscillating 

flashing, 

intensity rotating, 

with TMA and high 

Shadow Vehicle 

R1-2
48" X 48"

CW3-4

(See note 2)

CW20-7

48" X 48"

CW16-2P

CW20-7

48" X 48"

24" X 18"

CW16-2P

CW3-4

CW3-2

TERM STATIONARY

INTERMEDIATE 

STATIONARY

LONG TERM

STATIONARY

SHORT TERM

Type 3 Barricade

Heavy Work Vehicle

Channelizing Devices

 Flag

LEGEND

Flagger            

Sign

Message Sign (PCMS)

Portable Changeable

Flashing Arrow Board 

Trailer Mounted 

M

Traffic Flow

Attenuator (TMA)

Truck Mounted 

TYPICAL USAGE

L=Length of Taper(FT) W=Width of Offset(FT) S=Posted Speed(MPH)

Taper lengths have been rounded off.

720'

900' 75' 900' 540'

90'

120'

155'

195'

240'

295'

350'

410'

475'

 60'

 70'

 80'
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320'
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55'

60'

65'

70'

180'

320'

600'

660'
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245'

540'

840'

"B"

Buffer Space

Longitudinal

Suggested

Tangent

On a

Taper

On a12'

Offset

Taper Lengths

Desirable

 Minimum 

Devices

Channelizing 

Spacing of 

Suggested Maximum

Spacing

Sign

 Minimum 

Distance

"X"
Distance

Sight

Stopping

200'

250'

305'

360'

425'

495'

570'

645'

730'

820'

    limited to emergency situations.

13. Flaggers should use 24" STOP/SLOW paddles to control traffic.  Flags should be 

    traffic and approved by the Engineer.

12. Channelizing devices on the center-line may be omitted when a pilot car is leading 

    and a queue of stopped vehicles (see table above).

    should be increased in order to maintain adequate stopping sight distance to the flagger 

11. If the work space is located near a horizontal or vertical curve, the buffer distances 

10. Length of work space should be based on the ability of flaggers to communicate.

 9. Flaggers should use two-way radios or other methods of communication to control traffic.

    at a 7 foot minimum mounting height.

 8. R1-2 "YIELD" sign with  R1-2aP "TO ONCOMING TRAFFIC" plaque shall be placed on a support

    spaces should be no longer than 400 feet.

    than one half city block. In rural areas on roadways with less than 2000 ADT, work 

    adequate sight distance. For projects in urban areas, work spaces should be no longer 

 7. R1-2 "YIELD" sign traffic control may be used on projects with approaches that have 

    those shown in order to protect wider work spaces.

 6. Additional Shadow Vehicles with TMAs may be positioned off the paved surface, next to 

    may be substituted for the Shadow Vehicle and TMA.  

    the traffic control to remain in place, Type 3 Barricades or other channelizing devices 

    quality of the work. If workers are no longer present but road or work conditions require 

    in advance of the area of crew exposure without adversely affecting the performance or 

 5. A Shadow Vehicle with a TMA should be used anytime it can be positioned 30 to 100 feet

    used if advance warning ahead of the flagger or R1-2 "YIELD" sign is less than 1500 feet.

 4. Sign spacing may be increased or an additional CW20-1D "ROAD WORK AHEAD" sign may be

    ROAD AHEAD" sign, but proper sign spacing shall be maintained.

 3. The CW3-4 "BE PREPARED TO STOP" sign may be installed after the CW20-4D "ONE LANE 

    maintenance work, when approved by the Engineer.

    triangle symbol may be omitted when stated elsewhere in the plans, or for routine 

 2. All traffic control devices illustrated are REQUIRED, except those denoted with the 

 1. Flags attached to signs where shown are REQUIRED.

TRAFFIC CONTROL

ONE-LANE TWO-WAY

TRAFFIC CONTROL PLAN
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Type 3 Barricade

Heavy Work Vehicle

Channelizing Devices

 Flag

LEGEND

Flagger            

Sign

Message Sign (PCMS)

Portable Changeable

Flashing Arrow Board 

Trailer Mounted 

M

Traffic Flow

Attenuator (TMA)

Truck Mounted 

L=Length of Taper(FT) W=Width of Offset(FT) S=Posted Speed(MPH)

Taper lengths have been rounded off.

Conventional Roads Only*
**

2

*
**
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Speed
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Tangent

On a

Taper

On a12'

OffsetOffset

11'

Offset

10'

Taper Lengths

Desirable

 Minimum 

Devices

Channelizing 

Spacing of 

Suggested Maximum

Formula

L=WS

Spacing

Sign

 Minimum 

Distance

"X"

TERM STATIONARY

INTERMEDIATE 

STATIONARY

LONG TERM

STATIONARY

SHORT TERM

TYPICAL USAGE

MOBILE
DURATION

 SHORT 

GENERAL NOTES

TCP (1-4a)

TCP (1-4b)

   for the areas of conflicting markings, not the entire work zone.

   where S is the speed in mph.  This tighter device spacing is intended

   if posted speeds are 35 mph or slower, and for tangent sections, at 1/2S 

   which separate two-way traffic should be spaced on tapers at 20' or 15' 

7. Where traffic is directed over a yellow centerline, channelizing devices

   the arrow panel placed in the closed lane near the end of the merging taper.

   centerline where needed to protect the work space from opposing traffic with 

   signs shall be used and channelizing devices shall be placed on the 

6. If this TCP is used for a left lane closure , CW20-5TL "LEFT LANE CLOSED"

   surface, next to those shown in order to protect wider work spaces.

5. Additional Shadow Vehicles with TMAs may be positioned off the paved

   for the Shadow Vehicle and TMA.

   place, Type 3 Barricades or other channelizing devices may be substituted 

   present but road or work conditions require the traffic control to remain in 

   affecting the performance or quality of the work. If workers are no longer 

   30 to 100 feet in advance of the area of crew exposure without adversely 

4. A Shadow Vehicle with a TMA should be used anytime it can be positioned

   visibility of the work zone is less than 1500 feet.

3. The CW20-1D "ROAD WORK AHEAD" sign may be repeated if the 

   or for routine maintenance work, when approved by the Engineer.

   with the triangle symbol may be omitted when stated elsewhere in the plans, 

2. All traffic control devices illustrated are REQUIRED, except those denoted

1. Flags attached to signs where shown are REQUIRED.

(See note 2)

24" X 24"

CW13-1P

CW1-6aT

36" X 36"

(See note 2)

 CONVENTIONAL ROADS

LANE CLOSURES ON MULTILANE

TRAFFIC CONTROL PLAN

 CONVENTIONAL ROADS

LANE CLOSURES ON MULTILANE

TRAFFIC CONTROL PLAN

2-94

8-95

1-97

4-98

2-12

154

December 1985

2-18

TCP(1-4)-18
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 See note 1)
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 See note 1)
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(See notes 4 & 5)

(See notes 4 & 5)
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 See note 1)

(Flags-

nearest traveled way.

of 30' from the 

work area is a minimum

may be omitted if the 

Channelizing devices

at all times.

channelizing devices

lanes of traffic by

areas separated from 

etc., shall remain in 

moveable cranes,

such as trucks,

work operation, 

necessary for the 

or other equipment 

Work vehicles 

TCP (2-1a)

WORK SPACE NEAR SHOULDER
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(See Note 7)

work vehicle

Inactive

(See notes 4 & 5)

Type 3 Barricade

Heavy Work Vehicle

Channelizing Devices

 Flag

LEGEND

Flagger            

Sign

Message Sign (PCMS)

Portable Changeable

Flashing Arrow Board 

Trailer Mounted 

M

Traffic Flow

Attenuator (TMA)

Truck Mounted 

L=Length of Taper(FT) W=Width of Offset(FT) S=Posted Speed(MPH)

Taper lengths have been rounded off.

Conventional Roads Only*
**

2

*
**
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Speed

"B"

Buffer Space

Longitudinal

Suggested

Tangent

On a

Taper
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Offset

10'

Taper Lengths

Desirable

 Minimum 

Devices

Channelizing 

Spacing of 

Suggested Maximum

Formula

L=WS

Spacing

Sign

 Minimum 

Distance

"X"

TERM STATIONARY

INTERMEDIATE 

STATIONARY

LONG TERM

STATIONARY

SHORT TERM

TYPICAL USAGE

MOBILE
DURATION

 SHORT 

GENERAL NOTES

SHOULDER WORK

CONVENTIONAL ROAD

TRAFFIC CONTROL PLAN

2-94

8-95

1-97

4-98

161

2-12

December 1985

TCP(2-1)-18

2-18

            DN:tcp2-1-18.dgn

31

   "ROAD WORK AHEAD" signs for shoulder work on conventional roadways.

8. CW21-5 "SHOULDER WORK" signs may be used in place of CW20-1D 

   right-of-way line and not parked on the paved shoulder.

7. Inactive work vehicles or other equipment should be parked near the

   freeways.

6. See TCP(5-1) for shoulder work on divided highways, expressways and

   surface, next to those shown in order to protect a wider work space.

5. Additional Shadow Vehicles with TMAs may be positioned off the paved

   substituted for the Shadow Vehicle and TMA.

   place, Type 3 Barricades or other channelizing devices may be 

   but road or work conditions require the traffic control to remain in 

   performance or quality of the work. If workers are no longer present

   the area of crew exposure without adversely affecting the

   used anytime it can be positioned 30 to 100 feet in advance of 

   oscillating or strobe lights. A Shadow Vehicle with a TMA should be

4. Shadow Vehicle with TMA and high intensity rotating, flashing,

   nearest traveled way.

3. Stockpiled material should be placed a minimum of 30 feet from

   plans, or for routine maintenance work, when approved by the Engineer.

   denoted with the triangle symbol may be omitted when stated in the

2. All traffic control devices illustrated are REQUIRED, except those

1. Flags attached to signs where shown, are REQUIRED.

0914 05 237

3334035
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See note 1)
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See note 1)
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(See note 8)
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 See note 1)
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note 4)

(See 
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CW13-1P

CW1-6aT

CW13-1P

Type 3 Barricade

Heavy Work Vehicle

Channelizing Devices

 Flag

LEGEND

Flagger            

Sign

Message Sign (PCMS)

Portable Changeable

Flashing Arrow Board 

Trailer Mounted 

M

Traffic Flow

Attenuator (TMA)

Truck Mounted 

L=Length of Taper(FT) W=Width of Offset(FT) S=Posted Speed(MPH)

Taper lengths have been rounded off.
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*
**

75 750'

720'

825' 900' 75' 900' 540'

90'

120'

155'

195'

240'

295'

350'

410'

475'

 60'

 70'

 80'

 90'

100'

110'

120'

130'

140'

150'

120'

160'

240'

320'

400'

500'

700'

600'

800'

30'

35'

40'

45'

50'

55'

60'

65'

70'

150'

205'

265'

450'

500'

550'

600'

165'

225'

295'

495'

550'

605'

660'

180'

320'

600'

660'

650' 715' 780'

245'

540'

700' 770' 840'

30

35

40

45

50

55

60

65

70

60

WS
L=

Posted

Speed

"B"

Buffer Space

Longitudinal

Suggested

Tangent

On a

Taper

On a12'

OffsetOffset

11'

Offset

10'

Taper Lengths

Desirable

 Minimum 

Devices

Channelizing 

Spacing of 

Suggested Maximum

Formula

L=WS

Spacing

Sign

 Minimum 

Distance

"X"

TERM STATIONARY

INTERMEDIATE 

STATIONARY

LONG TERM

STATIONARY

SHORT TERM

TYPICAL USAGE

MOBILE
DURATION

 SHORT 

TCP (2-4a)

TCP (2-4b)

GENERAL NOTES

   the area of conflicting markings, not the entire work zone.

   1/2(S) where S is the speed in mph.  This tighter devices spacing is intended for

   at 20' or 15' if posted speeds are 35 mph or slower, and for tangent sections, at 

   channelizing devices which separate two-way traffic should be spaced on tapers 

8. For shorter durations where traffic is directed over a yellow centerline, 

   closed lane near the end of the merging taper. 

   protect the work space from opposing traffic with the arrow board placed in the 

   shall be used and channelizing devices shall be placed on the centerline to 

7. If this TCP is used for a left lane closure, CW20-5TL "LEFT LANE CLOSED"signs 

   to protect a wider work space.

   lane, on the shoulder or off the paved surface, next to those shown in order 

6. Additional Shadow Vehicles with TMAs may be positioned in each closed 

   Vehicle and TMA.

   Barricades or other channelizing devices may be substituted for the Shadow 

   or work conditions require the traffic control to remain in place, Type 3 

   the performance or quality of the work. If workers are no longer present but road 

   30 to 100 feet in advance of the area of crew exposure without adversely affecting 

5. A Shadow Vehicle with a TMA should be used anytime it can be positioned

   plaque. 

   legend may be shown on the sign face rather than on a CW16-3aP supplemental 

4. For short term applications, when post mounted signs are not used, the distance

   length  per lane.

3. The downstream taper is optional. When used, it should be 100 feet minimum

   or for routine maintenance work, when approved by the Engineer.

   with the triangle symbol may be omitted when stated elsewhere in the plans,

2. All traffic control devices illustrated are REQUIRED, except those denoted  

1. Flags attached to signs where shown, are REQUIRED.

CONVENTIONAL ROADS

LANE CLOSURES ON MULTILANE

TRAFFIC CONTROL PLAN

December 1985

2-12

8-95

1-97

4-98

3-03

164

TCP(2-4)-18

     32

tcp2-4-18.dgn

2-18
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MCPSWMD-23 (AUS)

MEDIAN DETAILS

PATH, SIDEWALK, AND

MISCELLANEOUS CURB,

1" ASPHALT BOARD

5"

2" BEDDING

 1.0% USUAL SLOPE

VARIES (SEE PLAN SHEETS)

THRU JOINT

CONTINUOUS

REINFORCED

2" BEDDING

CONSTRUCTION JOINT

PERMISSIBLE

CONSTRUCTION JOINT

PERMISSIBLE

2" BEDDING

PED. RAIL (SEE PLANS FOR TYPE)

PED. RAIL (SEE PLANS FOR TYPE)

CONSTRUCTION JOINT

PERMISSIBLE

REINFORCEMENT

CONSTRUCTION JOINT

PERMISSIBLE

2" BEDDING

*
 
6
"

*
 

C
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LIMIT OF PAYMENT FOR SIDEWALK OR S.U.P.

support for the "F" curbs will be required.

Until the sidewalk is complete, lateral

LIMIT OF PAYMENT FOR SIDEWALK OR S.U.P.
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  for CONC CURB (TYPES C1 & C2).

  Minimum 4'  sidewalk width

  All Reinforcing Steel shall be Grade 60.

  S.U.P., shall be Class "C".

  All Concrete, including adjacent sidewalk or

CONCRETE CURB NOTES:

    Standards and Interim Specifications.

    Designed in accordance with current AASHTO

    Min. Factor of Safety against sliding is 1.5.

    Max. slope behind TYPE C Curb = 4:1

    TYPE F CURB  q = 2' Adjacent to sidewalk

  SURCHARGE:

  Max. PI = 30

  Min. PI = 15

  Cohesion = 50 psf

  Phi = 30 Degrees

  Soil Unit Wt.= 120 pcf

DESIGN SOIL PARAMETERS:

NOTE:  TOOLED OR SAWED CONTRACTION JOINTS ARE NOT ALLOWED.

#5 AT 12" O.C.
BARS LC

TYPICAL SECTION

SEE SIDEWALK OR S.U.P.

TYPICAL SECTION

SEE SIDEWALK OR S.U.P.

TYPICAL SECTION

OR S.U.P.

SEE SIDEWALK

GREATER THAN 24". 
"H" HEIGHT IS
TO BE USED  WHEN
GRADE 2 OR 3.
AGGREGATE,
CONCRETE COARSE

2" DIA. WEEP HOLE

THAN 24". 
WHEN "H" HEIGHT IS GREATER
GRADE 2 OR 3. TO BE USED 
CONCRETE COARSE AGGREGATE,

2" DIA. WEEP HOLE

S.U.P., AND PED RAIL IS SUBSIDIARY.
ALL WORK SHOWN BEYOND TYPICAL SIDEWALK,

12"

9
"

9"

#5 AT 12" C-C

LF BAR

12" C-C

#5 AT

LF BAR

2" BEDDING

LIMITS OF PAYMENT

VARIABLE

5" REINFORCEMENT

CONC CURB (TY F2) & (TY F3)

FOOTING DETAIL

CONC CURB (TY C1)  & (TY C2)

CONC CURB (TY F1)

BAR LC BAR LF

SIDEWALK & SHARED USE PATH (S.U.P.) TYP. SECT.

EXPANSION JOINT DETAIL

TRANSITION FOR CONCRETE CURB ENDS

RIPRAP MEDIAN DETAIL to the extent allowed by ADA. This work is subsidiary.

cushion around the roots.  The surface profile may be adjusted

Adjust bedding and surface profile to provide a 1 in. bedding

bedding increased by 1 in. to minimize impacts to the roots. 

of a root, the concrete thickness may be reduced by 1 in. and the

remain in the bedding or base.  For improvements within 6 in.

Root removal must be in accordance with Item 752.4.2.  Roots may

accommodating or removing 2 in. diameter or larger roots. 

If roots are encountered verify with the Engineer prior to

a 1 in. sieve.  Bedding must be placed using ordinary compaction. 

Base compressive strengths are waived.  RAP must be 100% passing

the requirement for any type or grade in accordance with Item 247.

Bedding may be sand, base, or RAP bedding. Furnish base meeting

are allowed to use Coarse Aggregate Grades 1-8.

Fiber reinforcement is not allowed.  Class A and B Concrete 

Reinforcement will be in accordance with Item 432.3.1.

SIDEWALK, SHARED USE PATH, AND MEDIAN NOTES

REVISIONS

C 2023
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TxDOT

3"
 1.0% USUAL SLOPE

TEMPORARY SIDEWALK & SHARED USE PATH (S.U.P.)

02/23: ADDED TEMP S/W

04/19: APPROVED

CONC SIDEWALK (SPECIAL) (TYPE B)

3' MIN

CONCRETE (UNREINFORCED) OR TY D HOTMIX

TO CURB).

OF 40' AND COINCIDE WITH THE CURB EXPANSION JOINTS (WHEN ADJACENT 

SIDEWALK OR S.U.P.  EXPANSION JOINTS ARE TO BE AT A MAX. SPACING 

7. LOCATION AS DIRECTED BY ENGINEER.

USING PERTINENT BID ITEMS.

6. EXCAVATION AND EMBANKMENT TO PROVIDE ADA COMPLIANCE WILL BE PAID 

SIDEWALK ITEM.

5. INSTALLATION, MAINTENANCE, FENCE, AND REMOVAL ARE SUBSIDIARY TO 

4. ALL MATERIAL AND TESTING REQUIREMENTS ARE WAIVED.

THAN 6" ADJACENT TO SIDEWALK.

3. 4' TALL ORANGE CONSTRUCTION FENCE REQUIRED IF DROP OFF GREATER 

2. PROVIDE 5' X 5' PASSING AREA AT INTERVALS NOT TO EXCEED 200'.

1. EXPANSION JOINTS, BEDDING, AND TOOL JOINTS ARE NOT REQUIRED.

0914 05 237 FM 1460/971

WILLIAMSON 3536037
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PED-18

CURB RAMPS

PEDESTRIAN FACILITIES

CURB

BACK OF

2' MIN.

5' MAX.

 

 (TYP)

SIDE CURB 

 

DIRECTION

PEDESTRIAN TRAVEL 

  SPACE

 TURNING 

SURFACE

DETECTABLE WARNING 

WARNING SURFACE ON SLOPING RAMP RUN.

TYPICAL PLACEMENT OF DETECTABLE

DIRECTIONAL CURB RAMP

CURB

BACK OFPERPENDICULAR CURB RAMP

WARNING SURFACE ON SLOPING RAMP RUN.

TYPICAL PLACEMENT OF DETECTABLE

(TYP)

SIDE FLARE  

 

 

2'(MIN.)

SURFACE

DETECTABLE WARNING 

DIRECTION

PEDESTRIAN TRAVEL 

  SPACE

 TURNING 

CURB

BACK OF

RAMPRAMP
  SPACE

 TURNING 

DIRECTION

PEDESTRIAN TRAVEL  

 

SURFACE ON LANDING AT STREET EDGE.

TYPICAL PLACEMENT OF DETECTABLE WARNING

PARALLEL CURB RAMP

2'(Min.)

SURFACE

DETECTABLE WARNING 

DETECTABLE WARNING SURFACE DETAILS

*

FROM BACK OF CURB.

SHALL BE 5' OR LESS 

DETECTABLE WARNING SURFACE  

BOTH ENDS OF THE 

NOTE:

Standard
Division
Design

SPECIFICATIONS

CONFORM TO APPLICABLE 

CLASS A CONCRETE - SHALL 

WARNING PANEL

PREFABRICATED DETECTABLE 

WITH TRUNCATED DOMES

DETECTABLE WARNING PAVER 

(TYP)

SIDE FLARE 

BOTH WAYS OR AS DIRECTED

NO.3 REBAR AT 18" (MAX) ON-CENTER 

 

OF DETECTABLE WARNING

(MIN.) 5" DEPTH EXCLUSIVE  

 

CURB RAMP AT DETECTIBLE WARNINGS      

SECTION VIEW DETAIL

DETECTABLE WARNING PAVERS (IF USED)

DETECTABLE WARNING MATERIAL

CURB RAMPS

GENERAL NOTES

SIDEWALKS

RAMP

RAMP

34. Sidewalk details are shown elsewhere in the plans.

    in accordance with Item, "Sidewalks".

    "Intersections, Driveways and Turnouts". Sidewalks shall be constructed and paid for

33. Driveways and turnouts shall be constructed and paid for in accordance with Item

    pedestrian routes.

32. Handrail extensions shall not protrude into the usable landing area or into intersecting

    shall comply with PROWAG R409.

    needed to protect pedestrians from potentially hazardous conditions. If provided, handrails

    provided, handrails may be desirable to improve accessibility.  Handrails may also be 

    the parallel roadway.  Where a continuous grade greater than five percent (5%) must be 

    of sidewalks and crosswalks within the public right of way may follow the grade of

31. The least possible grade should be used to maximize accessibility.  The running slope

30. Changes in level greater than 1/4 inch are not permitted. 

29. Street grades and cross slopes shall be as shown elsewhere in the plans.

    or clear ground space.

    drainage facilities and other items so as not to obstruct the pedestrian access route

28. Place traffic signal or illumination poles, ground boxes, controller boxes, signs,

    PROWAG section R406.

Operable parts shall be placed within unobstructed reach range specified in 

Provide clear ground space at operable parts, including pedestrian push buttons.27.

    (25%) of a full unit.  Cut detectable warning paver units using a power saw.

26. Lay full-size units first followed by closure units consisting of at least 25 percent

    Lay in a two by two unit basket weave pattern or as directed.

25. Furnish detectable warning paver units meeting all requirements of ASTM C-936, C-33.

    warning surface for each curb ramp type.

24. Shaded areas on Sheet 1 of 4 indicate the approximate location for the detectable

    back of curb.  Detectable warning surfaces may be curved along the corner radius.

    is at the back of curb and neither end of that edge is greater than 5 feet from the

23. Detectable warning surfaces shall be located so that the edge nearest the curb line

    pedestrian access route enters the street.

    of pedestrian travel, and extend the full width of the curb ramp or landing where the 

22. Detectable warning surfaces shall be a minimum of 24 inches in depth in the direction

21. Detectable warning surfaces must be firm, stable and slip resistant.

    with manufacturer's specifications.

    DMS 4350 and be listed on the Material Producer List.  Install products in accordance

20. Detectable Warning Materials must meet TxDOT Departmental Materials Specification

adjacent to uncolored concrete, unless specified elsewhere in the plans.

    cast-in-place dark brown or dark red detectable warning surface material 

    adjoining surfaces, including side flares.  Furnish and install an approved 

truncated domes complying with PROWAG.  The surface must contrast visually with 

Curb ramps must contain a detectable warning surface that consists of raised19.

VINCENT J. PARKER: TXDOT ROADWAY CAD STANDARDS MANAGER 06-29-2017

VINCENT J. PARKER: TXDOT ROADWAY CAD STANDARDS MANAGER 06-29-2017

FILE:

C TxDOT:

ped18

MARCH,2002

DN:TxDOT DW:VP CK:KM CK:PK & JG

REVISED 08,2005

REVISED 06,2012

REVISED 01,2018

VINCENT J. PARKER: TXDOT ROADWAY CAD STANDARDS MANAGER 01-2018

*

    otherwise shown on the plans.

18. Existing features that comply with applicalble standards may remain in place unless 

    ramp for payment, whether it is concrete curb, gutter, or combined curb and gutter.

17. Curbs shown on sheet 1 within the limits of payment are considered part of the curb

16. Provide a smooth transition where the curb ramps connect to the street.

    unless otherwise directed.

15. Furnish and install No. 3 reinforcing steel bars at 18" o.c. both ways, 

    otherwise directed.

14. Place concrete at a minimum depth of 5" for ramps, flares and landings, unless 

    "Sidewalks".

13. Curb ramps and landings shall be constructed and paid for in accordance with Item 531

    crossing.  Handrails are not required on curb ramps.

12. Provide curb ramps to connect the pedestrian access route at each pedestrian street 

    curb ramps shall align with theoretical crosswalks unless otherwise directed.

    elsewhere in the plans.  At intersections where crosswalk markings are not required,

11. Crosswalk dimensions, crosswalk markings and stop bar locations shall be as shown

    top of curb ramps, shall be cut through level with the surface of the street.

10. Small channelization islands, which do not provide a minimum 5'x 5' landing at the 

    passage over or through them.

    measured from back of curbs.  Medians should be designed to provide accessible

 9. To serve as a pedestrian refuge area, the median should be a minimum of 6' wide,

    U.S. Architectural and Transportation Barriers Compliance Board (Access Board).

    Pedestrian Facilities in the Public Right of Way (PROWAG) as published by the 

    texture may be found in the latest draft of the Proposed Guidelines for 

 8. Additional information on curb ramp location, design, light reflective value and

    or otherwise protected.

    the ramp, either because the adjacent surface is planted, substantially obstructed, 

    Returned curbs may be used only where pedestrians would not normally walk across 

    Flared sides shall be sloped at 10% maximum, measured parallel to the curb.  

 7. Provide flared sides where the pedestrian circulation path crosses the curb ramp.

    within the crosswalk and wholly outside the parallel vehicular travel path.

 6. Clear space at the bottom of curb ramps shall be a minimum of 4'x 4' wholly contained

 5. Turning Spaces shall be 5'x 5' minimum. Cross slope shall be maximum 2%.

    5'x 5' passing areas at intervals not to exceed 200' are required. 

    constraints, sidewalk width may be reduced to 4' for short distances. 

    a 6' sidewalk width is desirable. Where a 5' sidewalk cannot be provided due to site

 4. The minimum sidewalk width is 5'. Where the sidewalk is adjacent to the back of curb,

 3. Maximum allowable cross slope on sidewalk and curb ramp surfaces is 2%.

    should be used. Adjust curb ramp length or grade of approach sidewalks as directed.

 2. All slopes shown are maximum allowable. Cross slopes of 1.5% and lesser running

 1. Install a curb ramp or blended transition at each pedestrian street crossing.

0914 05 237

3637038
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    FOR NON-BRIDGE    

 RAILROAD REQUIREMENTS

PART 1 - GENERAL

1.01    DESCRIPTION

PART 2 - UTILITIES AND FIBER OPTIC

PART 3 - CONSTRUCTION

3.01    GENERAL

3.02    RAILROAD OPERATIONS

3.03    RIGHT OF ENTRY, ADVANCE NOTICE AND WORK STOPPAGES

3.04    INSURANCE 

3.05    RAILROAD SAFETY ORIENTATION

3.06    COOPERATION

3.07    MINIMUM CONSTRUCTION CLEARANCES FOR FALSEWORK AND OTHER

        TEMPORARY STRUCTURES

3.08    APPROVAL OF REDUCED CLEARANCES

 

which includes four (4) weeks for review and approval by the Railroad.

Right-Of-Way.  Allow six (6) weeks total time for review and approval,

review and approval for RFI’s corresponding to work within Railroad

will submit the RFI to the Railroad Designated Representative for

Railroad Right-Of-Way to the TxDOT Engineer.  The TxDOT Engineer

Submit Requests for Information ("RFI") involving work within any

TxDOT and the Railroad.

the plans after award of the Contract must have the approval of

specifications for this project.  Any revisions or changes in

TxDOT has received writtern Railroad approval of the plans and
use of Railroad Right-of-Way in performing the work.

in an efficient manner, and will cooperate with Contractor in enabling

The Railroad will cooperate with Contractor so that work may be conducted

and Public Projects to handle specific tasks related to the project.

is the person or persons designated by the Railroad Manager of Industry

For purposes of this project, the Railroad Designated Representative

 

Designated Representative.

minimum special requirements or as directed in writing by the Railroad

Railroad Guidelines and AREMA recommendations as modified by these

submittals and work in accordance with TxDOT Standard Specifications,

the same cooperation with the Railraod as with TxDOT.  Complete all

the Railroad while performing the work outlined herein, and afford

impacting current or future Railroad operations.  Coordinate with

when working upon, over or under Railroad Right-of-Way or when

the minimum special requirements for coordination with the Railroad

tracks, wire lines and other facilities.  These sheets describe

and/or properties of the Railroad Company and adjacent to its

This project includes construction work within the Right-of-Way

Railroad Designated Representative.

can be found on the Railroad website or by contacting the

specifications and requirements.  Railroad general guidelines

AREMA recommendations, Railroad, TxDOT and owning utility

Construct all utility installations in accordance with current

   necessary flagging service.

   Representative that arrangements have been made for any

   receiving written assurance from the Railroad Designated

C. Do not commence work involving an approved infringement without

 

   Designated Representative.

   with such infringement without written approval by the Railroad

   TxDOT at least 30 days in advance of the work.  Do not proceed

   clearances to the Railroad Designated Representative through

B. Submit any proposed infringement on the specified minimum

 

   specified in Section 3.07.

A. Maintain minimum track clearances during construction as

      detailed explanation for Railroad review.

      Windows will not generally be granted.  Any request will require a

      activities requiring an Absolute Work Window.  Absolute Work

      into service.  Railroad flag persons will be required for construction

      will perform inspections of the work prior to placing that track back

      operating tracks and/or signals have been affected, the Railroad

      for operational tracks must be satisfied. In the situation where the

      Commission (PUC) and FRA requirements, codes and regulations

      operational for train operations and all Railroad, Public Utilities

      Work Window, the railroad tracks and/or signals must be completely

      may be fouled by the Contractor.  At the end of an Absolute

      railroad track(s) will be inactive for train movements and

      railroad operations.  During this time frame, the designated

      time that construction activities are given priority over

   2. Absolute Work Window:  An Absolute Work Window is a period of

 

      Windows are available for the Project. 

      Designated Representative, from the tracks).  Conditional Work

      personnel within 25 feet, or as directed by the Railroad

      must be cleared (i.e., no construction equipment, materials or

      a train, and when trains are present on the tracks, the tracks

      At the direction of the Railroad flag person, upon approach of

      of the nearest track, a Railroad flag person will be required.

      occur on and/or adjacent to the railroad tracks within 25 feet

      construction activities. When construction activities may

      period of time that railroad operations have priority over

   1. Conditional Work Window: A Conditional Work Window is a

 

   Conditional Work Windows and Absolute Work Windows, as defined below:

   Designated Representative.  Types of work windows include

C. Coordinate work windows with TxDOT and the Railroad’s

 

   interfere with railroad operations.

   schedule the work so that construction activities do not

   maintained at all times as defined herein.  Coordinate and

   throughout the day and night on these tracks and shall be

   Railroad traffic and operations will occur continuously

   both through moves and switching moves to local customers.

   maintained throughout the Project. Activities may include

   are active, and rail traffic over these facilities shall be

B. All railroad tracks within and adjacent to the Contract Site

 

   Paragraph B that follows. 

   intermittent track windows in this period, as defined in

   schedules in this location and structure bid assuming

   time, in either direction.  Become familiar with the train

A. Trains and/or equipment are expected on any track, at any

G. All permanent clearances shall be verified before project closing.

   may be pursued as outlined in 3.02 and 3.03.

   centerline and secure all equipment.  Additional allowances

   all personnel must clear the area within 50 feet of the track

   of track centers when a train passes the work site and

F. Railroad requirements do not allow work withing 50 feet

   Railroad and TxDOT.

   limits of responsibilities and coordinate efforts with the

   these facilities are delineated in the plans.  Be aware of the

   within the project may be built by the Railroad.  If applicable,

E. The Contractor is also advised that new railroad facilities

 

   crossings, or haul road crossings developed with Railroad approval.

D. Vehicular crossings of railroad track are allowed only at existing

   from the Railroad’s nearest track.

   not in use, keep Contractor machinery and materials at least 50 feet

   tired equipment) operating within 25 feet from nearest rail.  When

C. Provide track protection for all work equipment (including rubber

 

   3.08 for additional information.

   to schedule, flagging, and slow orders. See Sections 3.07 and

   approval by the Railroad Track Manager  is required with regard

   tracks to stay operational.  In such cases, coordination and

   within 12 feet of the operational track(s) preferably allow the

   Designated Representative grants approval. Construction activities

   will only be allowed if absolutely necessary and the Railroad’s

B. Construction activities within 12 feet of the operational tracks

 

   activities.

   operations resulting from Contractor’s construction or other

   revenue claims due to any delays or interruption of train

   The Contractor is responsible for train delay cost and lost

   precedence over any work to be performed by the Contractor.

   The safe operation of Railroad train movements takes

   its tenants or licensees, at or in the vicinity of the Work.

   tracks, or the wires, signals and other property of the Railroad,

   and property of the Railroad and the traffic moving on such

   not endanger or interfere with the safe operation of the tracks

   regulations.  Arrange and conduct work in a manner that does

   Federal Railroad Administration (FRA), and TxDOT rules and

A. Perform all work in compliance with all applicable Railroad,

   equipment, and general safety requirements.

   MINIMUM SAFETY REQUIREMENTS regarding closthing, personal protective

B. Know and follow the "Contractor’s Right of Entry Agreement" EXHIBIT D,

   at lslater@neo.rr.com."

   contacting Larry Slater of TrackSense Inc. at 330-847-8661 or by email

   hold current certificates at all times.  The training can be had by

   other railroads.  Contractor’s employees entering the KCS railroad shall

   "KCS/TEXMEX will not accept on-track safety training certificates from

 

   Subcontractor personnel working on site.

   course is required to be completed annually by Contractor and

   This orientation is available at www.contractororientation.com.  This

   and maintain current registration prior to working on Railroad property.

A. Complete the Railroad course "Orientation for Contractor’s Safety",

1.02    REQUEST FOR INFORMATION / CLARIFICATION

1.03    PLANS / SPECIFICATIONS

such insurance is in accordance with the Agreement.

and until the Railroad Designated Representative has advised TxDOT that

endorsements required by the "Contractor’s Right-of-Entry Agreement",

the Railroad with the insurance policies, binders, certificates and

Do not begin work upon or over Railroad Right-of-Way until furnishing

Railroad Operating Unit review and approval.

For construction clearance less than listed above, obtain local

 

B. 22’ (KCS) and 21’ - 6" (UPRR & BNSF) vertically above top of rail.

centerline of track

A. 15’ - 0" (BNSF), 14’-0" (KCS), and 12’-0" (UPRR) horizontal from 

of construction: 

Abide by the following minimum temporary clearances during the course

   of such an order, immediately notify TxDOT of the order.

   Contractor’s operations could endanger railroad operations. In the event

   or, if in the opinion of the Railroad Designated Representative, the

   the Contractor to temporarily cease operations in the event of an emergency

   Railroad or TxDOT.  The Railroad or TxDOT shall have the right to order

   provisions shall be at the Contractor’s expense and without cost to the

   require or provide such provisions as deemed necessary. In any event, such

   such provisions are insufficient, the Railroad Designated Representative may

   and unusual action. If in the judgment of the Railroad Designated Representative

   a condition arising from, or in connection with the work, require immediate

E. Make provisions to protect operations and property of the Railroad should

 

   with previously approved work plans.

   is within 25 feet of nearest rail.  Perform all work in accordance

   before commencing work in connection with approved work windows when work

   Provide a written confirmation notice to the Railroad at least 48 hours

 

   5. The designated contact person.

   4. The type of window requested and the amount of time requested.

   3. The exact location of work, and proximity to the tracks.

   2. The days and hours that work will be performed.

   1. Exactly what the work entails.

   at least 30 days in advance of any work.  Include in the written request:

D. Make requests in writing for both Absolute and Conditional Work Windows,

 

   at the job site. See Section 3.15 for railroad flagging requirements.

   until the flagging protection required by the Railroad is available

   commence any work which requires flagging service or inspection service

   Approval does not relieve the Contractor from liability.  Do not

   the work method to the Railroad Designated Representative for approval.

   Whenever work may affect the operations or safety of trains, submit

   interference with or endanger the operations of the Railroad.

C. Perform all work upon Railroad Right-of-Way in a manner to avoid

 

   Railroad’s rules and regulations with respect thereto. 

   construction upon or over Railroad Right-of-Way and observe the

   Right of Entry Agreement" before commencing work in connection with

B. Give advance notice to the Railroad as required in the "Contractor’s

 

   executed Right of Entry Agreement if required on this project. 

A. Do not perform any work within Railroad Right-of-Way without a valid
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3.12    COMMUNICATIONS AND SIGNAL LINES

3.13    TRAFFIC CONTROL

3.15    RAILROAD FLAGGING

3.16    CLEANING OF RIGHT-OF-WAY

Work under this Contract.

the Railroad will be done by its own forces and it is not a part of the

in connection with its operation at expense of TxDOT.  This work by

and facilities that are in use and maintained by the Railroad’s forces

lines, its grade crossing warning devices, train signals and tracks,

If required, the Railroad will rearrange its communications and signal

Railroad facilities with the Railroad Designated Representative.

Coordinate any operations that control traffic across or around

3.11    RAILROAD REPRESENTATIVES

3.09    MAINTENANCE OF RAILROAD FACILITIES

   when developing and implementing such erosion control.

   Comply with all applicable local, state and federal regulations

   Railroad prior to beginning any grading on the Project Site.

C. Submit a proposed method of erosion control for review by the

 

   Contractors’s operations at Contractor’s expense.

B. Perform all such maintenance and repair of damages due to the

 

   any other damage to the property of the Railroad, or its tenants.

   areas and any other damage within Railroad Right-of Way and repair

   obstructions resulting from Contractor’s operations.  Repair eroded

A. Maintain all ditches and drainage structures free of silt or other

3.10    SITE INSPECTIONS BY RAILROAD’s DESIGNATED REPRESENTATIVE

   each month at a minimum to allow the Railroad to schedule site inspections.

   Update this schedule for the above listed events as necessary and

   the anticipated dates when the above listed events will occur.

   Representative for review prior to commencement of work.  Include

   for all work to TxDOT for submittal to the Railroad Designated

   temporary horizontal and vertical clearances and construction sequence

C. Provide a detailed construction schedule, including the proposed

 

   time throughout the construction as deemed necessary by the Railroad.

   Site visits to check progress of the work may be performed at any

B. Site inspection is not limited to the milestone events listed above.

 

   6. Completion of the bridge structure.

   5. Placement of waterproofing (prior to placing ballast on bridge deck).

   4. Erection of precast concrete or steel bridge superstructure.

      substructure and/or superstructure.

   3. Reinforcement and concrete placement for railroad bridge

   2. Pile driving/drilling of caissons or drilled shafts.

   1. Pre-construction meetings.

   including the following if applicable:

   Representative at significant points during construction,

   site inspections may be performed by the Railroad Designated

A. In addition to the office reviews of construction submittals,

satisfaction of TxDOT and the Railroad. 

Right-of-Way in a clean and presentable condition to the

materials brought into Railroad Right-of-Way and leave the

When work is complete, remove all tools, implements, and other

3.14    CONSTRUCTION EXCAVATIONS AND BORING ACTIVITIES UNDER TRACK

   to the satisfaction of TxDOT and the Railroad before proceeding.

   or horizontal is detected in the tracks. Immediately repair the damage

   do not allow passage of trains if movements in excess of �" vertical

   required to maintain safe passage of rail traffic.  Stop installation and

   contractor-assisted monitoring of ground and track movement is

   prior to proceeding with such construction.  A  railroad inspector and

   installation plan reviewed and approved by the Railroad and TxDOT

   track such as drainage pipes or culverts and utilities require an

C. Projects involving a boring or jack and bore operation under

   General Notes for additional information.

   beginning work on or near Railroad property.  Refer to the project

   Company(ies) to arrange for relocation or protective measures prior to

   property, coordinate with TxDOT, the Railroad and the Telecommunication

   If a telecommunications system is buried anywhere on or near Railroad

 

   48 hrs notice required, excluding weekends and holidays

   Texas One Call, a 24 hour number

   KCS 1-800-344-8377

 

   5 working days notice required

   24 hour number

   BNSF 1-800-533-2891

   

   48 hrs notice required

   staffed 24 hrs/day for emergencies

   7:00 AM to 9:00 PM CST Monday-Friday except holidays,

   UPRR 1-800-336-9193

   

   such cable systems are present:

   Regardless, contact the necessary call center to determine if

   or other such telecommunications systems that require consideration.

B. The project plans indicate whether there are fiber optic lines

 

   "Guidelines for Temporary Shoring".

   comply with requirements of TxDOT, OSHA, AREMA and Railroad

   columns, walls or other facilities that require shoring shall

   and shoring. Excavations for construction of footings, piers,

A. Take special precaution and care in connection with excavating

any person or equipment will be within 25 feet of nearest rail.

and at least 30 working days in advance of any Contractor work in which 

Representative at least 10 working days in advance of Contractor work 

Per the RIGHT OF ENTRY agreement for flagging, notify the Railroad 

   number of flag persons to accomplish the work.

E. Arrange with the Railroad Designated Representative to provide the adequate

 

   to, tracks, buildings, signals, wire lines, or pipe lines, may be endangered.

   Designated Representative, Railroad facilities, including, but not limited

D. During any Contractor’s operations when, in the opinion of the Railroad

 

   Representative, may endanger Railroad facilities or operations.

   Railroad facilities, which, in the opinion of the Railroad Designated

C. During any clearing, grubbing, excavation or grading in proximity to

 

   facilities may be subject to settlement or movement.

   of the Railroad Designated Representative, track or other Railroad

B. For any excavation below elevation of track subgrade if, in the opinion

 

   regardless of elevation above or below track.

   erection or construction activities are in progress within such limits,

   dimension thereof could extend inside the 25 foot limit, or when any

   trains may operate, or when any object is off the ground and any

   25 feet, measured horizontally, from nearest rail of any track on which

A. When any part of any equipment is standing or being operated within

 

as follows:

the Railroad will furnish such personnel or other protective services

facilities, property and movements of its trains or engines.  In general,

be provided by the Railroad at expense of TxDOT to protect Railroad

Railroad representatives, conductors, flag person or watch person will
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I. STORMWATER POLLUTION PREVENTION-CLEAN WATER ACT SECTION 402

1.

2.

3.

4.

    ACT SECTIONS 401 AND 404

II. WORK IN OR NEAR STREAMS, WATERBODIES AND WETLANDS CLEAN WATER

They may need to be notified prior to construction activities.

List MS4 Operator(s) that may receive discharges from this project.

Temporary Vegetation

Blankets/Matting

Mulch

Sodding

Interceptor Swale

Diversion Dike

Erosion Control Compost

Mulch Filter Berm and Socks

Compost Filter Berm and Socks

Erosion Control Compost

Mulch Filter Berm and Socks

Compost Filter Berm and Socks

Silt Fence

Rock Berm

Triangular Filter Dike

Sand Bag Berm

Straw Bale Dike

Brush Berms

Stone Outlet Sediment Traps

Sediment Basins

Vegetative Filter Strips

Retention/Irrigation Systems

Extended Detention Basin

Constructed Wetlands

Wet Basin

Erosion Control Compost

Mulch Filter Berm and Socks

Compost Filter Berm and Socks

Vegetation Lined Ditches

Sand Filter Systems

permit can be found on the Bridge Layouts.

to be performed in the waters of the US requiring the use of a nationwide

The elevation of the ordinary high water marks of any areas requiring work 

and post-project TSS.

and check Best Management Practices planned to control erosion, sedimentation 

Required Actions: List waters of the US permit applies to, location in project 

Action No.

No Action Required Required Action

1.

2.

  

water bodies, rivers, creeks, streams, wetlands or wet areas.

USACE Permit required for filling, dredging, excavating or other work in any 

the following permit(s):  

The Contractor must adhere to all of the terms and conditions associated with 

No Permit Required

Nationwide Permit 14 - PCN Required (1/10 to <1/2 acre, 1/3 in tidal waters)

Individual 404 Permit Required

Other Nationwide Permit Required:  NWP#

wetlands affected)

Nationwide Permit 14 - PCN not Required (less than 1/10th acre waters or 

Best Management Practices:  

Erosion Sedimentation Post-Construction TSS

VI. HAZARDOUS MATERIALS OR CONTAMINATION ISSUES

General (applies to all projects):

LIST OF ABBREVIATIONS

15 working days prior to scheduled demolition.

activities as necessary.  The notification form to DSHS must be postmarked at least

the notification, develop abatement/mitigation procedures, and perform management

If "Yes",  then TxDOT must retain a DSHS licensed asbestos consultant to assist with 

If "Yes", then TxDOT is responsible for completing asbestos assessment/inspection.

If "No",  then no further action is required.

   area to 5 acres or more, submit NOI to TCEQ and the Engineer.

4. When Contractor project specific locations (PSL's) increase disturbed soil 

   the site, accessible to the public and TCEQ, EPA or other inspectors.

3. Post Construction Site Notice (CSN) with SW3P information on or near 

   required by the Engineer.

2. Comply with the SW3P and revise when necessary to control pollution or 

   accordance with TPDES Permit TXR 150000

1. Prevent stormwater pollution by controlling erosion and sedimentation in 

products which may be hazardous. Maintain product labelling as required by the Act.

compounds or additives. Provide protected storage, off bare ground and covered, for 

Paints, acids, solvents, asphalt products, chemical additives, fuels and concrete curing 

used on the project, which may include, but are not limited to the following categories: 

Obtain and keep on-site Material Safety Data Sheets (MSDS) for all hazardous products 

NOI:  Notice of Intent

NWP:  Nationwide Permit

NOT:  Notice of Termination

MBTA: Migratory Bird Treaty Act

MS4:  Municipal Separate Stormwater Sewer System

MOU:  Memorandum of Understanding

MOA:  Memorandum of Agreement

FHWA: Federal Highway Administration

DSHS: Texas Department of State Health Services

CGP:  Construction General Permit

BMP:  Best Management Practice

Contact the Engineer if any of the following are detected:

    *  Evidence of leaching or seepage of substances

    *  Undesirable smells or odors

    *  Trash piles, drums, canister, barrels, etc.

    *  Dead or distressed vegetation (not identified as normal)

replacements (bridge class structures not including box culverts)?

Does the project involve any bridge class structure rehabilitation or 

Yes No

(includes regional issues such as Edwards Aquifer District, etc.)

Action No.

1.

2.

3.

No Action Required Required Action

Are the results of the asbestos inspection positive (is asbestos present)?

Yes No

VII. OTHER ENVIRONMENTAL ISSUES

Item 506.

disturbed soil must protect for erosion and sedimentation in accordance with

required for projects with 1 or more acres disturbed soil.  Projects with any

TPDES TXR 150000: Stormwater Discharge Permit or Construction General Permit

ENVIRONMENTAL PERMITS,

ISSUES AND COMMITMENTS

Standard
Division
Design

Engineer immediately.

are discovered, cease work in the immediate area, and contact the 

nesting season of the birds associated with the nests. If caves or sinkholes 

work may not remove active nests from bridges and other structures during 

do not disturb species or habitat and contact the Engineer immediately. The 

If any of the listed species are observed, cease work in the immediate area, 

provided with personal protective equipment appropriate for any hazardous materials used.

making workers aware of potential hazards in the workplace. Ensure that all workers are 

hazardous materials by conducting safety meetings prior to beginning construction and 

Comply with the Hazard Communication Act (the Act) for personnel who will be working with 

of all product spills.

immediately. The Contractor shall be responsible for the proper containment and cleanup 

in accordance with safe work practices, and contact the District Spill Coordinator 

In the event of a spill, take actions to mitigate the spill as indicated in the MSDS, 

Maintain an adequate supply of on-site spill response materials, as indicated in the MSDS. 

Action No.

1.

2.

3.

No Action Required Required Action

on site.  Hazardous Materials or Contamination Issues Specific to this Project:

Any other evidence indicating possible hazardous materials or contamination discovered 

scheduled demolition. 

If "No",  then TxDOT is still required to notify DSHS 15 working days prior to any 

asbestos consultant in order to minimize construction delays and subsequent claims.

activities and/or demolition with careful coordination between the Engineer and 

In either case, the Contractor is responsible for providing the date(s) for abatement 

USFWS: U.S. Fish and Wildlife Service

USACE: U.S. Army Corps of Engineers

T&E:   Threatened and Endangered Species

TxDOT: Texas Department of Transportation

TPWD:  Texas Parks and Wildlife Department

TPDES: Texas Pollutant Discharge Elimination System

TCEQ:  Texas Commission on Environmental Quality

PSL:   Project Specific Location

PCN:   Pre-Construction Notification

SW3P:  Storm Water Pollution Prevention Plan

SPCC:  Spill Prevention Control and Countermeasure

III. CULTURAL RESOURCES

No Action Required Required Action

Action No.

1.

2.

3.

4.

IV. VEGETATION RESOURCES

work in the immediate area and contact the Engineer immediately.

archeological artifacts (bones, burnt rock, flint, pottery, etc.) cease 

archeological artifacts are found during construction. Upon discovery of 

Refer to TxDOT Standard Specifications in the event historical issues or 

invasive species, beneficial landscaping, and tree/brush removal commitments.

164, 192, 193, 506, 730, 751, 752 in order to comply with requirements for 

Contractor must adhere to Construction Specification Requirements Specs 162,

Preserve native vegetation to the extent practical.

No Action Required Required Action

Action No.

1.

2.

3.

4.

 

    AND MIGRATORY BIRDS.

    CRITICAL HABITAT, STATE LISTED SPECIES, CANDIDATE SPECIES 

 V. FEDERAL LISTED, PROPOSED THREATENED, ENDANGERED SPECIES, 

No Action Required Required Action

Action No.

1.

2.

3.

4.

Grassy Swales

12-12-2011 (DS)

05-07-14 ADDED NOTE SECTION IV.

TO ITEM 506, ADDED GRASSY SWALES.

01-23-2015 SECTION I (CHANGED ITEM 1122

C TxDOT: February 2015
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I. WORK AT CROSSING LOCATIONS (AT GRADE, HIGHWAY OVERPASS, HIGHWAY

UNDERPASS, PEDESTRIAN, OR CLOSED/ABANDONED)

This project is adjacent or parallel work, not within RR ROW:

DOT No.: 

Crossing Type: 

RR Company Operating Track at Crossing: 

RR Company Owning Track at Crossing: 

RR MP: 

RR Subdivision: 

City: 

County: 

CSJ at this Crossing: 

Latitude: 

Longitude: 

Scope of Work, including any TCP, to be performed by State Contractor:

Scope of Work to be performed by Railroad Company:

II. FLAGGING & INSPECTION

No. of Days of Railroad Flagging Expected: 

On this project, night or weekend flagging is:

Expected

Not Expected

Flagging services will be provided by:

Railroad Company: 1) Txdot will pay flagging invoices. Flagging Agreement with railroad will be 
needed or, 2) Permitted crossing. Railroad company to provide flagging.

Outside Party: Contractor will pay flagging invoices to be reimbursed by TxDOT

Contractor must incorporate flaggers into anticipated construction schedule. The Railroad 
requires a 30-day notice if their flaggers are to be utilized. If Contractor falls behind schedule due 
to their own negligence and is not ready for scheduled flaggers, any flagging charges will be paid 
by Contractor.

Contact Information for Flagging:

UPRR UP.info@railpros.com
Call Center 877-315-0513, Select #1 for flagging 

UP.request@nrssinc.net
Call Center 877-984-6777

BNSF BNSFinfo@railprosfs.com
Call Center 877-315-0513, Select #1 for flagging 

CPKCR KCS.info@railpros.com
Call Center 877-315-0513, Select #1 for flagging 

Bottom Line On-Track Safety Services
bottomline076@aol.com, 903-767-7630

OTHERS: 

Contractor must incorporate railroad construction inspection into anticipated construction schedule.

Not Required
Required. Contact Information for Construction Inspection:

III. CONSTRUCTION WORK TO BE PERFORMED BY THE RAILROAD

Required. 

Not Required

Railroad Point of Contact: 

Coordinate with TxDOT for any work to be performed by the Railroad Company. TxDOT must issue 
a work order for any work done by the Railroad Company prior to the work being performed.

IV. RAILROAD INSURANCE REQUIREMENTS

The Contractor shall confirm the insurance requirements with the Railroad as the insurance limits 
are subject to change without notice.

Insurance policies and corresponding certificates of insurance must be issued by the contractor 
on behalf of the Railroad. Separate insurance policies and certificates are required when more 
than one Railroad Company is operating on the same right of way, or when several Railroad 
Companies are involved and operate on their own separate right of ways.

No direct compensation will be made to the Contractor for providing the insurance coverages 
shown below or any deductibles. These costs are incidental to the various bid items.

Escalated Limits

Type of Insurance Amount of Coverage (Minimum)

Workers Compensation $500,000 / $500,000 / $500,000

Commercial General Liability

Business Automobile

Railroad Protective Liability Limits

Not Required

Non - Bridge/Typical Maintenance Projects. 
Includes repairs to overpass/underpass and 
culvert structures

$2,000,000 / $6,000,000

Bridge Structure Projects. Includes new 
construction or replacement of overpass/
underpass structures

$5,000,000 / $10,000,000

Other: 

V. CONTRACTOR’S RIGHT OF ENTRY (CROE)

Not Required

Required: UPRR Maintenance Consent Letter. TxDOT to assist

Required: TxDOT to assist in obtaining the UPRR CROE

Required: Contractor to obtain

BNSF: 
https://bnsf.railpermitting.com

CPKCR 
https://jllrpg.360works.com/fmi/webd/rpo_web_kcs.fmp12

Other Railroads: 

To view previously approved CROE templates agreed upon between the State and Railroad, see: 
https://www.txdot.gov/business/resources/railroad-highway-crossing/sample-right-of-entry-
agreements.html

Approved CROE templates are not to be modified by the Contractor.

Contractor shall not operate within Railroad Right of Way without an executed Construction & 
Maintenance Agreement between the State and the Railroad and an executed CROE between the 
Contractor and the Railroad if required on project.

VI. RAILROAD COORDINATION MEETING

A Railroad Coordination Meeting is required. See item 5, Article 8.1, of the Standard Specifications 
for Construction and Maintenance of Highways, Streets and Bridges Manual for more details.

VII. RAILROAD SAFETY ORIENTATION

A. Complete the Railroad’s course “Orientation for Contractor’s Safety,” and maintain registration
prior to working on the Railroad’s property. This course is required to be completed annually by
Contractor and Subcontractor personnel working on site.

UPRR, BNSF, CPKCR will not accept on-track safety training certificates from other Railroads. 
Refer to each Railroad’s specific contractor right of entry for training information.

Know and follow the Contractor’s Right of Entry Agreement EXHIBIT D, MINIMUM SAFETY 
REQUIREMENTS regarding clothing, personal protective equipment, and general safety requirements.

VIII. SUBCONTRACTORS

Contractor shall not subcontract work without written consent of TxDOT. Subcontractors are 
subject to the same insurance requirements as the Prime Contractor.

IX. EMERGENCY NOTIFICATION

In Case of Railroad Emergency

Call: 

Railroad Emergency Line at: 

Location: DOT 

RR Milepost: 

Subdivision: 

RRD Review Only

Initials: 

Date: 

Rail 
Division
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DIST COUNTY SHEET NO.

mark.dixon@gtownrr.com

GEORGETOWN RAILROAD

512.863.2538

848950P

NONE

NONE

0914 05 237 VA

AUS WILLIAMSON

848950P

AT GRADE

GTRR

GTRR

NONE

NONE

GEORGETOWN

WILLIAMSON

0914-05-237

30.6228286

 -97.6739863

REPLACE PLANKING, REMOVE AND REPLACE PAVEMENT, PAVEMENT MARKINGS, REALIGN
SIDEWALK, TCP AND RR FLAGGING

NONE

5

GEORGETOWN RAILROAD
MARK DIXON
MARK.DIXON@GTOWNRR.COM

$2,000,000 / $4,000,000

$2,000,000

4141042

10/31/2023



RAILROAD SCOPE OF WORK
PROJECT SPECIFIC DETAILS
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I. WORK AT CROSSING LOCATIONS (AT GRADE, HIGHWAY OVERPASS, HIGHWAY

UNDERPASS, PEDESTRIAN, OR CLOSED/ABANDONED)

This project is adjacent or parallel work, not within RR ROW:

DOT No.: 

Crossing Type: 

RR Company Operating Track at Crossing: 

RR Company Owning Track at Crossing: 

RR MP: 

RR Subdivision: 

City: 

County: 

CSJ at this Crossing: 

Latitude: 

Longitude: 

Scope of Work, including any TCP, to be performed by State Contractor:

Scope of Work to be performed by Railroad Company:

II. FLAGGING & INSPECTION

No. of Days of Railroad Flagging Expected: 

On this project, night or weekend flagging is:

Expected

Not Expected

Flagging services will be provided by:

Railroad Company: 1) Txdot will pay flagging invoices. Flagging Agreement with railroad will be 
needed or, 2) Permitted crossing. Railroad company to provide flagging.

Outside Party: Contractor will pay flagging invoices to be reimbursed by TxDOT

Contractor must incorporate flaggers into anticipated construction schedule. The Railroad 
requires a 30-day notice if their flaggers are to be utilized. If Contractor falls behind schedule due 
to their own negligence and is not ready for scheduled flaggers, any flagging charges will be paid 
by Contractor.

Contact Information for Flagging:

UPRR UP.info@railpros.com
Call Center 877-315-0513, Select #1 for flagging 

UP.request@nrssinc.net
Call Center 877-984-6777

BNSF BNSFinfo@railprosfs.com
Call Center 877-315-0513, Select #1 for flagging 

CPKCR KCS.info@railpros.com
Call Center 877-315-0513, Select #1 for flagging 

Bottom Line On-Track Safety Services
bottomline076@aol.com, 903-767-7630

OTHERS: 

Contractor must incorporate railroad construction inspection into anticipated construction schedule.

Not Required
Required. Contact Information for Construction Inspection:

III. CONSTRUCTION WORK TO BE PERFORMED BY THE RAILROAD

Required. 

Not Required

Railroad Point of Contact: 

Coordinate with TxDOT for any work to be performed by the Railroad Company. TxDOT must issue 
a work order for any work done by the Railroad Company prior to the work being performed.

IV. RAILROAD INSURANCE REQUIREMENTS

The Contractor shall confirm the insurance requirements with the Railroad as the insurance limits 
are subject to change without notice.

Insurance policies and corresponding certificates of insurance must be issued by the contractor 
on behalf of the Railroad. Separate insurance policies and certificates are required when more 
than one Railroad Company is operating on the same right of way, or when several Railroad 
Companies are involved and operate on their own separate right of ways.

No direct compensation will be made to the Contractor for providing the insurance coverages 
shown below or any deductibles. These costs are incidental to the various bid items.

Escalated Limits

Type of Insurance Amount of Coverage (Minimum)

Workers Compensation $500,000 / $500,000 / $500,000

Commercial General Liability

Business Automobile

Railroad Protective Liability Limits

Not Required

Non - Bridge/Typical Maintenance Projects. 
Includes repairs to overpass/underpass and 
culvert structures

$2,000,000 / $6,000,000

Bridge Structure Projects. Includes new 
construction or replacement of overpass/
underpass structures

$5,000,000 / $10,000,000

Other: 

V. CONTRACTOR’S RIGHT OF ENTRY (CROE)

Not Required

Required: UPRR Maintenance Consent Letter. TxDOT to assist

Required: TxDOT to assist in obtaining the UPRR CROE

Required: Contractor to obtain

BNSF: 
https://bnsf.railpermitting.com

CPKCR 
https://jllrpg.360works.com/fmi/webd/rpo_web_kcs.fmp12

Other Railroads: 

To view previously approved CROE templates agreed upon between the State and Railroad, see: 
https://www.txdot.gov/business/resources/railroad-highway-crossing/sample-right-of-entry-
agreements.html

Approved CROE templates are not to be modified by the Contractor.

Contractor shall not operate within Railroad Right of Way without an executed Construction & 
Maintenance Agreement between the State and the Railroad and an executed CROE between the 
Contractor and the Railroad if required on project.

VI. RAILROAD COORDINATION MEETING

A Railroad Coordination Meeting is required. See item 5, Article 8.1, of the Standard Specifications 
for Construction and Maintenance of Highways, Streets and Bridges Manual for more details.

VII. RAILROAD SAFETY ORIENTATION

A. Complete the Railroad’s course “Orientation for Contractor’s Safety,” and maintain registration
prior to working on the Railroad’s property. This course is required to be completed annually by
Contractor and Subcontractor personnel working on site.

UPRR, BNSF, CPKCR will not accept on-track safety training certificates from other Railroads. 
Refer to each Railroad’s specific contractor right of entry for training information.

Know and follow the Contractor’s Right of Entry Agreement EXHIBIT D, MINIMUM SAFETY 
REQUIREMENTS regarding clothing, personal protective equipment, and general safety requirements.

VIII. SUBCONTRACTORS

Contractor shall not subcontract work without written consent of TxDOT. Subcontractors are 
subject to the same insurance requirements as the Prime Contractor.

IX. EMERGENCY NOTIFICATION

In Case of Railroad Emergency

Call: 

Railroad Emergency Line at: 

Location: DOT 

RR Milepost: 

Subdivision: 

RRD Review Only

Initials: 

Date: 

Rail 
Division

FILE: rr-scope-of-work.pdf DN: TxDOT CK: DW: CK:
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DIST COUNTY SHEET NO.

mark.dixon@gtownrr.com

GEORGETOWN RAILROAD

512.863.2538

414897F

911.250

GEORGETOWN

0914 05 237 VA

AUS WILLIAMSON

414897F

AT GRADE

GTRR

GTRR

911.250

GEORGETOWN

GRANGER

WILLIAMSON

0914-05-237

30.6994270

 -97.4895646

REPLACE PLANKING, REMOVE AND REPLACE PAVEMENT, PAVEMENT MARKINGS, TCP AND RR
FLAGGING

NONE

2

GEORGETOWN RAILROAD
MARK DIXON
MARK.DIXON@GTOWNRR.COM

$2,000,000 / $4,000,000

$2,000,000

4242043

10/31/2023



RAILROAD SCOPE OF WORK
PROJECT SPECIFIC DETAILS
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I. WORK AT CROSSING LOCATIONS (AT GRADE, HIGHWAY OVERPASS, HIGHWAY

UNDERPASS, PEDESTRIAN, OR CLOSED/ABANDONED)

This project is adjacent or parallel work, not within RR ROW:

DOT No.: 

Crossing Type: 

RR Company Operating Track at Crossing: 

RR Company Owning Track at Crossing: 

RR MP: 

RR Subdivision: 

City: 

County: 

CSJ at this Crossing: 

Latitude: 

Longitude: 

Scope of Work, including any TCP, to be performed by State Contractor:

Scope of Work to be performed by Railroad Company:

II. FLAGGING & INSPECTION

No. of Days of Railroad Flagging Expected: 

On this project, night or weekend flagging is:

Expected

Not Expected

Flagging services will be provided by:

Railroad Company: 1) Txdot will pay flagging invoices. Flagging Agreement with railroad will be 
needed or, 2) Permitted crossing. Railroad company to provide flagging.

Outside Party: Contractor will pay flagging invoices to be reimbursed by TxDOT

Contractor must incorporate flaggers into anticipated construction schedule. The Railroad 
requires a 30-day notice if their flaggers are to be utilized. If Contractor falls behind schedule due 
to their own negligence and is not ready for scheduled flaggers, any flagging charges will be paid 
by Contractor.

Contact Information for Flagging:

UPRR UP.info@railpros.com
Call Center 877-315-0513, Select #1 for flagging 

UP.request@nrssinc.net
Call Center 877-984-6777

BNSF BNSFinfo@railprosfs.com
Call Center 877-315-0513, Select #1 for flagging 

CPKCR KCS.info@railpros.com
Call Center 877-315-0513, Select #1 for flagging 

Bottom Line On-Track Safety Services
bottomline076@aol.com, 903-767-7630

OTHERS: 

Contractor must incorporate railroad construction inspection into anticipated construction schedule.

Not Required
Required. Contact Information for Construction Inspection:

III. CONSTRUCTION WORK TO BE PERFORMED BY THE RAILROAD

Required. 

Not Required

Railroad Point of Contact: 

Coordinate with TxDOT for any work to be performed by the Railroad Company. TxDOT must issue 
a work order for any work done by the Railroad Company prior to the work being performed.

IV. RAILROAD INSURANCE REQUIREMENTS

The Contractor shall confirm the insurance requirements with the Railroad as the insurance limits 
are subject to change without notice.

Insurance policies and corresponding certificates of insurance must be issued by the contractor 
on behalf of the Railroad. Separate insurance policies and certificates are required when more 
than one Railroad Company is operating on the same right of way, or when several Railroad 
Companies are involved and operate on their own separate right of ways.

No direct compensation will be made to the Contractor for providing the insurance coverages 
shown below or any deductibles. These costs are incidental to the various bid items.

Escalated Limits

Type of Insurance Amount of Coverage (Minimum)

Workers Compensation $500,000 / $500,000 / $500,000

Commercial General Liability

Business Automobile

Railroad Protective Liability Limits

Not Required

Non - Bridge/Typical Maintenance Projects. 
Includes repairs to overpass/underpass and 
culvert structures

$2,000,000 / $6,000,000

Bridge Structure Projects. Includes new 
construction or replacement of overpass/
underpass structures

$5,000,000 / $10,000,000

Other: 

V. CONTRACTOR’S RIGHT OF ENTRY (CROE)

Not Required

Required: UPRR Maintenance Consent Letter. TxDOT to assist

Required: TxDOT to assist in obtaining the UPRR CROE

Required: Contractor to obtain

BNSF: 
https://bnsf.railpermitting.com

CPKCR 
https://jllrpg.360works.com/fmi/webd/rpo_web_kcs.fmp12

Other Railroads: 

To view previously approved CROE templates agreed upon between the State and Railroad, see: 
https://www.txdot.gov/business/resources/railroad-highway-crossing/sample-right-of-entry-
agreements.html

Approved CROE templates are not to be modified by the Contractor.

Contractor shall not operate within Railroad Right of Way without an executed Construction & 
Maintenance Agreement between the State and the Railroad and an executed CROE between the 
Contractor and the Railroad if required on project.

VI. RAILROAD COORDINATION MEETING

A Railroad Coordination Meeting is required. See item 5, Article 8.1, of the Standard Specifications 
for Construction and Maintenance of Highways, Streets and Bridges Manual for more details.

VII. RAILROAD SAFETY ORIENTATION

A. Complete the Railroad’s course “Orientation for Contractor’s Safety,” and maintain registration
prior to working on the Railroad’s property. This course is required to be completed annually by
Contractor and Subcontractor personnel working on site.

UPRR, BNSF, CPKCR will not accept on-track safety training certificates from other Railroads. 
Refer to each Railroad’s specific contractor right of entry for training information.

Know and follow the Contractor’s Right of Entry Agreement EXHIBIT D, MINIMUM SAFETY 
REQUIREMENTS regarding clothing, personal protective equipment, and general safety requirements.

VIII. SUBCONTRACTORS

Contractor shall not subcontract work without written consent of TxDOT. Subcontractors are 
subject to the same insurance requirements as the Prime Contractor.

IX. EMERGENCY NOTIFICATION

In Case of Railroad Emergency

Call: 

Railroad Emergency Line at: 

Location: DOT 

RR Milepost: 

Subdivision: 

RRD Review Only

Initials: 

Date: 

Rail 
Division

FILE: rr-scope-of-work.pdf DN: TxDOT CK: DW: CK:

© TxDOT June 2014 CONT SECT JOB HIGHWAY

6/2023
REVISIONS

DIST COUNTY SHEET NO.

mark.dixon@gtownrr.com

GEORGETOWN RAILROAD

512.863.2538

414902A

913.500

GEORGETOWN

414902A

AT GRADE

GTRR

GTRR

913.500

GEORGWTOWN

GRANGER

WILLIAMSON

0914-05-237

30.6915658

 -97.5266687

REPLACE PLANKING, REMOVE AND REPLACE PAVEMENT, PAVEMENT MARKINGS, TCP AND RR
FLAGGING

NONE

2

GEORGETOWN RAILROAD
MARK DIXON
MARK.DIXON@GTOWNRR.COM

$2,000,000 / $4,000,000

$2,000,000

43

0914 05 237 VA

AUS WILLIAMSON 43044

10/31/2023
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