


STATE OF TEXAS

DEPARTMENT OF TRANSPORTATION

MATERIALS MAINTENANCE CONTRACT


PROJECT NO. MMC 646285001
 CSJ: 6462-85-001
 HIGHWAY: US 0087
 LIMITS OF WORK: Dumas Area Maintenance Sections

**FOR PURCHASE AND DELIVERY OF MATERIALS ONLY:
 Type D HotMix for Pickup & Delivery**



SUBMITTED FOR LETTING: 1/9/2024
Date

APPROVED FOR LETTING: 1/9/2024
Date

DocuSigned by:

 8774AAE0C9C4423...
 CONTRACT SPECIALIST
 Gail D. Ramsay


DocuSigned by:

 4091D73729A34DC...
 DIRECTOR OF OPERATIONS
 Wesley D. Kimmell, P.E.

INDEX OF SHEETS

1	TITLE SHEET
2A-2D	GENERAL NOTES
3	ESTIMATE & QUANTITY SHEET
4	PLAN SHEET & SUMMARY

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

© 2019		 Texas Department of Transportation	
FED.RD. DIV. NO.	PROJECT NO.	SHEET NO.	
6	MMC 6462-85-001	1	
STATE	DISTRICT	COUNTY	
TEXAS	AMARILLO	HARTLEY	
CONTROL	SECTION	JOB	HWY NO.
6462	85	001	US0087
FILENAME			DATE
MMC646285001			1/4/2024

Project Number: MMC 646285001**Sheet 2****County:** HARTLEY**Control:** 6462-85-001**Highway:** US0087**GENERAL NOTES:**

This project includes plan sheets that are not part of the bid proposal. Plans can be viewed online or downloaded from the web at:

<http://www.txdot.gov/business/letting-bids/plans-online.html>

Order plans from any of the plan reproduction companies shown on the web at:

http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm

Information concerning the project, plans, limits, and locations may also be obtained by contacting Gail Ramsay at (806) 356-3221 or the Supervisor in charge of this project. Plans, limits, and locations may be viewed at Contract Administration, Texas Department of Transportation District Office, 5715 Canyon Drive, Bldg. B, Amarillo, Texas 79110.

All Contractor pre-bid questions on this project are to be addressed to the following individual(s):

Director of Operations	Wes Kimmell, P.E.	Wes.Kimmell@txdot.gov
Contract Specialist	Brad Buchanan	Brad.Buchanan@txdot.gov
Contract Specialist	Gail Ramsay	Gail.Ramsay@txdot.gov

Questions may be submitted via the Letting Pre-Bid Q & A web page. This webpage can be accessed from the Notice to Contractors dashboard located at the following address:

<https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors>

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are generated will be posted through the same Letting Pre-Bid Q & A web page.

The Letting Pre-Bid Q & A web page for each project can be accessed by using the dashboard to navigate to the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the project you want to view the Q & A for and click on the link in the window that pops up.

Questions will not be accepted 48 hours prior to letting date and time.

Project Number: MMC 646285001**Sheet 2****County:** HARTLEY**Control:** 6462-85-001**Highway:** US0087

Prior to beginning operations, a meeting will be held at the contract administration building to include material supplier and maintenance section supervisors listed in this contract.

If several contracts are awarded to the same contractor, the contractor shall be sufficiently equipped to concurrently supply each contract.

Each contract awarded by the Department stands on its own and as such, is separate from other contracts.

All work on this contract will be issued by work order via email. A work order will include the location, the bid item, and the quantity of material to deliver. Callout work orders will be issued based on priorities.

Provide and maintain a dedicated email address for receipt of work orders and correspondence throughout the term of this contract. Respond to all correspondence within 1 business day.

General Requirements and Covenants – Item 10

Project Description – This project shall consist of the purchase and delivery of materials only, Hot mix Type D PG 64-22 for pickup and Type D PG-64-28 for delivery for the Dumas Area Maintenance Sections consisting of Dalhart, Gruver, Channing, Borger, Dumas, and Stratford maintenance sections. Materials shall be delivered to TxDOT maintenance within the counties listed below

Area Engineer	Address	Contact Person
Zach Mayer, P.E. - Interim	1249 N. Maddox Avenue Dumas, Texas 79029	(806)655-2374 Maintenance Supervisor
Maintenance Section	Address	Contact Person
Dallam County	12190 US HWY 87 Dalhart, Texas 79022	Jack Phillips (806)249-2071
Hansford County	114 W. SH 15 Gruver, Texas 79040	Michael Turner (806)733-2334
Hartley County	200 Rock Island Channing, Texas 79018	Bart Lamberson (806)235-2692
Hutchinson County	2500 S. Cedar Borger, Texas 79008	Kelvin Britten (806)274-6741
Moore County	1249 N. Maddox Avenue Dumas, Texas 79029	Blake Tate (806)935-4501

Project Number: MMC 646285001**Sheet 2****County:** HARTLEY**Control:** 6462-85-001**Highway:** US0087

Sherman County

1202 E. Texas Avenue
Stratford, Texas 79084Jerry Ewers
(806)396-2361

Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Section 10.2 – Instructions to Bidders

By signing this proposal, a bidder acknowledges that he/she has a copy of the “Standard Specifications for Construction of Highways, Streets and Bridges”, adopted by the Texas Department of Transportation, November 1, 2014. This specification book may be purchased from the Department.

Section 10.3 – Award and Execution of Contract

Material requests shall be issued by Work Order. Each Work Order shall specify items and quantities to be delivered as well as days to complete Work Order.

Section 10.4 – Scope of Work

In accordance with Article 10.4.3.1 when mutually agreed upon in writing by both parties to the contract, the Engineer may extend the contract by change order, up to two times, for an additional period not to exceed the original contract time period.

The extended contract may be for additional quantities up to the original bid quantities, plus any quantities added by previously approved change orders.

The extension will meet the terms and conditions of the original contract, plus any approved terms and conditions made by previously approved change orders.

Section 10.6 – Control of Materials

Use materials from pre-qualified producers. A list of material producers pre-qualified by the Construction Division (CST) of the Texas Department of Transportation (TxDOT) can be found at the following website:

<https://www.txdot.gov/business/resources/producer-list.html>

Project Number: MMC 646285001**Sheet 2****County:** HARTLEY**Control:** 6462-85-001**Highway:** US0087**Section 10.8 - Prosecution and Progress**

Contract time charges shall begin upon issuance of "Authorization to Begin Work" letter. One hundred twenty (120) Calendar days have been designated for this contract. Calendar Days shall be computed and charged in accordance with Article 10.8.2, "Contract Term".

Individual Work Order charge days shall run concurrently with Contract time charges.

Notify the Maintenance Section Supervisor when encountering any unforeseen delays.

Section 10.9 – Measurement and Payment

In accordance with Article 9.2 "Scope of Payment," plans quantity measurement requirements are not applicable for this contract. Quantities shown in the plans are for bidding purposes only. TxDOT does not guarantee that all quantities shown in plans will be requested for delivery. Maintenance Sections may request quantities varying from those shown in the plans to meet their needs.

Contractor is responsible for obtaining annual overweight tolerance permit if hauling materials that exceed the legal road weight.

Item 8011 D-GR HMA TY D PG 64-28 (Materials Only)

The contractor shall provide mixture Type D using PG binder 64-28 for delivery and PG binder 64-22 for pickup material by TxDOT Equipment. No PG binder grade dumps will be allowed on this contract. It is at the engineer's discretion to accept a different material if contractor is producing a superior product.

This item is for TxDOT to pick up the materials at the hot-mix plant and HMAC delivery as determined by work order request.

There are 6 delivery locations shown on the plans. Each delivery location will have a separate bid item. The location will not be the exact delivery point of the material but used as a bid reference for delivery charge. The bid price for this work shall include delivery to the bid item location, or an actual work order location shorter in mileage from the plant than the bid item location. There will not be any work order locations further in distance from the plant than the 6 bid item locations. The 6 bid item delivery locations are as follows:

Project Number: MMC 646285001**Sheet 2****County:** HARTLEY**Control:** 6462-85-001**Highway:** US0087

1. Zero to twenty miles from designated HMAC plant.
2. Twenty-one to forty miles from designated HMAC plant.
3. Forty-one to sixty miles from designated HMAC plant.
4. Sixty-one to eighty miles from designated HMAC plant.
5. Eighty-one to one hundred miles from designated HMAC plant.
6. One hundred one miles to one hundred twenty miles from designated HMAC plant.

For pickup HMAC to avoid excessive travel costs, the hot-mix asphalt concrete plant must be located within 45 miles of Hartley County Maintenance Office. Various maintenance sections will have the availability of releasing work orders from this contract.

Contact the receiving Maintenance Section Supervisor at least 24 hours prior to delivery.

Deliver Monday through Thursday during business hours only. Deliveries outside of these times may be allowed at the sole discretion of the Maintenance Section Supervisor.

The contractor's driver shall report to the Maintenance Section Supervisor or his representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time of delivery and departure.

For small quantity needs, a work order will be issued to the contractor a minimum of 24 hours in advance and the contractor shall be able to provide and deliver a minimum of 500 tons per day.

For larger quantity work locations (over 1200 tons), a work order will be issued to the contractor a minimum of 2 weeks (14 calendar days) in advance of the project start date.

The contractor shall provide mixture Type D using PG binder 64-22 for all HMAC picked up by TxDOT trucks. The contractor shall provide mixture Type D using PG binder 64-28 for all HMAC being delivered to a designated jobsite. No PG Binder grade dumps will be allowed on this contract. It is at the engineer's discretion to accept a different material if contractor is producing a superior product.

The use of Recycled Asphalt Shingles (RAS) will not be permitted on this contract.

The maximum amount of RAP allowed will be 20% unless otherwise approved by the engineer.

Project Number: MMC 646285001

Sheet 2

County: HARTLEY

Control: 6462-85-001

Highway: US0087

Supply aggregate on the contract that meets surface aggregate classification (SAC) A.

For Hauling Operations:

- Hauling Operations are required to manufacture a minimum of 1200 tons per day
- Monitor the temperature of the material in the truck before shipping to ensure that it does not exceed 350° and is not lower than 275° unless using warm mix and then no lower than 215° at delivery. The Department will not pay for or allow placement of any mixture produced above 350°.
- The Contractors driver shall report to the State's representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time.
- Supply tarp and all components necessary to tarp materials during transport.
- A 2 hour unload time per truck will be included in the bid price, time shall be calculated from TxDOT work order request time. If a truck has to stay on site longer than 2 hours, due to no fault of the contractor, each additional 15 minutes will be paid at \$20 per 15 minute increment per truck.
- Make all deliveries between the hours of 8:00 am and 4:00 pm CST unless prior arrangements have been made with the Maintenance Supervisor.



Estimate & Quantity Sheet

CONTROLLING PROJECT ID 6462-85-001

DISTRICT Amarillo
HIGHWAY US0087

COUNTY Hartley

CONTROL SECTION JOB				6462-85-001		TOTAL EST.	TOTAL FINAL
PROJECT ID				A00206943			
COUNTY				Hartley			
HIGHWAY				US0087			
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL		
	8011-6001	D-GR HMA(SQ) TY D PG 64-22 (PICKUP)	TON	1,500.000		1,500.000	
	8011-6019	D-GR HMA TY D PG 64-28 (DLVR) SITE 1	TON	500.000		500.000	
	8011-6020	D-GR HMA TY D PG 64-28 (DLVR) SITE 2	TON	500.000		500.000	
	8011-6021	D-GR HMA TY D PG 64-28 (DLVR) SITE 3	TON	500.000		500.000	
	8011-6022	D-GR HMA TY D PG 64-28 (DLVR) SITE 4	TON	500.000		500.000	
	8011-6023	D-GR HMA TY D PG 64-28 (DLVR) SITE 5	TON	500.000		500.000	
	8011-6024	D-GR HMA TY D PG 64-28 (DLVR) SITE 6	TON	500.000		500.000	



Report Generated By: txdotconnect_internal_ext

Report Created On: Jan 4, 2024 8:00:02 AM

DISTRICT	COUNTY	CCSJ	SHEET
Amarillo	Hartley	6462-85-001	3

Plan Sheet & Summary		
Bid Code	Site #	Site Description
80116001	Pickup	Pickup
80116019	1	Zero to twenty miles from designated plant
80116020	2	Twenty-one to forty miles from designated plant
80116021	3	Forty-one to sixty miles from designated plant
80116022	4	Sixty-one to eighty miles from designated plant
80116023	5	Eighty-one to one hundred miles from designated plant
80116024	6	One hundred one to one hundred twenty miles from designated plant