

STATE OF TEXAS

DEPARTMENT OF TRANSPORTATION

MATERIALS MAINTENANCE CONTRACT

PROJECT NO. MMC 646490001
CSJ: 6464-90-001
HIGHWAY: US0062
LIMITS OF WORK: BROWNFIELD AREA OFFICE

FOR PURCHASE AND DELIVERY OF MATERIALS ONLY: EMULSION

SUBMITTED FOR
LETTING: 2/21/2024
Date

APPROVED FOR
LETTING: 2/21/2024
Date


DocuSigned by:
Anthony Strickland
FF17A82762034A6...
IALIST

DocuSigned by:
Michael Strapp, P.E.
C0CB990D620C4DD...
FINANCE

INDEX OF SHEETS

- 1 TITLE SHEET
- 2A-2C GENERAL NOTES
- 3 ESTIMATE & QUANTITY SHEET
- 4 PLAN SHEET & SUMMARY

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

© 2024			
FED.RD. DIV. NO.	PROJECT NO.	SHEET NO.	
6	MMC 646490001	1	
STATE	DISTRICT	COUNTY	
TEXAS	LUBBOCK	TERRY	
CONTROL	SECTION	JOB	HWY NO.
6464	90	1	US0062
FILENAME			DATE
MMC_646490001			2/20/2024

Project Number: MMC 646490001**Sheet 2****County:** Terry**Control:** 6464-90-001**Highway:** US0062**GENERAL NOTES:****GENERAL NOTES:**

Contractor questions on this project are to be addressed to the following individual(s):

Michael P. Stroope, P.E. – mike.stroope@txdot.gov

Questions may be submitted via the Letting Pre-Bid Q&A web page. This webpage can be accessed from the Notice to Contractors dashboard located at the following Address:
<https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors>

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to navigate to the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for and click on the link in the window that pops up.

General Requirements and Covenants

Project Description – This project shall consist of the purchase and delivery of materials only, Emulsions: CHFRS-2P, CMS-1P, CMS-2P, CSS-1H and CSS-1H (40%) for the Brownfield Area Office consisting of Yoakum, Terry, Gaines, Lynn, Garza and Dawson County Maintenance Sections. Materials shall be delivered to TxDOT offices listed below or any roadway located within the section boundaries.

Brownfield Area Engineer

Seve Sisneros, P.E.
800 W Webb St.
Brownfield, TX 79316
PH (806) 637-4503

Yoakum County Maintenance Supervisor (Site 1)

George Deleon
1411 SH 214
Plains, TX 79355
PH (806) 456-7456

Project Number: MMC 646490001

Sheet 2

County: Terry

Control: 6464-90-001

Highway: US0062

Terry County Maintenance Supervisor (Site 2)

Jaime Cortez
800 W Webb St.
Brownfield, TX 79316
PH (806) 637-8913

Lynn County Maintenance Supervisor (Site 3)

Ryan Brown
1611 US 87
Tahoka, TX 79373
PH (806) 998-4004

Garza County Maintenance Supervisor (Site 4)

Robert Hansen
705 S Broadway
Post, TX 79356
PH (806) 495-2245

Gaines County Maintenance Supervisor (Site 5)

George Deleon
175 E US 180
Seminole, TX 79360
PH (806) 758-3632

Dawson County Maintenance Supervisor (Site 6)

Shi Dotson
1613A N Hwy 87
Lamesa, TX 79331
PH (806) 872-2175

Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Section 10.2 - Instructions to Bidders:

This project includes plan sheets that are not part of the bid proposal. View or download plans at:

<https://www.dot.state.tx.us/business/plansonline/ftpinfo.htm>

Project Number: MMC 646490001**Sheet 2****County:** Terry**Control:** 6464-90-001**Highway:** US0062**Section 10.4 – Scope of Work:**

Prior to beginning operations, the Department will arrange a coordination call between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the Contract, proposed procedures, and plans for performing the work while providing safe passage for traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed. Limit the use of the roadway for the hauling of material to legal loads. Keep the traveled surfaces used in hauling operations free of dirt or other materials.

In accordance with Article 10.4.3.1, this contract may be extended once not to exceed 360 calendar days for the entire contract term if mutually agreed.


Section 10.8 - Prosecution and Progress:

There are 180 calendar days on this contract. Calendar days will be charged in accordance with Article 10.8.2., "Contract Term".

Transport truck shall be equipped with transfer pump and required hoses to transfer material from transport to TxDOT storage tanks. Hose shall be compatible with 3-inch cam lock type connection.

Failure to provide required pump and hoses may result in rejection of the transported load.

Each work order will specify a delivery site by the bid item in the contract and quantity to be supplied. The minimum amount of material to be ordered on an individual work order is 5,000 gallons. There are 7 working days allowed to complete each work order. Additional days for work order completion may be granted by the receiving office if agreed to and documented in the work order at time work order request.



BROWNFIELD AREA

Note: Estimated quantities in table are for bidding purposes only. They represent an minimum order volume for each location per the General Notes. Each section may choose to order more or less of each type of material based on changing conditions and plans.

#	MAINTENANCE OFFICES		8010-XXXX EMULSION (CHFRS-2P)(DEL) (GAL)(SITE X)		8010-XXXX EMULSION (CMS-2P)(DEL) (GAL)(SITE X)		8010-XXXX EMULSION (CSS-1H)(DEL) (GAL)(SITE X)		8010-XXXX EMULSION (CSS-1H)(40%) (DEL)(GAL)(SITE X)		8010-XXXX EMULSION (CMS-1P) (GAL)(SITE X)	
	Section	County	Address	GAL	(SITE X)	GAL	(SITE X)	GAL	(SITE X)	GAL	(SITE X)	GAL
1	Plains	Yoakum	1411 SH 214 Plains, TX. 79355	5,000	0	5,000	0	5,000	5,000	5,000	0	0
2	Brownfield	Terry	800 W Webb St Brownfield, TX 79316	5,000	5,000	5,000	5,000	5,000	5,000	5,000	5,000	5,000
3	Tahoka	Lynn	1611 US 87 Tahoka, TX 79373	5,000	5,000	5,000	5,000	5,000	5,000	5,000	5,000	5,000
4	Post	Garza	705 S Broadway Post, TX. 79356	5,000	0	5,000	0	5,000	5,000	5,000	5,000	5,000
5	Seminole	Gaines	175 E US 180 Seminole, TX 79360	5,000	5,000	5,000	5,000	5,000	5,000	5,000	5,000	5,000
6	Lamesa	Dawson	1613A N Hwy 87 Lamesa, TX. 79331	5,000	5,000	5,000	5,000	5,000	5,000	5,000	5,000	5,000
Total				30,000	15,000	20,000	30,000	20,000	30,000	15,000	15,000	15,000

FEDERAL DIST. NO.	06	MAINTENANCE PROJECT NO.	MMC 6469000	SHEET NO.	4
STATE DIST. NO.	TX	STATE	TX	COUNTY	TERRY
CONTRACT NO.	6464	SECT.	90	JOB	001
		HIGHWAY NO.			US0062

PLAN SHEET SUMMARY