

STATE OF TEXAS

DEPARTMENT OF TRANSPORTATION

MATERIALS MAINTENANCE CONTRACT

PROJECT NO. MMC 6466-08-001

HIGHWAY: IH 45, ETC
LIMITS OF WORK: WALKER, ETC


FOR PURCHASE AND DELIVERY OF MATERIALS ONLY:
HYDRAULIC CEMENT

SUBMITTED FOR
LETTING: 3/27/2024
Date

APPROVED FOR
LETTING: 3/27/2024
Date

DocuSigned by:


CONTRACT SPECIALIST


DocuSigned by:


DIRECTOR OF MAINTENANCE

INDEX OF SHEETS

- 1 TITLE SHEET
- 2A-2E GENERAL NOTES
- 3 ESTIMATE & QUANTITY SHEET
- 4 LOCATION MAP & SUMMARY

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

© 2024		 Texas Department of Transportation	
FED.RD. DIV. NO.	PROJECT NO.	SHEET NO.	
6	MMC 6466-08-001	1	
STATE	DISTRICT	COUNTY	
TEXAS	BRYAN	WALKER, ETC.	
CONTROL	SECTION	JOB	HWY NO.
n/a	n/a	n/a	IH 45, ETC
FILENAME			DATE

County: Walker, etc.

Highway: IH 45, etc.

All Locations in Leon County (Site 5)
Leon County Maintenance Office (Site 6 – Bagged)
Contact:
Leon County Maintenance Supervisor
Thomas Hendrix 903-322-4648
2800 Commerce St. E. Buffalo, Texas 75831

All Locations in Freestone County (Site 7)
Freestone County Maintenance Office (Site 8 – Bagged)
Contact:
Freestone County Maintenance Supervisor
Danny Green 903-389-3530
340 West US 84 Fairfield, Texas 75840

SECTION 10.2 – INSTRUCTIONS TO BIDDERS:

View the plans on-line or download from the web at:
<https://www.txdot.gov/business/letting-bids/plans-online.html>

Order plans from any of the plan reproduction companies shown on the web at:
http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm

Attention Material Providers: Below is a link to TXDOT’s website that explains the State’s new bidding process for roadway material contracts, including the Material Supplier’s Questionnaire, and the steps for prospective bidders to follow in preparation of a bid :
<https://www.txdot.gov/business/road-bridge-maintenance/contract-letting/contractor-prequalification.html> (NOTE: Download questionnaires and open using Adobe Acrobat or other PDF viewer; otherwise, Internet Explorer is the only browser which can open as PDF.)

By signing this proposal, a bidder acknowledges that he/she has a copy of the “Standard Specifications for Construction of Highways, Streets and Bridges”, adopted by the Texas Department of Transportation, November 1, 2014. This specification book may be purchased from the Department.

SECTION 10.3 – AWARD AND EXECUTION OF CONTRACT:

Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Material requests shall be issued by Work Order. Each Work Order shall be scheduled by the assigned TXDOT representative and will specify items, quantities, and delivery location.

County: Walker, etc.

Highway: IH 45, etc.

Each Work Order sent by the Department is independent and separate from other Work Orders held by the Contractor. If the Contractor is sent multiple Work Orders, they must be equipped to provide, possess, or acquire the necessary material and be sufficiently staffed to fulfill all Work Orders at the same time.

SECTION 10.4 – SCOPE OF WORK:

Prior to beginning operations, per Article 10.4.2, the Contractor will arrange a coordination call between representatives of the Department and the Contractor.

In accordance with Article 10.4.3, TXDOT does not guarantee that all or only the quantities shown in plans for delivery may be requested (under-run / over-run). Contractor should expect to provide materials in the quantity and type requested in the Work Order(s).

The acceptance of this contract also does not guarantee that any materials may be purchased (zero-run) by TXDOT during the time period for which the contract is active.

In accordance with Article 10.4.3.1, this contract may be extended twice not to exceed 540 calendar days for the entire contract term if mutually agreed.

SECTION 10.6 – CONTROL OF MATERIALS:

Contractor shall furnish all material in accordance with applicable specifications, test methods and general notes in this Contract and as directed by the Engineer.

Use materials from pre-qualified producers. A list of material producers pre-qualified by the Construction Division (CST) of the Texas Department of Transportation (TXDOT) can be found at the following website: <https://www.txdot.gov/business/resources/producer-list.html>.

SECTION 10.8 – PROSECUTION AND PROGRESS:

Contract time charges shall begin upon issuance of “Authorization to Begin Work” letter. This Contract is for one-hundred and eighty (180) days and shall be computed and charged in accordance with Article 10.8.2, “Contract Term”.

All material delivery tickets must include the Work Order number and be signed, dated, and list the arrival/departure times by the Department representative upon arrival at final delivery location.

In the event of a delay in delivery of materials, notify the Maintenance Supervisor for the work order immediately by phone and provide documentation, in writing, to the office of record upon completion of delivery.

County: Walker, etc.

Highway: IH 45, etc.

Failure to complete a work order will incur damages in accordance with Article 10.8.6. Actual damages incurred will be deducted from the work order payment and calculations will be provided upon request.

Providing material that does not meet the requirements of the specification does not constitute delivery and the Contractor may be required to remove all failed materials from the site. Applicable damages may continue to accrue until the Contractor delivers materials in full compliance to the designated site.

SECTION 10.9 – MEASUREMENT AND PAYMENT:

Contractor is responsible for obtaining annual overweight tolerance permit if hauling material which exceeds the legal road weight.

Trucks may be held for up to 2 hr. at the jobsite at no additional expense to the Department. Written documentation of arrival will be used when calculating demurrage charges and included on an invoice submitted to the managing office. The Department will specify the arrival time and delivery frequency on the work order provided to the Contractor. If the Contractor arrives prior to the specified delivery time, the 2 hr hold will not begin until the arrival time specified on the work order.

Contractor will provide demurrage rate per truck, per 15-min increment, at the Coordination call prior to beginning work on the Contract.

Demurrage charges will be invoiced in 15-min increments, rounded down to the nearest whole increment. Contractor will be required to provide documentation for the demurrage per truck.

Item 8012 – HYDRAULIC CEMENT

Bulk cement must be delivered in a pressurized trailer and the maintenance section will specify whether a spreader bar is needed in the Work Order. Bulk cement will be delivered to the location specified in the work order for Site 1, 3, 5 and 7

Bagged cement will be palletized and delivered to the Maintenance Office specified for Site 2,4,6 and 8.

Contact the TxDOT site representative at least 24 hours prior to delivery.

Minimum order per office will be twenty-five (25) tons for Hydraulic Cement (Bulk) and/or 896 bags of Hydraulic Cement (47 lbs. bag). Partial loads will use multiplier to cover full load freight cost.

Project Number: MMC 6466-08-001


Sheet 2

County: Walker, etc.

Highway: IH 45, etc.

Material for this contract must be delivered in seven (7) calendar days from the issuance of the work order.

MAP OF HUNTSVILLE AREA OFFICE SECTION BOUNDARIES



DISTRICT	COUNTY	PROJECT	SHEET NO
BRY - 17	WALKER, ETC	MMC - 6466-08-001	4