

STATE OF TEXAS

DEPARTMENT OF TRANSPORTATION

MAINTENANCE MATERIALS CONTRACT

PROJECT NO. MMC 646211001

CSJ: 6462-11-001

HIGHWAY: US 287, ETC.

LIMITS OF WORK: PROVIDE AGGREGATE TO VARIOUS COUNTIES IN THE CHILDRESS DISTRICT

FOR PURCHASE AND DELIVERY OF MATERIALS ONLY

SUBMITTED FOR
LETTING: 06/11/2024
Date

APPROVED FOR
LETTING: 06/11/2024
Date

DocuSigned by:
Jeffy Garga
8550B6B4024D47E

CONTRACT SPECIALIST


DocuSigned by:
Matthew J. Hebert, P.E.
F01A837492B5390

DIRECTOR OF OPERATIONS

INDEX OF SHEETS

| | |
|-------|---------------------------|
| 1 | TITLE SHEET |
| 2A-2C | GENERAL NOTES |
| 3 | ESTIMATE & QUANTITY SHEET |
| 4 | LOCATION SUMMARY |
| 5 | LOCATION MAP |

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

| | | | |
|---------------------------|-----------------|---|------------|
| © 2021 | |  | |
| FED.RD. DIV. NO. | PROJECT NO. | SHEET NO. | |
| 6 | MMC 6462-11-001 | 1 | |
| STATE | DISTRICT | COUNTY | |
| TEXAS | CHILDRESS | CHILDRESS | |
| CONTROL | SECTION | JOB | HWY NO. |
| 6462 | 11 | 001 | US0287 |
| FILENAME | | | DATE |
| CSJ 6462-11-001 Aggregate | | | 06/11/2024 |

Project Number: A00206256
County: CHILDRESS, ETC.

Control: MMC 6462-11-001
Highway: US 287, ETC.

General Notes:

Project Description – This project shall consist of the purchase and delivery of materials only for the Childress District consisting of Briscoe, Childress, Collingsworth, Cottle, Dickens, Donley, Foard, Hall, Hardeman, King, Knox, Motley, and Wheeler Counties

Contract questions will be accepted through email, phone call, or in person. Direct questions to the following TxDOT Contacts:

Matthew Herbstritt, P.E.
 Director of Operations
 940-937-7283 (Office)
 806-204-1695 (Cell)

Matthew.Herbstritt@txdot.gov

Steven Ferguson
 Maintenance Administrator
 940-937-7112 (Office)
 806-204-2193 (Cell)

Steven.Ferguson@txdot.gov

Questions may be submitted via the Letting Pre-Bid Q&A web page. This webpage can be accessed from the Notice to Contractors dashboard located at the following Address:

<https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors>

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to navigate to the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for and click on the link in the window that pops up.

The plans may be viewed at the Contract Administration Office, Childress District Office, 7599 US 287, Childress, Texas, 79201

The contractor shall designate an on-site representative who has full authority to speak and make decisions on his behalf.

Material deliveries shall be coordinated with the TxDOT maintenance supervisors as listed in the following table:

| Maintenance Office | Physical Address | Supervisor | Phone Number |
|--------------------|-----------------------------------|--------------|--------------|
| Childress Yard | 7599 US 287, Childress, TX 79201 | Jason Willis | 940-475-1195 |
| Clarendon Yard | 3268 US 287, Clarendon, TX 79226 | Brian Miller | 806-930-5254 |
| Crowell Yard | 3435 N SH 6, Crowell, TX 79227 | Wes Kajs | 940-585-8362 |
| Dickens Yard | 411 E US 82, Dickens, TX 79227 | Tony Kidd | 806-269-0854 |
| Guthrie Yard | 1091 US 83, Guthrie, TX 79236 | Ron Gilbert | 806-346-7001 |
| Matador Yard | 031 W US 62/70, Matador, TX 79224 | Scott Fulton | 806-983-1498 |
| Memphis Yard | 220 E Noel, Memphis, TX 79245 | Jeff Widener | 940-585-8163 |
| Munday Yard | 10860 SH 222 E, Munday, TX 76371 | Joe Bejar | 806-204-0733 |
| Paducah Yard | 200 US 70 E, Paducah, TX 79248 | Ron Gilbert | 806-346-7001 |

Project Number: A00206256
County: CHILDRESS, ETC.

Control: MMC 6462-11-001
Highway: US 287, ETC.

| | | | |
|-----------------|--------------------------------------|---------------|--------------|
| Quanah Yard | 405 Loop Road, Quanah, TX 79252 | Jamie Talley | 940-585-8680 |
| Shamrock Yard | 16100 IH-40 E, Shamrock, TX 79079 | Landon Allen | 940-585-8415 |
| Silverton Yard | 1301 W Lonestar, Silverton, TX 79257 | Jeff Smith | 806-930-5244 |
| Wellington Yard | 16215 FM 338, Wellington, TX 79095 | Daniel Castor | 806-930-5266 |

Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A contractor awarded multiple contracts must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Section 10.2 – Instruction to Bidders

This project includes plan sheets that are not part of the bid proposal.

View or download plans at:

<https://www.txdot.gov/business/letting-bids/plans-online.html>

Order plans from any of the plan reproduction companies shown on the web at:

http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm

By signing this proposal, a bidder acknowledges that he/she has a copy of the “Standard Specifications for Construction of Highways, Streets and Bridges”, adopted by the Texas Department of Transportation, November 2014. This specification book may be purchased from the Department.

Section 10.4 – Scope of Work

Prior to beginning operations, the Department will arrange a coordination call between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the Contract, proposed procedures, and plans for performing the work while always providing safe passage for traffic. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed. Limit the use of the roadway for the hauling of material to legal loads. Keep the traveled surfaces used in hauling operations free of dirt or other materials.

In accordance with Article 10.4.3.1, this contract may be extended twice not to exceed 548 calendar days for the entire contract term if mutually agreed.

Section 10.8 - Prosecution and Progress:

There are 180 calendar days on this contract. Calendar days will be charged in accordance with Article 10.8.2., "Contract Term".

Types of accepted haul vehicles include end dumps and belly dumps. Some narrow ROW locations require end dumps due to limited space.

Each work order will specify a delivery site by the bid item in the contract and quantity to be supplied. The minimum amount of material to be ordered on an individual work order is 100 tons. There are 15 working days allowed to complete each work order.

Project Number: A00206256
County: CHILDRESS, ETC.

Control: MMC 6462-11-001
Highway: US 287, ETC.

The District Contract Specialist is as follows:

Jeffy Garza
Contract Specialist
7599 US287
Childress, TX 79201
940-937-7106 (Office)
Jeffy.Garza@txdot.gov

Invoices are not required and will not be used for payment. Payment quantities shall be reconciled with the District Contract Specialist each month.

Item 8016 – Aggregate for Surface Treatments (Materials Only)

No pre-coating of aggregate will be required.

Volcanic stone with a maximum dry loose unit weight of 60 lbs./cu.ft. will be used for the Ty E uncoated aggregate.

Meet SAC B or better.

Aggregate may be redirected by the maintenance supervisor for delivery to a road instead of the maintenance yard. Redirected loads will remain within the county that ordered them, and price adjustments for such deliveries will be considered.

For mileage/freight costs used in bidding, deliveries to the maintenance yards should be used.



Estimate & Quantity Sheet

CONTROLLING PROJECT ID 6462-11-001

DISTRICT Childress
HIGHWAY US0287

COUNTY Childress

| CONTROL SECTION JOB | | | | 6462-11-001 | | TOTAL EST. | TOTAL FINAL |
|---------------------|-----------|-------------------------------|------|-------------|-------|------------|-------------|
| PROJECT ID | | | | A00206256 | | | |
| COUNTY | | | | Childress | | | |
| HIGHWAY | | | | US0287 | | | |
| ALT | BID CODE | DESCRIPTION | UNIT | EST. | FINAL | | |
| | 8039-6142 | AGGR (TY E GR 4) (DEL) (ST2) | TON | 400.000 | | 400.000 | |
| | 8039-6145 | AGGR (TY E GR 4) (DEL) (ST5) | TON | 400.000 | | 400.000 | |
| | 8039-6149 | AGGR (TY E GR 4) (DEL) (ST9) | TON | 400.000 | | 400.000 | |
| | 8039-6151 | AGGR (TY E GR 4) (DEL) (ST11) | TON | 400.000 | | 400.000 | |
| | 8039-6152 | AGGR (TY E GR 4) (DEL) (ST12) | TON | 400.000 | | 400.000 | |
| | 8039-6170 | AGGR (TY E GR 5) (DEL) (ST2) | TON | 200.000 | | 200.000 | |
| | 8039-6178 | AGGR (TY E GR 5) (DEL) (ST10) | TON | 200.000 | | 200.000 | |

| DISTRICT | COUNTY | CCSJ | SHEET |
|-----------|-----------|-------------|-------|
| Childress | Childress | 6462-11-001 | 3 |


Quantity Location Summary-Maint Yards

| Delivery Location | | Item of Work | | TON |
|-------------------|-----------------|--------------|-----------------------------|--------------|
| Site No. | Yard | | | |
| 1 | Childress Yard | 8039-6141 | AGGR (TY E GR 4)(DEL)(ST1) | - |
| 2 | Clarendon Yard | 8039-6142 | AGGR (TY E GR 4)(DEL)(ST2) | 400 |
| 3 | Dickens Yard | 8039-6143 | AGGR (TY E GR 4)(DEL)(ST3) | - |
| 4 | Matador Yard | 8039-6144 | AGGR (TY E GR 4)(DEL)(ST4) | - |
| 5 | Munday Yard | 8039-6145 | AGGR (TY E GR 4)(DEL)(ST5) | 400 |
| 6 | Paducah Yard | 8039-6146 | AGGR (TY E GR 4)(DEL)(ST6) | - |
| 7 | Quanah Yard | 8039-6147 | AGGR (TY E GR 4)(DEL)(ST7) | - |
| 8 | Silverton Yard | 8039-6148 | AGGR (TY E GR 4)(DEL)(ST8) | - |
| 9 | Wellington Yard | 8039-6149 | AGGR (TY E GR 4)(DEL)(ST9) | 400 |
| 10 | Shamrock Yard | 8039-6150 | AGGR (TY E GR 4)(DEL)(ST10) | - |
| 11 | Crowell Yard | 8039-6151 | AGGR (TY E GR 4)(DEL)(ST11) | 400 |
| 12 | Memphis Yard | 8039-6152 | AGGR (TY E GR 4)(DEL)(ST12) | 400 |
| 13 | Guthrie Yard | 8039-6153 | AGGR (TY E GR 4)(DEL)(ST13) | - |
| Total | | | | 2,000 |
| 1 | Childress Yard | 8039-6169 | AGGR (TY E GR 5)(DEL)(ST1) | - |
| 2 | Clarendon Yard | 8039-6170 | AGGR (TY E GR 5)(DEL)(ST2) | 200 |
| 3 | Dickens Yard | 8039-6171 | AGGR (TY E GR 5)(DEL)(ST3) | - |
| 4 | Matador Yard | 8039-6172 | AGGR (TY E GR 5)(DEL)(ST4) | - |
| 5 | Munday Yard | 8039-6173 | AGGR (TY E GR 5)(DEL)(ST5) | - |
| 6 | Paducah Yard | 8039-6174 | AGGR (TY E GR 5)(DEL)(ST6) | - |
| 7 | Quanah Yard | 8039-6175 | AGGR (TY E GR 5)(DEL)(ST7) | - |
| 8 | Silverton Yard | 8039-6176 | AGGR (TY E GR 5)(DEL)(ST8) | - |
| 9 | Wellington Yard | 8039-6177 | AGGR (TY E GR 5)(DEL)(ST9) | - |
| 10 | Shamrock Yard | 8039-6178 | AGGR (TY E GR 5)(DEL)(ST10) | 200 |
| 11 | Crowell Yard | 8039-6179 | AGGR (TY E GR 5)(DEL)(ST11) | - |
| 12 | Memphis Yard | 8039-6180 | AGGR (TY E GR 5)(DEL)(ST12) | - |
| 13 | Guthrie Yard | 8039-6181 | AGGR (TY E GR 5)(DEL)(ST13) | - |
| Total | | | | 400 |

See Shipping Addresses in General Notes

| DISTRICT | COUNTY | CONTROL | SHEET NO |
|-----------|----------------|-------------|----------|
| CHILDRESS | CHILDRESS, ETC | 6462-11-001 | 4 |

Site Location Map



| District | County | Control | Sheet |
|-----------|----------------|-------------|-------|
| Childress | Childress, Etc | 6462-11-001 | 5 |