


STATE OF TEXAS

DEPARTMENT OF TRANSPORTATION

MATERIALS MAINTENANCE CONTRACT


PROJECT NO. MMC 6469-89-001
 CSJ: 6469-89-001
 HIGHWAY: US 0060
 LIMITS OF WORK: AMARILLO DISTRICT MAINTENANCE SECTIONS


**FOR PURCHASE AND DELIVERY OF MATERIALS ONLY:
 Hydraulic Cement TY I BULK BAG**



SUBMITTED FOR
 LETTING: 6/17/2024
 Date

APPROVED FOR
 LETTING: 6/17/2024
 Date


DocuSigned by:

 8774AAE0C9C4423...
 CONTRACT SPECIALIST
 Gail D. Ramsay

DocuSigned by:

 4091D73729A34DC...
 DIRECTOR OF OPERATIONS
 Wesley D. Kimmell, P.E.

INDEX OF SHEETS

| | |
|-------|---------------------------|
| 1 | TITLE SHEET |
| 2A-2F | GENERAL NOTES |
| 3 | ESTIMATE & QUANTITY SHEET |
| 4 | PLAN SHEET & SUMMARY |

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

| | | | |
|------------------|---------------------------------------------------------------------------------------|-----------|-----------|
| © 2019 |  | | |
| FED.RD. DIV. NO. | PROJECT NO. | SHEET NO. | |
| 6 | MMC 6469-89-001 | 1 | |
| STATE | DISTRICT | COUNTY | |
| TEXAS | AMARILLO | CARSON | |
| CONTROL | SECTION | JOB | HWY NO. |
| 6469 | 89 | 001 | US0060 |
| FILENAME | | | DATE |
| MMC646989001 | | | 6/12/2024 |

Project Number: MMC 646989001**Sheet 2****County:** CARSON**Control:** 6469-89-001**Highway:** US0060**GENERAL NOTES:**

This project includes plan sheets that are not part of the bid proposal. Plans can be viewed online or downloaded from the web at:

<http://www.txdot.gov/business/letting-bids/plans-online.html>

Order plans from any of the plan reproduction companies shown on the web at:

http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm

Information concerning the project, plans, limits, and locations may also be obtained by contacting Gail Ramsay at (806) 356-3221 or the Supervisor in charge of this project. Plans, limits, and locations may be viewed at Contract Administration, Texas Department of Transportation District Office, 5715 Canyon Drive, Bldg. E, Amarillo, Texas 79110.

All Contractor pre-bid questions on this project are to be addressed to the following individual(s):

| | | |
|------------------------|-------------------|----------------------------------------------------------------------|
| Director of Operations | Wes Kimmell, P.E. | Wes.Kimmell@txdot.gov |
| Contract Specialist | Brad Buchanan | Brad.Buchanan@txdot.gov |
| Contract Specialist | Gail Ramsay | Gail.Ramsay@txdot.gov |

Questions may be submitted via the Letting Pre-Bid Q & A web page. This webpage can be accessed from the Notice to Contractors dashboard located at the following address:

<https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors>

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are generated will be posted through the same Letting Pre-Bid Q & A web page.

The Letting Pre-Bid Q & A web page for each project can be accessed by using the dashboard to navigate to the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the project you want to view the Q & A for and click on the link in the window that pops up.

Questions will not be accepted 48 hours prior to letting date and time.

Project Number: MMC 646989001**Sheet 2****County:** CARSON**Control:** 6469-89-001**Highway:** US0060

Prior to beginning operations, a meeting will be held at the contract administration building to include material supplier and maintenance section supervisors listed in this contract.

If several contracts are awarded to the same contractor, the contractor shall be sufficiently equipped to concurrently supply each contract.

Each contract awarded by the Department stands on its own and as such, is separate from other contracts.

All work on this contract will be issued by work order via email. A work order will include the location, the bid item, and the quantity of material to deliver. Callout work orders will be issued based on priorities.

Provide and maintain a dedicated email address for receipt of work orders and correspondence throughout the term of this contract. Respond to all correspondence within 1 business day.

General Requirements and Covenants – Item 10

Project Description – This project shall consist of the purchase and delivery of materials only, Hydraulic Cement for the Amarillo District Maintenance Sections consisting of: Channing, Dalhart, E-way, Borger, Canadian, Gruver, Pampa, Panhandle, Perryton, and Groom maintenance sections. Materials shall be delivered to TxDOT maintenance within the counties listed below.

| Area Engineer | Address | Contact Person |
|----------------------------|-------------------------------------------------|-------------------------------------|
| Joe Chappell, P.E. | 8401 S. FM 1541 Amarillo, Texas 79118 | (806)378-0071 |
| Maintenance Section | Address | Maintenance Supervisor |
| Armstrong County | 801 Hurley Street Claude, Texas 79109 | Kevin Kerlee (806)226-2321 |
| Deaf Smith County | 3869 US HWY 385 Hereford, Texas 79045 | Robert "Sean" Mays (806)364-2262 |
| Oldham County | 606 W. Vega Blvd Vega, Texas 79092 | Justin Lawrence (806)267-2219 |
| Potter County | 7700 E. Loop 335 North Amarillo, Texas 79114 | Kevin Allison (806)383-1661 |
| Randall County | (1)E-Way 8401 S. FM 1541 | Cody Harris |

Project Number: MMC 646989001**Sheet 2****County:** CARSON**Control:** 6469-89-001**Highway:** US0060

| | | | |
|----------------|-----------|--------------------------------------------------------------|-----------------------------------------------|
| Randall County | (2)Canyon | Amarillo, Texas 79118 305 W. US 60 Canyon, Texas 79015 | (806)378-0073 Devin White (806)655-4372 |
|----------------|-----------|--------------------------------------------------------------|-----------------------------------------------|

| Area Engineer | Address | Contact Person |
|----------------------------|------------------------------------------------|---------------------------------|
| Clint Harms, P.E. | 1249 N. Maddox Avenue Dumas, Texas 79029 | (806)934-1122 |
| Maintenance Section | Address | Maintenance Supervisor |
| Dallam County | 12190 US HWY 87 Dalhart, Texas 79022 | Jack Phillips (806)249-2071 |
| Hansford County | 114 W. SH 15 Gruver, Texas 79040 | Michael Turner (806)733-2334 |
| Hartley County | 200 Rock Island Channing, Texas 79018 | Bart Lamberson (806)235-2692 |
| Hutchinson County | 2500 S. Cedar Borger, Texas 79008 | Brady Hart (806)274-6741 |
| Moore County | 1249 N. Maddox Avenue Dumas, Texas 79029 | Blake Tate (806)935-4501 |
| Sherman County | 1202 E. Texas Avenue Stratford, Texas 79084 | Jerry Ewers (806)396-2361 |

| Area Engineer | Address | Contact Person |
|--------------------------------|------------------------------------------------|-----------------------------------|
| Zach Mayer, P.E. | 12139 E. Frederic Avenue Pampa, Texas 79066 | (806)665-2374 |
| Maintenance Section | Address | Maintenance Supervisor |
| Carson & Gray Counties(1)Groom | 809 Front Street Groom, Texas 79039 | Larry Lusk (806)681-5959 |
| Carson County (2)Panhandle | 101 Elsie Street Panhandle, Texas 79068 | Greg Mayfield (806)537-3384 |
| Gray & Roberts Counties | 12129 E. Frederic Avenue Pampa, Texas 79066 | Jeffrey Holtkamp (806)669-6401 |
| Hemphill & Lipscomb Counties | 11100 US 60 | Nate Beavers |

Project Number: MMC 646989001**Sheet 2****County:** CARSON**Control:** 6469-89-001**Highway:** US0060

| | | |
|------------------|--------------------------------------------------------------|---------------------------------------------------|
| Ochiltree County | Canadian, Texas 79014 1103 SH 15 Perryton, Texas 79070 | (806)323-6781 Billy Hollowell (806)537-3384 |
|------------------|--------------------------------------------------------------|---------------------------------------------------|

Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Section 10.2 – Instructions to Bidders

By signing this proposal, a bidder acknowledges that he/she has a copy of the “Standard Specifications for Construction of Highways, Streets and Bridges”, adopted by the Texas Department of Transportation, November 1, 2014. This specification book may be purchased from the Department.

Section 10.3 – Award and Execution of Contract

Material requests shall be issued by Work Order. Each Work Order shall specify items and quantities to be delivered as well as days to complete Work Order.

Section 10.4 – Scope of Work

In accordance with Article 10.4.3.1 when mutually agreed upon in writing by both parties to the contract, the Engineer may extend the contract by change order, up to two times, for an additional period not to exceed the original contract time period.

The extended contract may be for additional quantities up to the original bid quantities, plus any quantities added by previously approved change orders.

The extension will meet the terms and conditions of the original contract, plus any approved terms and conditions made by previously approved change orders.

Section 10.6 – Control of Materials

Use materials from pre-qualified producers. A list of material producers pre-qualified by the Construction Division (CST) of the Texas Department of Transportation (TxDOT) can be found at the following website:

<https://www.txdot.gov/business/resources/producer-list.html>

Project Number: MMC 646989001**Sheet 2****County:** CARSON**Control:** 6469-89-001**Highway:** US0060**Section 10.8 - Prosecution and Progress**

Contract time charges shall begin upon issuance of "Authorization to Begin Work" letter. One hundred twenty (120) Calendar days have been designated for this contract. Calendar Days shall be computed and charged in accordance with Article 10.8.2, "Contract Term".

Individual Work Order charge days shall run concurrently with Contract time charges.

Notify the Maintenance Section Supervisor when encountering any unforeseen delays.

Section 10.9 – Measurement and Payment

In accordance with Article 9.2 "Scope of Payment," plans quantity measurement requirements are not applicable for this contract. Quantities shown in the plans are for bidding purposes only. TxDOT does not guarantee that all quantities shown in plans will be requested for delivery. Maintenance Sections may request quantities varying from those shown in the plans to meet their needs.

Contractor is responsible for obtaining annual overweight tolerance permit if hauling materials that exceed the legal road weight.

Item 8012-Hydraulic Cement (Materials Only)

There are 13 delivery site locations shown on the plans. Each location will represent a maintenance section in the Amarillo District. Specific locations within the county will be designated in the work orders. Each delivery site location will have a separate bid item.

Minimum delivery quantity shall be 25 tons for bulk deliveries or 525 bags (a truckload). Partial loads will use multiplier to cover full load freight cost.

All deliveries/transportations shall be equipped to disperse material evenly.

All transports must have a seal attached to the dispersing device and other openings. Contact the receiving Maintenance Section Supervisor at least 24 hours prior to delivery.

Deliver Monday through Thursday during business hours only. Deliveries outside of these times may be allowed at the sole discretion of the Maintenance Section Supervisor.

Project Number: MMC 646989001

Sheet 2

County: CARSON

Control: 6469-89-001

Highway: US0060

The Contractors driver shall report to the Maintenance Section Supervisor, or his representative, at the time of arrival at the final delivery location and obtain a signature documenting the date and time of delivery and departure.

A 2-hour unload time per truck will be included in the bid price. If a truck has to stay on site longer than 2 hours, due to no fault of the contractor, each additional 15 minutes will be paid at \$20 per 15-minute increment per truck.



Estimate & Quantity Sheet

CONTROLLING PROJECT ID 6469-89-001

DISTRICT Amarillo
HIGHWAY US0060

COUNTY Carson

| CONTROL SECTION JOB | | | | 6469-89-001 | | TOTAL EST. | TOTAL FINAL |
|---------------------|-----------|---------------------------------------|------|-------------|-------|------------|-------------|
| PROJECT ID | | | | A00210647 | | | |
| COUNTY | | | | Carson | | | |
| HIGHWAY | | | | US0060 | | | |
| ALT | BID CODE | DESCRIPTION | UNIT | EST. | FINAL | | |
| | 8012-6006 | HYDRAULIC CEMENT(TY I)(DEL)(SITE 6) | TON | 600.000 | | 600.000 | |
| | 8012-6008 | HYDRAULIC CEMENT(TY I)(DEL)(SITE 8) | TON | 150.000 | | 150.000 | |
| | 8012-6030 | HYDRAULIC CEMENT(TY I)(DEL)(SITE 2) | BAG | 525.000 | | 525.000 | |
| | 8012-6031 | HYDRAULIC CEMENT(TY I)(DEL)(SITE 3) | BAG | 525.000 | | 525.000 | |
| | 8012-6032 | HYDRAULIC CEMENT(TY I)(DEL)(SITE 4) | BAG | 1,050.000 | | 1,050.000 | |
| | 8012-6034 | HYDRAULIC CEMENT(TY I)(DEL)(SITE 6) | BAG | 2,100.000 | | 2,100.000 | |
| | 8012-6036 | HYDRAULIC CEMENT(TY I)(DEL)(SITE 8) | BAG | 2,100.000 | | 2,100.000 | |
| | 8012-6043 | HYDRAULIC CEMENT(TY I)(DEL)(ST 10) | BAG | 525.000 | | 525.000 | |
| | 8012-6045 | HYDRAULIC CEMENT(TY I)(DEL)(ST 12) | BAG | 1,575.000 | | 1,575.000 | |
| | 8012-6046 | HYDRAULIC CEMENT(TY I)(DEL)(ST 13) | BAG | 525.000 | | 525.000 | |
| | 8012-6047 | HYDRAULIC CEMENT(TY I)(DEL)(ST 14) | BAG | 2,100.000 | | 2,100.000 | |
| | 8012-6054 | HYDRAULIC CEMENT (TY I)(DEL)(SITE 18) | BAG | 525.000 | | 525.000 | |
| | 8012-6057 | HYDRAULIC CEMENT (TY I)(DEL)(SITE3) | TON | 100.000 | | 100.000 | |



Report Generated By: txdotconnect_internal_ext

Report Created On: Jun 10, 2024 11:32:40 AM

| DISTRICT | COUNTY | CCSJ | SHEET |
|----------|--------|-------------|-------|
| Amarillo | Carson | 6469-89-001 | 3 |

Plan Sheet & Summary

| Bid Code | Material | Site # | Site Description |
|-----------------|------------------------------|---------------|----------------------------------------------------------------------|
| 8012 6006 | Hydraulic Cement TY I (Bulk) | 6 | Channing Maintenance (Hartley) 200 Rock Island Channing, TX 79018 |
| 8012 6008 | Hydraulic Cement TY I (Bulk) | 8 | Dalhart Maintenance (Dallam) 12190 US 87 Dalhart, TX 79022 |
| 8012 6030 | Hydraulic Cement TY I (Bag) | 2 | E-Way Maintenance (Randall) 8401 S. FM 1541 Amarillo, TX 7911 |
| 8012 6031 | Hydraulic Cement TY I (Bag) | 3 | Borger Maintenance (Hutchinson) 2500 S. Cedar Borger, TX 79008 |
| 8012 6032 | Hydraulic Cement TY I (Bag) | 4 | Canadian Maintenance (Hemphill)11100 US Canadian, TX 79014 |
| 8012 6034 | Hydraulic Cement TY I (Bag) | 6 | Channing Maintenance (Hartley)200 Rock Island, Channing, TX 79018 |
| 8012 6036 | Hydraulic Cement TY I (Bag) | 8 | Dalhart Maintenance (Dallam) 12190 US 87 Dalhart, TX 79022 |
| 8012 6043 | Hydraulic Cement TY I (Bag) | 10 | Gruver Maintenance (Hansford) 114 W SH 15 Gruver, TX 79040 |
| 8012 6045 | Hydraulic Cement TY I (Bag) | 12 | Pampa Maintenance (Gray & Roberts) & 12129 E Frederic Pampa TX 79066 |
| 8012 6046 | Hydraulic Cement TY I (Bag) | 13 | Panhandle Maintenance (Carson) 101 S Elsie Panhandle, TX 79068 |
| 8012 6047 | Hydraulic Cement TY I (Bag) | 14 | Perryton Maintenance (Ochiltrie) 1103 W SH15 Perryton, TX 79070 |
| 8012 6054 | Hydraulic Cement TY I (Bag) | 18 | Groom Maintenance (Carson & Gray) 809 E Front St Groom, TX 79039 |
| 8012 6057 | Hydraulic Cement TY I (Bulk) | 3 | Panhandle Maintenance (Carson) 101 S Elsie Panhandle, TX 79068 |