


STATE OF TEXAS

DEPARTMENT OF TRANSPORTATION

MATERIALS MAINTENANCE CONTRACT


PROJECT NO. MMC 6469-94-001
 CSJ: 6469-94-001
 HIGHWAY: US0083
 LIMITS OF WORK: AMARILLO DISTRICT MAINTENANCE SECTIONS


**FOR PURCHASE AND DELIVERY OF MATERIALS ONLY:
 Type 5 Modified Aggregate (Traction Control)**



SUBMITTED FOR
 LETTING: 6/17/2024
 Date

APPROVED FOR
 LETTING: 6/17/2024
 Date


DocuSigned by:

 8774AAE0C9C4423...
 CONTRACT SPECIALIST
 Gail D. Ramsay

DocuSigned by:

 4091D73729A34DC...
 DIRECTOR OF OPERATIONS
 Wesley D. Kimmell, P.E.

INDEX OF SHEETS

1	TITLE SHEET
2A-2F	GENERAL NOTES
3	ESTIMATE & QUANTITY SHEET
4	PLAN SHEET & SUMMARY

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

© 2019		 Texas Department of Transportation	
FED.RD. DIV. NO.	PROJECT NO.	SHEET NO.	
6	MMC 6469-94-001	1	
STATE	DISTRICT	COUNTY	
TEXAS	AMARILLO	HEMPHILL	
CONTROL	SECTION	JOB	HWY NO.
6469	94	001	US0083
FILENAME			DATE
MMC646994001			6/13/2024

Project Number: MMC 646994001**Sheet 2****County:** HEMPHILL**Control:** 6469-94-001**Highway:** US0083**GENERAL NOTES:**

This project includes plan sheets that are not part of the bid proposal. Plans can be viewed online or downloaded from the web at:

<http://www.txdot.gov/business/letting-bids/plans-online.html>

Order plans from any of the plan reproduction companies shown on the web at:

http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm

Information concerning the project, plans, limits, and locations may also be obtained by contacting Gail Ramsay at (806) 356-3221 or the Supervisor in charge of this project. Plans, limits, and locations may be viewed at Contract Administration, Texas Department of Transportation District Office, 5715 Canyon Drive, Bldg. E, Amarillo, Texas 79110.

All Contractor pre-bid questions on this project are to be addressed to the following individual(s):

Director of Operations	Wes Kimmell, P.E.	Wes.Kimmell@txdot.gov
Contract Specialist	Brad Buchanan	Brad.Buchanan@txdot.gov
Contract Specialist	Gail Ramsay	Gail.Ramsay@txdot.gov

Questions may be submitted via the Letting Pre-Bid Q & A web page. This webpage can be accessed from the Notice to Contractors dashboard located at the following address:

<https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors>

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are generated will be posted through the same Letting Pre-Bid Q & A web page.

The Letting Pre-Bid Q & A web page for each project can be accessed by using the dashboard to navigate to the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the project you want to view the Q & A for and click on the link in the window that pops up.

Questions will not be accepted 48 hours prior to letting date and time.

Project Number: MMC 646994001**Sheet 2****County:** HEMPHILL**Control:** 6469-94-001**Highway:** US0083

Prior to beginning operations, a meeting will be held at the contract administration building to include material supplier and maintenance section supervisors listed in this contract.

If several contracts are awarded to the same contractor, the contractor shall be sufficiently equipped to concurrently supply each contract.

Each contract awarded by the Department stands on its own and as such, is separate from other contracts.

All work on this contract will be issued by work order via email. A work order will include the location, the bid item, and the quantity of material to deliver. Callout work orders will be issued based on priorities.

Provide and maintain a dedicated email address for receipt of work orders and correspondence throughout the term of this contract. Respond to all correspondence within 1 business day.

General Requirements and Covenants – Item 10

Project Description – This project shall consist of the purchase and delivery of materials only; Ty 5 Moderate Aggregate for the Amarillo District Maintenance Sections consisting of Loop, E-way, Borger, Canadian, Canyon, Channing, Claude, Dalhart, Dumas, Gruver, Hereford, Pampa, Panhandle, Perryton, Stratford, Vega, and Groom maintenance sections. Materials shall be delivered to TxDOT maintenance within the counties listed below.

Area Engineer	Address	Contact Person
Joe Chappell, P.E.	8401 S. FM 1541 Amarillo, Texas 79118	(806)378-0071
Maintenance Section	Address	Maintenance Supervisor
Armstrong County	801 Hurley Street Claude, Texas 79109	Kevin Kerlee (806)226-2321
Deaf Smith County	3869 US HWY 385 Hereford, Texas 79045	Robert "Sean" Mays (806)364-2262
Oldham County	606 W. Vega Blvd Vega, Texas 79092	Justin Lawrence (806)267-2219
Potter County	7700 E. Loop 335 North Amarillo, Texas 79114	Kevin Allison (806)383-1661

Project Number: MMC 646994001**Sheet 2****County:** HEMPHILL**Control:** 6469-94-001**Highway:** US0083

Randall County	(1)E-Way	8401 S. FM 1541 Amarillo, Texas 79118	Cody Harris (806)378-0073
Randall County	(2)Canyon	305 W. US 60 Canyon, Texas 79015	Devin White (806)655-4372

Area Engineer	Address	Contact Person
Clint Harms, P.E.	1249 N. Maddox Avenue Dumas, Texas 79029	(806)934-1122
Maintenance Section	Address	Maintenance Supervisor
Dallam County	12190 US HWY 87 Dalhart, Texas 79022	Jack Phillips (806)249-2071
Hansford County	114 W. SH 15 Gruver, Texas 79040	Michael Turner (806)733-2334
Hartley County	200 Rock Island Channing, Texas 79018	Bart Lamberson (806)235-2692
Hutchinson County	2500 S. Cedar Borger, Texas 79008	Brady Hart (806)274-6741
Moore County	1249 N. Maddox Avenue Dumas, Texas 79029	Blake Tate (806)935-4501
Sherman County	1202 E. Texas Avenue Stratford, Texas 79084	Jerry Ewers (806)396-2361

Area Engineer	Address	Contact Person
Zach Mayer, P.E.	12139 E. Frederic Avenue Pampa, Texas 79066	(806)665-2374
Maintenance Section	Address	Maintenance Supervisor
Carson & Gray Counties(1)Groom	809 Front Street Groom, Texas 79039	Larry Lusk (806)681-5959
Carson County (2)Panhandle	101 Elsie Street Panhandle, Texas 79068	Greg Mayfield (806)537-3384
Gray & Roberts Counties	12129 E. Frederic Avenue Pampa, Texas 79066	Jeffrey Holtkamp (806)669-6401

Project Number: MMC 646994001**Sheet 2****County:** HEMPHILL**Control:** 6469-94-001**Highway:** US0083

Hemphill & Lipscomb Counties	11100 US 60 Canadian, Texas 79014	Nate Beavers (806)323-6781
Ochiltree County	1103 SH 15 Perryton, Texas 79070	Billy Hollowell (806)537-3384

Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Section 10.2 – Instructions to Bidders

By signing this proposal, a bidder acknowledges that he/she has a copy of the “Standard Specifications for Construction of Highways, Streets and Bridges”, adopted by the Texas Department of Transportation, November 1, 2014. This specification book may be purchased from the Department.

Section 10.3 – Award and Execution of Contract

Material requests shall be issued by Work Order. Each Work Order shall specify items and quantities to be delivered as well as days to complete Work Order.

Section 10.4 – Scope of Work

In accordance with Article 10.4.3.1 when mutually agreed upon in writing by both parties to the contract, the Engineer may extend the contract by change order, up to two times, for an additional period not to exceed the original contract time period.

The extended contract may be for additional quantities up to the original bid quantities, plus any quantities added by previously approved change orders.

The extension will meet the terms and conditions of the original contract, plus any approved terms and conditions made by previously approved change orders.

Section 10.6 – Control of Materials

Use materials from pre-qualified producers. A list of material producers pre-qualified by the Construction Division (CST) of the Texas Department of Transportation (TxDOT) can be found at the following website:

<https://www.txdot.gov/business/resources/producer-list.html>

Project Number: MMC 646994001**Sheet 2****County:** HEMPHILL**Control:** 6469-94-001**Highway:** US0083**Section 10.8 - Prosecution and Progress**

Contract time charges shall begin upon issuance of "Authorization to Begin Work" letter. One hundred twenty (120) Calendar days have been designated for this contract. Calendar Days shall be computed and charged in accordance with Article 10.8.2, "Contract Term".

Individual Work Order charge days shall run concurrently with Contract time charges.

Notify the Maintenance Section Supervisor when encountering any unforeseen delays.

Section 10.9 – Measurement and Payment

In accordance with Article 9.2 "Scope of Payment," plans quantity measurement requirements are not applicable for this contract. Quantities shown in the plans are for bidding purposes only. TxDOT does not guarantee that all quantities shown in plans will be requested for delivery. Maintenance Sections may request quantities varying from those shown in the plans to meet their needs.

Contractor is responsible for obtaining annual overweight tolerance permit if hauling materials that exceed the legal road weight.

Item 8042-Winter Weather Materials (Materials Only)

There are 17 delivery site locations shown on the plans. Each location will represent a maintenance section in the Amarillo District. Specific locations within the county will be designated in the work orders. Each delivery site location will have a separate bid item.

For the Type 5 Modified Aggregate, meet the requirements of Type 5 Modified Aggregate in Table 1 of Item 8042. In addition, the dry loose unit weight of the Type 5 Modified Aggregate will be maximum of 75 pounds per cubic foot when tested in accordance with Tex-401-A.

Minimum delivery quantity shall be 25 TONS.

Contact the receiving Maintenance Section Supervisor at least 24 hours prior to delivery.

Deliver Monday through Thursday during business hours only. Deliveries outside of these times may be allowed at the sole discretion of the Maintenance Section Supervisor.

Project Number: MMC 646994001

Sheet 2

County: HEMPHILL

Control: 6469-94-001

Highway: US0083

The Contractors driver shall report to the Maintenance Section Supervisor, or his representative, at the time of arrival at the final delivery location and obtain a signature documenting the date and time of delivery and departure.



Estimate & Quantity Sheet

CONTROLLING PROJECT ID 6469-94-001

DISTRICT Amarillo
HIGHWAY US0083

COUNTY Hemphill

CONTROL SECTION JOB				6469-94-001		TOTAL EST.	TOTAL FINAL
PROJECT ID				A00210656			
COUNTY				Hemphill			
HIGHWAY				US0083			
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL		
	8042-6458	TYPE 5 MOD AGG (DEL)(SITE 1)	TON	1,000.000		1,000.000	
	8042-6459	TYPE 5 MOD AGG (DEL)(SITE 2)	TON	2,000.000		2,000.000	
	8042-6460	TYPE 5 MOD AGG (DEL)(SITE 3)	TON	400.000		400.000	
	8042-6461	TYPE 5 MOD AGG (DEL)(SITE 4)	TON	600.000		600.000	
	8042-6462	TYPE 5 MOD AGG (DEL)(SITE 5)	TON	800.000		800.000	
	8042-6463	TYPE 5 MOD AGG (DEL)(SITE 6)	TON	500.000		500.000	
	8042-6464	TYPE 5 MOD AGG (DEL)(SITE 7)	TON	300.000		300.000	
	8042-6465	TYPE 5 MOD AGG (DEL)(SITE 8)	TON	3,000.000		3,000.000	
	8042-6466	TYPE 5 MOD AGG (DEL)(SITE 9)	TON	600.000		600.000	
	8042-6467	TYPE 5 MOD AGG (DEL)(SITE 10)	TON	500.000		500.000	
	8042-6468	TYPE 5 MOD AGG (DEL)(SITE 11)	TON	400.000		400.000	
	8042-6469	TYPE 5 MOD AGG (DEL)(SITE 12)	TON	600.000		600.000	
	8042-6470	TYPE 5 MOD AGG (DEL)(SITE 13)	TON	500.000		500.000	
	8042-6471	TYPE 5 MOD AGG (DEL)(SITE 14)	TON	200.000		200.000	
	8042-6472	TYPE 5 MOD AGG (DEL)(SITE 15)	TON	600.000		600.000	
	8042-6473	TYPE 5 MOD AGG (DEL)(SITE 16)	TON	1,500.000		1,500.000	
	8042-6475	TYPE 5 MOD AGG (DEL)(SITE 18)	TON	1,000.000		1,000.000	



Report Generated By: txdotconnect_internal_ext

Report Created On: Jun 11, 2024 11:01:57 AM

DISTRICT	COUNTY	CCSJ	SHEET
Amarillo	Hemphill	6469-94-001	3

Plan Sheet & Summary			
----------------------	--	--	--

Bid Code	Material	Site #	Site Description
80426458	Ty 5 Mod Aggregate	1	Loop Maintenance (Potter) 7700 E Lp 335 N Amarillo, TX 79114
80426459	Ty 5 Mod Aggregate	2	E-Way Maintenance (Randall-1) 8401 S. FM 1541 Amarillo, TX 7918
80426460	Ty 5 Mod Aggregate	3	Borger Maintenance (Hutchinson) 2500 S. Cedar Borger, TX 79008
80426461	Ty 5 Mod Aggregate	4	Canadian Maintenance (Hemphill) 11100 US HWY 60 Canadian, TX 79014
80426462	Ty 5 Mod Aggregate	5	Canyon Maintenance (Randall-2) 305 W US 60 Canyon, TX 79015
80426463	Ty 5 Mod Aggregate	6	Channing Maintenance (Hartley) 200 Rock Island Channing, TX 79018
80426464	Ty 5 Mod Aggregate	7	Claude Maintenance (Armstrong) 801 SH207 S Claude, TX 79019
80426465	Ty 5 Mod Aggregate	8	Dalhart Maintenance (Dallam) 12190 US 87 Dalhart, TX 79022
80426466	Ty 5 Mod Aggregate	9	Dumas Maintenance (Moore) 1249 N. Maddox Dumas, TX 79029
80426467	Ty 5 Mod Aggregate	10	Gruver Maintenance (Hansford) 114 SH15 Gruver, TX 79040
80426468	Ty 5 Mod Aggregate	11	Hereford Maintenance (Deaf Smith) 3869 US 385 Hereford, TX 79045
80426469	Ty 5 Mod Aggregate	12	Pampa Maintenance (Gray & Roberts) 12129 E. Frederick Pampa, TX 79065
80426470	Ty 5 Mod Aggregate	13	Panhandle Maintenance (Carson-2) 101 S. Elise Panhandle, TX 79068
80426471	Ty 5 Mod Aggregate	14	Perryton Maintenance (Ochiltree) 1103 W. SH 15 Perryton, TX 79070
80426472	Ty 5 Mod Aggregate	15	Stratford Maintenance (Sherman) 1202 E. Texas Ave. Stratford, TX 79084
80426473	Ty 5 Mod Aggregate	16	Vega Maintenance (Oldham) 606 Vega Blvd. Vega, TX 79092
80426475	Ty 5 Mod Aggregate	18	Groom Maintenance (Carson-1) 809 E. Front Groom, TX 79039