


# STATE OF TEXAS


## DEPARTMENT OF TRANSPORTATION


### MATERIALS MAINTENANCE CONTRACT


PROJECT NO. MMC 6470-11-001  
 CSJ: 6470 11 - 001  
 HIGHWAY: FM 2728  
 LIMITS OF WORK: KAUFMAN COUNTY

FOR PURCHASE AND DELIVERY OF MATERIALS ONLY  
 DESCRIPTION: HYDRAULIC CEMENT

RECOMMENDED FOR LETTING:	06/07/2024
	Date
	
AREA ENGINEER	

RECOMMENDED FOR LETTING:	6/18/2024
	Date
DocuSigned by:	
	
72258D0350B94E4	
MAINTENANCE ENGINEER	

RECOMMENDED FOR LETTING:	6/18/2024
	Date
DocuSigned by:	
	
345B765EB03F406...	
DIRECTOR OF OPERATIONS	

INDEX OF SHEETS	© 2024		
1 TITLE SHEET	FED.RD. DIV. NO.	PROJECT NO.	SHEET NO.
2 ESTIMATE & QUANTITY SHEET	6	MMC 6470-11-001	1
3A-3B GENERAL NOTES	STATE	DISTRICT	COUNTY
	TEXAS	DALLAS	KAUFMAN
	CONTROL	SECTION	JOB
	6470	11	001
			HWY NO.
			FM 2728
		FILENAME	DATE
		MMC 6470-11-001	6/6/2024

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

# Estimate & Quantity Sheet

COUNTY Kaufman



CONTROLLING PROJECT ID 6470-11-001

DISTRICT Dallas  
HIGHWAY FM2728

CONTROL SECTION JOB		6470-11-001		TOTAL EST.	TOTAL FINAL
PROJECT ID	A00210874				
COUNTY	Kaufman				
HIGHWAY	FM2728				
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL
	8012-6024	HYDRAULIC CEMENT(TY I)(DEL)(94LBS)(ST1)	BAG	4,900.000	
	8012-6025	HYDRAULIC CEMENT(TY I)(DEL)(94LBS)(ST2)	BAG	1,960.000	
				4,900.000	
				1,960.000	



Report Generated By: txdotconnect\_internal\_ext

Report Created On: Jun 6, 2024 12:42:22 PM

DISTRICT	COUNTY	CCSJ	SHEET
Dallas	Kaufman	6470-11-001	2

**Project Number:** MMC-647011001**Control:** 6470-11-001**County:** Kaufman County**Highway:** FM 2728**GENERAL NOTES:****General:**

The purpose of this contract is to supply Hydraulic Cement, materials only, at the following locations:

Site 1	3260 FM 2728 Kaufman, Texas 75152
Site 2	901 E. IH 30 Rockwall, Texas 75087

Each contract awarded by the Department stands on its own as such, is separate from other contracts. A Contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Coordinate work through:

Phillip Hancock, Maintenance Section Supervisor  
3260 FM 2728  
Kaufman, Texas 75152  
972-962-3848

Bids will be received at 4777 E. Hwy 80, Mesquite, Texas 75150-6643

Contractor questions on this project are to be addressed to the following individuals:

Lane Selman, P.E. [Lane.Selman@txdot.gov](mailto:Lane.Selman@txdot.gov)  
Phillip Hancock [Phillip.Hancock@txdot.gov](mailto:Phillip.Hancock@txdot.gov)

Questions may be submitted via the Letting Pre-Bid Q&A web page. This webpage can be accessed from the Notice to Contractors dashboard located at the following Address:

<https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors>

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to navigate to the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for and click on the link in the window that pops up.

**Project Number:** MMC-647011001

**Control:** 6470-11-001

**County:** Kaufman County

**Highway:** FM 2728

**Section 10.2 - Instructions to Bidders:**

This project includes plan sheets that are not part of the bid proposal. View or download plans at:

<https://www.dot.state.tx.us/business/plansonline/ftpinfo.htm>

**Section 10.4 – Scope of Work:**

Prior to beginning operations, the Department will arrange a coordination call between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the Contract, proposed procedures, and plans for performing the work while providing safe passage for traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed. Limit the use of the roadway for the hauling of material to legal loads. Keep the traveled surfaces used in hauling operations free of dirt or other materials.

In accordance with Article 10.4.3.1, this contract may be extended once not to exceed 360 calendar days for the entire contract term if mutually agreed.

**Section 10.8 - Prosecution and Progress:**

There are 180 calendar days on this contract. Calendar days will be charged in accordance with Article 10.8.2., "Contract Term".

Each work order will specify a delivery site by the bid item in the contract and quantity to be supplied. The minimum amount of material to be ordered on an individual work order is 525 bags. There are 7 working days allowed to complete each work order.

**Item 500 – Mobilization:**

Mobilization does not apply to this Maintenance Materials Contract.