


STATE OF TEXAS

DEPARTMENT OF TRANSPORTATION

MATERIALS MAINTENANCE CONTRACT


PROJECT NO. MMC 6473-18-001
 CSJ: 6473-18-001
 HIGHWAY: US0083
 LIMITS OF WORK: PAMPA AREA MAINTENANCE SECTIONS


**FOR PURCHASE AND DELIVERY OF MATERIALS ONLY:
 PICKUP & DELIVERY OF DENSE GRADE HMAC TY D 64-22 & 64-28**



SUBMITTED FOR LETTING: 8/8/2024
 Date

APPROVED FOR LETTING: 8/8/2024
 Date


DocuSigned by:

 8774AAE0C9C4423...
 CONTRACT SPECIALIST
 Gail D. Ramsay

DocuSigned by:

 4091D73729A34DC...
 DIRECTOR OF OPERATIONS
 Wesley D. Kimmell, P.E.

INDEX OF SHEETS

1	TITLE SHEET
2A-2F	GENERAL NOTES
3	ESTIMATE & QUANTITY SHEET
4	PLAN SHEET & SUMMARY

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

© 2019			
FED. RD. DIV. NO.	PROJECT NO.	SHEET NO.	
6	MMC 6473-18-001	1	
STATE	DISTRICT	COUNTY	
TEXAS	AMARILLO	HEMPHILL	
CONTROL	SECTION	JOB	HWY NO.
6473	18	001	US0083
FILENAME			DATE
MMC647318001			8/8/2024

Project Number: MMC 647318001**Sheet 2****County:** HEMPHILL**Control:** 6473-18-001**Highway:** US0083**GENERAL NOTES:**

This project includes plan sheets that are not part of the bid proposal. Plans can be viewed online or downloaded from the web at:

<http://www.txdot.gov/business/letting-bids/plans-online.html>

Order plans from any of the plan reproduction companies shown on the web at:

http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm

Information concerning the project, plans, limits, and locations may also be obtained by contacting Gail Ramsay at (806) 356-3221 or the Supervisor in charge of this project. Plans, limits, and locations may be viewed at Contract Administration, Texas Department of Transportation District Office, 5715 Canyon Drive, Bldg. E, Amarillo, Texas 79110.

All Contractor pre-bid questions on this project are to be addressed to the following individual(s):

Director of Operations	Wes Kimmell, P.E.	Wes.Kimmell@txdot.gov
Contract Specialist	Gail Ramsay	Gail.Ramsay@txdot.gov

Questions may be submitted via the Letting Pre-Bid Q & A web page. This webpage can be accessed from the Notice to Contractors dashboard located at the following address:

<https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors>

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are generated will be posted through the same Letting Pre-Bid Q & A web page.

The Letting Pre-Bid Q & A web page for each project can be accessed by using the dashboard to navigate to the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the project you want to view the Q & A for and click on the link in the window that pops up.

Questions will not be accepted 48 hours prior to letting date and time.

Prior to beginning operations, a meeting will be held at the contract administration building to include material supplier and maintenance section supervisors listed in this contract.

Project Number: MMC 647318001

Sheet 2

County: HEMPHILL

Control: 6473-18-001

Highway: US0083

If several contracts are awarded to the same contractor, the contractor shall be sufficiently equipped to concurrently supply each contract.

Each contract awarded by the Department stands on its own and as such, is separate from other contracts.

All work on this contract will be issued by work order via email. A work order will include the location, the bid item, and the quantity of material to deliver. Callout work orders will be issued based on priorities.

Provide and maintain a dedicated email address for receipt of work orders and correspondence throughout the term of this contract. Respond to all correspondence within 1 business day.

General Requirements and Covenants – Item 10

Project Description – This project shall consist of the purchase and delivery of materials only, Dense Grade HMA Ty D PG 64-22 for pickup and Ty D PG 64-28 for delivery for the Pampa Area Maintenance Sections consisting of: Canadian, Panhandle, Groom, Pampa and Perryton maintenance sections. Materials shall be delivered to TxDOT maintenance within the counties listed below.

Area Engineer	Address	Contact Person
Zach Mayer, P.E.	12139 E. Frederic Avenue Pampa, Texas 79066	(806)665-2374 Maintenance Supervisor
Maintenance Section	Address	
Carson & Gray Counties (1)Groom	809 Front Street Groom, Texas 79039	Larry Lusk (806)681-5959
Carson County (2)Panhandle	101 Elsie Street Panhandle, Texas 79068	Greg Mayfield (806)537-3384
Gray & Roberts Counties	12129 E. Frederic Avenue Pampa, Texas 79066	Jeffrey Holtkamp (806)669-6401
Hemphill & Lipscomb Counties	11100 US 60 Canadian, Texas 79014	Nate Beavers (806)323-6781
Ochiltree County	1103 SH 15 Perryton, Texas 79070	Billy Hollowell (806)537-3384

Project Number: MMC 647318001**Sheet 2****County:** HEMPHILL**Control:** 6473-18-001**Highway:** US0083

Each contract awarded by the Department stands on its own and as such, is separate from other contracts. A contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Section 10.2 – Instructions to Bidders

By signing this proposal, a bidder acknowledges that he/she has a copy of the “Standard Specifications for Construction of Highways, Streets and Bridges”, adopted by the Texas Department of Transportation, September 1, 2024. This specification book may be purchased from the Department.

Section 10.3 – Award and Execution of Contract

Material requests shall be issued by Work Order. Each Work Order shall specify items and quantities to be delivered as well as days to complete Work Order.

Section 10.4 – Scope of Work

When mutually agreed in writing, the Engineer may extend the Contract if the Contractor has satisfactorily fulfilled the terms and conditions of the Contract. The extension may be for a period not to exceed the original Contract time and may include additional quantities up to the original bid quantities plus any quantities added by change order. Unit prices may be adjusted with the extension to reflect the current Federal Producer Price Index (PPI) published by the Bureau of Labor Statistics (BLS), Region VI, Washington, DC 20212. The extension will meet the terms and conditions of the original Contract. When mutually agreed, execute the extension prior to the end of the term of the existing or previously extended Contract. Prosecute the original Contract and the extension consecutively. The extension will be allowed once for any Contract greater than 6 mo. in duration not to exceed 12 mo. and twice for any Contract duration 6 mo. or less.

Section 10.6 – Control of Materials

Use materials from pre-qualified producers. A list of material producers pre-qualified by the Construction Division (CST) of the Texas Department of Transportation (TxDOT) can be found at the following website:

<https://www.txdot.gov/business/resources/producer-list.html>

Section 10.8 - Prosecution and Progress

Contract time charges shall begin upon issuance of “Authorization to Begin Work” letter. One hundred twenty (120) Calendar days have been designated for this contract.

Project Number: MMC 647318001**Sheet 2****County:** HEMPHILL**Control:** 6473-18-001**Highway:** US0083

Calendar Days shall be computed and charged in accordance with Article 10.8.2, "Contract Term".

Individual Work Order charge days shall run concurrently with Contract time charges.

Notify the Maintenance Section Supervisor when encountering any unforeseen delays.

Section 10.9 – Measurement and Payment

In accordance with Article 9.2 "Scope of Payment," plans quantity measurement requirements are not applicable for this contract. Quantities shown in the plans are for bidding purposes only. TxDOT does not guarantee that all quantities shown in plans will be requested for delivery. Maintenance Sections may request quantities varying from those shown in the plans to meet their needs.

Contractor is responsible for obtaining annual overweight tolerance permit if hauling materials that exceed the legal road weight.

Item 8011 – Dense Grade HMA Ty D PG 64-22 for pickup & Ty D PG-64-28 for delivery (Materials Only)

The contractor shall provide mixture Type D using PG binder 64-28 for delivery and PG binder 64-22 for pickup material by TxDOT Equipment. No PG binder grade dumps will be allowed on this contract. It is at the engineer's discretion to accept a different material if contractor is producing a superior product.

This item is for TxDOT to pick up the materials at the hot-mix plant and HMAC delivery as determined by work order request.

There are 6 delivery locations shown on the plans. Each delivery location will have a separate bid item. The location will not be the exact delivery point of the material but used as a bid reference for delivery charge. The bid price for this work shall include delivery to the bid item location, or an actual work order location shorter in mileage from the plant than the bid item location. There will not be any work order locations further in distance from the plant than the 6 bid item locations. The 6 bid item delivery locations are as follows:

Project Number: MMC 647318001**Sheet 2****County:** HEMPHILL**Control:** 6473-18-001**Highway:** US0083

1. Zero to twenty miles from designated HMAC plant.
2. Twenty-one to forty miles from designated HMAC plant.
3. Forty-one to sixty miles from designated HMAC plant.
4. Sixty-one to eighty miles from designated HMAC plant.
5. Eighty-one to one hundred miles from designated HMAC plant.
6. One hundred one miles or more from designated HMAC plant.

For pickup HMAC to avoid excessive travel costs, the hot-mix asphalt concrete plant must be located within 75 miles of Hemphill Maintenance Section Office. Various maintenance sections will have the availability of releasing work orders from this contract.

Contact the receiving Maintenance Section Supervisor at least 24 hours prior to delivery.

Deliver Monday through Thursday during business hours only. Deliveries outside of these times may be allowed at the sole discretion of the Maintenance Section Supervisor.

The contractor's driver shall report to the Maintenance Section Supervisor or his representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time of delivery and departure.

For small quantity needs, a work order will be issued to the contractor a minimum of 24 hours in advance and the contractor shall be able to provide and deliver a minimum of 500 tons per day.

For larger quantity work locations (over 1200 tons), a work order will be issued to the contractor a minimum of 2 weeks (14 calendar days) in advance of the project start date.

The contractor shall provide mixture Type D using PG binder 64-22 for all HMAC picked up by TxDOT trucks. The contractor shall provide mixture Type D using PG binder 64- 28 for all HMAC being delivered to a designated jobsite. No PG Binder grade dumps will be allowed on this contract. It is at the engineer's discretion to accept a different material if contractor is producing a superior product.

The use of Recycled Asphalt Shingles (RAS) will not be permitted on this contract. The maximum amount of RAP allowed will be 20% unless otherwise approved by the engineer.

Project Number: MMC 647318001

Sheet 2

County: HEMPHILL

Control: 6473-18-001

Highway: US0083

Supply aggregate on the contract that meets surface aggregate classification (SAC) A.
For Hauling Operations:

- Hauling Operations are required to manufacture a minimum of 1200 tons per day
- Monitor the temperature of the material in the truck before shipping to ensure that it does not exceed 350° and is not lower than 275° unless using warm mix and then no lower than 215° at delivery. The Department will not pay for or allow placement of any mixture produced above 350°.
- The Contractors driver shall report to the State's representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time.
- Supply tarp and all components necessary to tarp materials during transport.
- A 2 hour unload time per truck will be included in the bid price, time shall be calculated from TxDOT work order request time. If a truck has to stay on site longer than 2 hours, do to no fault of the contractor, each additional 15 minutes will be paid at \$20 per 15 minute increment per truck.
- Make all deliveries between the hours of 8:00 am and 4:00 pm CST unless prior arrangements have been made with the Maintenance Supervisor.



Estimate & Quantity Sheet

CONTROLLING PROJECT ID 6473-18-001

DISTRICT Amarillo
HIGHWAY US0083

COUNTY Hemphill

CONTROL SECTION JOB				6473-18-001		TOTAL EST.	TOTAL FINAL
PROJECT ID				A00212140			
COUNTY				Hemphill			
HIGHWAY				US0083			
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL		
	8011-7055	D-GR HMA TY D PG 64-22 (PICKUP)	TON	1,500.000		1,500.000	
	8011-7110	D-GR HMA TY D PG 64-28 (DEL) SITE 1	TON	500.000		500.000	
	8011-7111	D-GR HMA TY D PG 64-28 (DEL) SITE 2	TON	500.000		500.000	
	8011-7112	D-GR HMA TY D PG 64-28 (DEL) SITE 3	TON	500.000		500.000	
	8011-7113	D-GR HMA TY D PG 64-28 (DEL) SITE 4	TON	500.000		500.000	
	8011-7114	D-GR HMA TY D PG 64-28 (DEL) SITE 5	TON	500.000		500.000	
	8011-7115	D-GR HMA TY D PG 64-28 (DEL) SITE 6	TON	500.000		500.000	



Report Generated By: txdotconnect_internal_ext

Report Created On: Aug 8, 2024 8:24:15 AM

DISTRICT	COUNTY	CCSJ	SHEET
Amarillo	Hemphill	6473-18-001	3

Bid Code	Site #	Site Description
8011-7055	Pickup	Materials picked up by TxDOT
8011-7110	Site 1	Zero to 20 Miles from designated HMAC plant
8011-7111	Site 2	20 to 40 Miles from designated HMAC plant
8011-7112	Site 3	40 to 60 Miles from designated HMAC plant
8011-7113	Site 4	60 to 80 Miles from designated HMAC plant
8011-7114	Site 5	80 to 100 Miles from designated HMAC plant
8011-7115	Site 6	100 to 120 Miles from designated HMAC plant