

STATE OF TEXAS

DEPARTMENT OF TRANSPORTATION

MAINTENANCE MATERIALS CONTRACT

PROJECT NO. MMC 6469-42-001
 CSJ: 6469 - 42 - 001
 HIGHWAY: IH0030
 LIMITS OF WORK: DALLAS COUNTY

FOR PURCHASE AND DELIVERY OF MATERIALS ONLY
 DESCRIPTION: WINTER WEATHER MATERIAL

RECOMMENDED FOR LETTING:	7/1/2024
	Date
DocuSigned by: 	
91B8F2112C2C409...	
AREA ENGINEER	

RECOMMENDED FOR LETTING:	7/1/2024
	Date
DocuSigned by: 	
72258D0350B0454...	
MAINTENANCE ENGINEER	

RECOMMENDED FOR LETTING:	7/2/2024
	Date
DocuSigned by: 	
345B7655E903E406...	
DIRECTOR OF OPERATIONS	

INDEX OF SHEETS		© 2024			
1	TITLE SHEET	FED.RD. DIV. NO.	PROJECT NO.		
2	ESTIMATE & QUANTITY SHEET	6	MMC 6469-42-001		
3A-3B	GENERAL NOTES		SHEET NO. 1		
SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, SEPTEMBER 1, 2024 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.		STATE	DISTRICT		
		TEXAS	DALLAS		
		CONTROL	SECTION	JOB	HWY NO.
		6469	42	001	IH0030
		FILENAME			
		DATE			
		MMC 6469-42-001			
		7/1/2024			



Estimate & Quantity Sheet

CONTROLLING PROJECT ID 6469-42-001

DISTRICT Dallas
HIGHWAY IH0030

COUNTY Dallas

CONTROL SECTION JOB		6469-42-001		TOTAL EST.	TOTAL FINAL
PROJECT ID		A00210515			
COUNTY		Dallas			
HIGHWAY		IH0030			
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL
	8014-7461	CAT 8C-B BRINE SALT (DEL)(SITE 4)	TON	550.000	550.000
	8014-7462	CAT 8C-B BRINE SALT (DEL)(SITE 5)	TON	550.000	550.000
	8014-7480	CAT 8C-B BRINE SALT (DEL)(SITE 4)(EXP)	TON	150.000	150.000
	8014-7580	BRINE SOLUTION (DEL)(SITE 9)	GAL	60,000.000	60,000.000

DISTRICT	COUNTY	CCSJ	SHEET
Dallas	Dallas	6469-42-001	2

Project Number: MMC-646942001

Control: 6469-42-001

County: Dallas

Highway: IH0030

Section 10.8 - Prosecution and Progress:

There are 210 calendar days on this contract. Calendar days will be charged in accordance with Article 10.8.2., "Contract Term".

Each work order will specify a delivery site by the bid item in the contract and quantity to be supplied. The minimum amount of material to be ordered on an individual work order is 110 Tons. There are 7 working days allowed to complete each work order.

Item 500 – Mobilization:

Mobilization does not apply to this Maintenance/Traffic Materials Contract.

Item 8014 – Winter Weather Materials (Clear Road Materials):

CAT 8C-B Brine Salt, in a 2,000 - 2,500-pound bag (super-sac).