Г

STATE OF TEX	AS			
DEPARTMENT OF TRANS	POF	RTA	ΓΙΟΝ	1
MATERIALS MAINTENANCE CO PROJECT NO. MMC 6470-12-001 CSJ: 6470-12-001 HIGHWAY: FM 2728 LIMITS OF WORK: KAUFMAN COUNTY FOR PURCHASE AND DELIVERY OF MATER DESCRIPTION: LIMESTONE ROCK ASE	IALS ONLY			
Date Date AREA ENGINEER RECOMME FOR LETT DocuSigned JEFFR	ING: Iby: NOMEN, P. INTENANC ENDED ING: Iby: EY BUSE DISEADE	.€. CE ENGINE 7/3/2024	ate	
INDEX OF SHEETS	© 2024	Texas Do	epartment of Ti	ransportation
2 ESTIMATE & QUANTITY SHEET	FED.RD.	PROJE	ECT NO.	SHEET NO.
3A-3B GENERAL NOTES	DIV. NO. 6	MMC 64	70-12-001	1
	STATE	DISTRICT	CO	UNTY
	TEXAS	DALLAS	KAL	JFMAN
SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF	CONTROL	SECTION	JOB	HWY NO.
TRANSPORTATION, SEPTEMBER 1, 2024 AND SPECIAL	6470	12	001	FM 2728
SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.		FILENAME MMC 6470-12-001	1	DATE 06/11/2024



CONTROLLING PROJECT ID 6470-12-001

ESCIII DISTRICT Dallas HIGHWAY FM2728

Estimate & Quantity Sheet

COUNTY Kaufman

ALT BID DESCRIPTION 8001-7107 LRA (TY II GR DS) (DEL) (ST1) 8001-7108 LRA (TY II GR DS) (DEL) (ST2)

2	6470-12-001	Kaufman	Dallas
SHEET	rsco	COUNTY	DISTRICT

Report Generated By: txdotconnect_internal_ext Report Created On: Jun 11, 2024 11:19:44 AM



Project Number: MMC-647012001

County: Kaufman County

Control: 6470-12-001

Highway: FM 2728

GENERAL NOTES:

General:

The purpose of this contract is to supply Limestone Rock Asphalt, materials only, at the following locations:

Site 1	3260 FM 2728 Kaufman, Texas 75152
Site 2	901 E. IH 30 Rockwall, Texas 75087

Coordinate work through:

Phillip Hancock, Maintenance Section Supervisor 3260 FM 2728 Kaufman, Texas 75152 972-962-3848

Bids will be received at 4777 E. Hwy 80, Mesquite, Texas 75150-6643

Contractor questions on this project are to be addressed to the following individuals:

Lane Selman, P.E.	Lane.Selman@txdot.gov
Phillip Hancock	Phillip.Hancock@txdot.gov

Questions may be submitted via the Letting Pre-Bid Q&A web page. This webpage can be accessed from the Notice to Contractors dashboard located at the following Address:

https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to navigate to the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for and click on the link in the window that pops up.

Project Number: MMC-647012001

County: Kaufman County

Control: 6470-12-001

Highway: FM 2728

Section 10. 2 - Instructions to Bidders:

This project includes plan sheets that are not part of the bid proposal. View or download plans at:

https://www.dot.state.tx.us/business/plansonline/ftpinfo.htm

<u>Section 10.4 – Scope of Work:</u>

In accordance with Article 10.4.3.1, this contract may be extended once not to exceed 360 calendar days for the entire contract term if mutually agreed.

Section 10.8 - Prosecution and Progress:

There are 180 calendar days on this contract. Calendar days will be charged in accordance with Article 10.8.2., "Contract Term".

Each work order will specify a delivery site by the bid item in the contract and quantity to be supplied. The minimum amount of material to be ordered on an individual work order is 25 Tons. There are 7 working days allowed to complete each work order.

<u>Item 500 – Mobilization:</u>

Mobilization does not apply to this Maintenance Materials Contract.

Item 8001 – Limestone Rock Asphalt (Materials Only):

Use aggregate that meets the Surface Aggregated Classification (SAC) B requirement or better.