Г

STATE OF TEX	AS			
DEPARTMENT OF TRANS	SPOF	RTA-	ΓΙΟΝ	J
HIGHWAY: SH0031 LIMITS OF WORK: NAVARRO COUNTY FOR PURCHASE AND DELIVERY OF MATER DESCRIPTION: LIMESTONE ROCK AS	001 RIALS ONLY PHALT ENDED	-	2024]
RECOMMENDED FOR LETTING: 7/23/2024	FING: d by: Morren, P. MORRENANC AINTENANC ENDED	Da €. CE ENGINE 7/23/2	ER 024	
<u>345B765EB</u>	a by: 2EY BUSH RECTOR OF	ł	ons	
INDEX OF SHEETS	© 2024	*		
1 TITLE SHEET		Texas De	epartment of Ti	ransportation
2 ESTIMATE & QUANTITY SHEET	FED.RD. DIV. NO.	PROJE	ECT NO.	SHEET NO.
3A-3B GENERAL NOTES		MMC 64	17101001	1
		DISTRICT	COL	JNTY
	TEXAS	DALLAS	NAV	ARRO
SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF	CONTROL	SECTION	JOB	HWY NO.
TRANSPORTATION, September 1, 2024 AND SPECIAL	6471	01	001	SH0031
SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL		FILENAME		DATE
GOVERN ON THIS PROJECT.		MMC 647101001		9/1/2024



CONTROLLING PROJECT ID 6471-01-001

DISTRICT Dallas HIGHWAY SH0031

Estimate & Quantity Sheet

COUNTY Navarro

Docusign Envelope ID: 68F4DE65-163A-4749-AC17-87CF7B78AD6D

TOTAL FINAL						
	TOTAL EST.		200.000	300'000		
1-001	1443	rro	131	FINAL		
6471-01-001	A00211443	Navarro	SH0031	EST.	200.000	300.000
N JOB	PROJECT ID	COUNTY	ніднмау	UNIT	TON	TON
CONTROL SECTION JOB	PROJE	cc	DIH	BID CODE DESCRIPTION	8001-7009 LRA (TY I GR AA) (DEL) (ST1)	8001-7065 LRA (TY I GR CC) (DEL) (ST1)
					8001-7009	8001-7065
				ALT		

ext Report Created On: Jul 3, 2024 9:58:57 AM

TxDOTCONNECT

Report Generated By: txdotconnect_internal_ext

Project Number: MMC-647101001

County: Navarro

Control: 6471-01-001

Highway: SH0031

GENERAL NOTES:

<u>General:</u>

The purpose of this contract is to supply <u>Limestone Rock Asphalt</u>, materials only, at the following location:

Site 1	100 S.W. County Road 1000 Corsicana, Tx 75110
--------	---

Coordinate work through:

Joseph Lanoue, Maintenance Section Supervisor 100 S.W. County Road 1000 Corsicana, Tx 75110 903-874-5361

Bids will be received at 4777 E. Hwy 80, Mesquite, Texas 75150-6643

Contractor questions on this project are to be addressed to the following individual(s):

Juan A. Paredes, P.E., Area Engineer	Juan.Paredes@txdot.gov
Joseph Lanoue, Maintenance Section Supervisor	Joseph.Lanoue@txdot.gov

Questions may be submitted via the Letting Pre-Bid Q&A web page. This webpage can be accessed from the Notice to Contractors dashboard located at the following Address:

https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to navigate to the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for and click on the link in the window that pops up.

Section 10. 2 - Instructions to Bidders:

This project includes plan sheets that are not part of the bid proposal. View or download plans at:

https://www.dot.state.tx.us/business/plansonline/ftpinfo.htm

General Notes

Project Number: MMC-647101001

County: Navarro

Control: 6471-01-001

Highway: SH0031

Section 10.8 - Prosecution and Progress:

There are 210 calendar days on this contract. Calendar days will be charged in accordance with Article 10.8.2., "Contract Term".

Types of accepted haul vehicles include 6-yard 12-yard & 25-yard end dumps.

Each work order will specify a delivery site by the bid item in the contract and quantity to be supplied. The minimum amount of material to be ordered on an individual work order for LRA- AA & CC is 50 Tons. There are 7 working days allowed to complete each work order.

Item 500 – Mobilization:

Mobilization does not apply to this Maintenance/Traffic Materials Contract.

Item 8001 – Limestone Rock Asphalt (Materials Only):

Use aggregate that meets the Surface Aggregated Classification (SAC) B requirement or better.