

SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT: F 2023(376)

CONTROL: 2786-01-018

COUNTY: LAMPASAS

LETTING: 01/06/2023

REFERENCE NO: 0103

PROPOSAL ADDENDUMS

- PROPOSAL COVER
- BID INSERTS (SH. NO.: ALL)
- GENERAL NOTES (SH. NO.:)

- SPEC LIST (SH. NO.:)
- SPECIAL PROVISIONS:)
- ADDED:

DELETED:

- SPECIAL SPECIFICATIONS:
- ADDED:

DELETED:

OTHER: PLAN SHEET AND OTHER CHANGES

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

***** BID INSERTS *****

REVISED QUANTITIES FOR THE FOLLOWING BID ITEMS:
432-6001

ADDED THE FOLLOWING BID ITEMS:
316-6536, 351-6006

DELETED THE FOLLOWING BID ITEMS:
316-6532, 351-6004

***** PLAN SHEETS *****

SHEET 11:QUANTITY SHEET UPDATED




Estimate & Quantity Sheet

CONTROLLING PROJECT ID 2786-01-018

DISTRICT Brownwood
HIGHWAY FM 2657

COUNTY Lampasas

CONTROL SECTION JOB				2786-01-018		3131-03-013		TOTAL EST.	TOTAL FINAL
PROJECT ID				A00189838		A00189842			
COUNTY				Lampasas		Lampasas			
HIGHWAY				FM 2657		FM 2657			
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL	EST.	FINAL		
	310-6009	PRIME COAT (MC-30)	GAL	9,762.000		7,138.000		16,900.000	
	316-6173	AGGR(TY-B GR-3 SAC-B)	CY	521.000		381.000		902.000	
	316-6536	ASPH (CRS-2 OR CRS-2H)	GAL	22,778.000		16,655.000		39,433.000	
	351-6006	FLEXIBLE PAVEMENT STRUCTURE REPAIR(10")	SY	275.000				275.000	
	351-6013	FLEXIBLE PAVEMENT STRUCTURE REPAIR(4")	SY	7,880.000		1,237.000		9,117.000	
	354-6045	PLANE ASPH CONC PAV (2")	SY	65,079.000		47,585.000		112,664.000	
	432-6001	RIPRAP (CONC)(4 IN)	CY	0.800				0.800	
	500-6001	MOBILIZATION	LS	1.000				1.000	
	502-6001	BARRICADES, SIGNS AND TRAFFIC HANDLING	MO	3.000				3.000	
	556-6007	PIPE UNDERDRAINS (TY 7) (6")	LF	1,157.000				1,157.000	
	662-6004	WK ZN PAV MRK NON-REMOV (W)4"(SLD)	LF	15,830.000		8,520.000		24,350.000	
	662-6032	WK ZN PAV MRK NON-REMOV (Y)4"(BRK)	LF	6,088.000		2,130.000		8,218.000	
	662-6034	WK ZN PAV MRK NON-REMOV (Y)4"(SLD)	LF	31,660.000		17,040.000		48,700.000	
	662-6111	WK ZN PAV MRK SHT TERM (TAB)TY Y-2	EA	2,772.000		2,682.000		5,454.000	
	666-6078	REFL PAV MRK TY I (W)(WORD)(100MIL)	EA	2.000		2.000		4.000	
	666-6181	REFL PAV MRK TY II (W) 18" (SLD)	LF			186.000		186.000	
	666-6182	REFL PAV MRK TY II (W) 24" (SLD)	LF			724.000		724.000	
	666-6184	REFL PAV MRK TY II (W) (ARROW)	EA	2.000		2.000		4.000	
	666-6300	RE PM W/RET REQ TY I (W)4"(BRK)(100MIL)	LF	1,070.000		2,125.000		3,195.000	
	666-6303	RE PM W/RET REQ TY I (W)4"(SLD)(100MIL)	LF	4,277.000		12,272.000		16,549.000	
	666-6312	RE PM W/RET REQ TY I (Y)4"(BRK)(100MIL)	LF	3,958.000		2,600.000		6,558.000	
	666-6315	RE PM W/RET REQ TY I (Y)4"(SLD)(100MIL)	LF	4,277.000		14,942.000		19,219.000	
	672-6007	REFL PAV MRKR TY I-C	EA	179.000		107.000		286.000	
	672-6009	REFL PAV MRKR TY II-A-A	EA	107.000		311.000		418.000	
	3077-6034	SP MIXESSP-CSAC-B PG76-22	TON	7,483.000		5,472.300		12,955.300	
	6185-6002	TMA (STATIONARY)	DAY	88.000				88.000	
	6185-6003	TMA (MOBILE OPERATION)	HR	96.000				96.000	
18		SAFETY CONTINGENCY: CONTRACTOR FORCE ACCOUNT WORK (PARTICIPATING)	LS	1.000				1.000	
		EROSION CONTROL MAINTENANCE: CONTRACTOR FORCE ACCOUNT WORK (PART)	LS	1.000				1.000	



ADDENDUM #1, REVISED 01/04/2023