SUBJECT: PLANS AND PROPOSAL ADDENDUMS PROJECT: F 2024(129) CONTROL: 0074-01-060 COUNTY: LIVE OAK LETTING: 10/06/2023 REFERENCE NO: 1002 PROPOSAL ADDENDUMS PROPOSAL COVER BID INSERTS (SH. NO.: _ GENERAL NOTES (SH. NO.: X SPEC LIST (SH. NO.: ALL X SPECIAL PROVISIONS: ADDED: 000---998 DELETED: FHWA-1273, REPLACED WITH THE MOST CURRENT REQUIRED VERSION SPECIAL SPECIFICATIONS: ADDED: DELETED: X OTHER: TITLE SHEET REPLACED TO REFLECT THE CORRECT DATE FOR THE FHWA-1273 NOTE. DESCRIPTION OF ABOVE CHANGES (INCLUDING PLANS SHEET CHANGES)

)

1-1

DocuSign Envelope ID: AD18E504-1349-441E-B819-DBE5226094E5 060 STATE OF TEXAS CRP LIVE OAK, ETC. DESIGN SPEED - N/A DEPARTMENT OF TRANSPORTATION PM DESIGN GUIDELINES NO RAS REVIEW REQUIRED PLANS OF PROPOSED STATE HIGHWAY IMPROVEMENT FEDERAL PROJECT NO.: F 2024(129) 2024 DISTRICT WIDE SEALCOAT FINAL PLANS STATEMENT NET LENGTH OF PROJECT : 66.072 M1 I CERTIFY THAT THIS PROJECT WAS CONSTRUCTION WORK CONSISTING OF A SEAL COAT COMPLETED IN SUBSTANTIAL COMPLIANCE WITH THE FINAL PLANS AND SPECIFICATIONS. INDEX OF SHEETS SHEET NO. DESCRIPTION CEMERAL TITLE SHEET AREA ENGINEER PROJECT LIMITS PROJECT LOCATIONS DATE OF LETTING : ESTIMATE & QUANTITY GENERAL NOTES ROADWAY QUANTITIES SURFACE QUANTITIES RAMP / CROSSOVER DETAILS DATE WORK BEGAN :_____ TRAFFIC CONTROL PLAN DATE WORK COMPLETED AND ACCEPTED :_____ MISCELLANE IOUS NOTES
TRAFFIC CONTROL PLAN STANDARDS CONTRACT AMOUNT : 19-30 *BC (1)-21 THRU BC (12)-21 31-34 *TCP (1 - 2)-18 THRU BC (1 - 5)-18 FINAL CONTRACT AMOUNT :_____ #TCP (2 - 1)-18 *TCP (3-1)-13 WORKING DAYS ALLOTTED : ______ aTCP (3-2)-13 #TCP (3-3)-14 WORKING DAYS USED :_____ #TCP (3-4)-13 *TCP (6-4)-12 41-48 #TCP (SC-1)-22 THRU TCP (SC-8)-22 #WZ (STPM) -23 LIVE DAK #WZ (UL)-13 ADDENDUM #1, 10/02/2023, REPLACE SHEET #WZ (RS) -22 PAYEMENT MARKINGS & DELINEATION STANDARDS 52-56 *PM (1)-22 THRU PM (5)-22 #RS (5) - 13 58-59 *RCO(1)-22 - RCO(2)-22 ENVIRONMENTAL ISSUES ENVIRONMENTAL, PERMITS, ISSUES AND COMMITMENTS ENVIRONMENTAL ISSUES STANDARDS BALL ROAD JAMES DOYLE HARRIS 64-74 RAILROAD SCOPE OF WORK 75-76 RAILROAD REQUIREMENTS EXCEPTIONS: NONE EQUATIONS: NONE RAILROAD CROSSINGS: MINION PACIFIC RATIROAD COMPANY) - BROWNSVILLE SUBDIVISIONS DOT # 427537V . RRMP 206.570 RR UNDER US 77 DOT # 427575E . RRMP 180.030 RR AT GRADE AT FM 136 DOT # 427576L • RRMP 179.850 RR AT GRADE AT FM 1360 /LOCKE ST THE STANDARD SHEETS SPECIFICALLY IDENTIFIED ABOVE WITH DOT # 427622K # RRMP 125.950 RR AT GRADE AT FM 70 (.) HAVE BEEN ISSUED BY ME OR UNDER MY RESPONSIBLE SUPERVISION AS BEING APPLICABLE TO THIS PROJECT. JUNION PACIFIC RATEROAD COMPANY) - BROWNSVILLE SUB SUBDIVISION: DOT # 427538C • RRMP 206.170 RR AT GRADE AT SH 239 CUNTON PACIFIC RATIRDAD COMPANY) - CORPUS CHRISTI SUBDIVISIONE PROJECT ENGINEER DOT = 743084A • RRMP 60, 320 RR AT GRADE AT FM 719 (CLOSED) DOT * 743086N • RRMP 61.050 RR AT GRADE AT SH 72 (CLOSED) Texas Department of Transportation DOT # 764184M • RRMP 0, 220 RR AT GRADE AT BANKS ST/SH 72 (CLOSED) 2024 ST TEUS CEPHICIENT OF THIS POSTORIAL MEMS RESERVED. DOT * 743088C • RRMP 61.330 RR AT GRADE AT BU 181/ 2" ST (CLOSED) DOT # 743089J @ RRMP 61.430 RR AT GRADE AT SCHOOL ST (CLOSED) RECOMMENDED FOR LETTING:7/19/2023 APPROVED FOR LETTING: 7/19/2023 DOT # 743091K • RRMP 62.150 RR AT GRADE AT FM 1945/FLAX PLANT RD (CLOSED) SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, -DocuSigned by: DocuSigned by: NOVEMBER 1, 2014, AND SPECIFICATION ITEMS LISTED AS FOLLOWS, SHALL GOVERN ON THIS PROJECT: Paula Sales-Evans, P.E. Valente Olivares REQUIRED CONTRACT PROVISIONS FOR ALL FEDERAL-AID CONSTRUCTION DISTRIE975699618906850F TRANSPORTATION 303F64ESADB44ED..ENG!NEER CONTRACTS (FORM FHWA 1273, OCTOBER 23, 2023) PLANNING AND DEVELOPMENT