Control 0252-02-064, ETC.

Project C 252-2-64, ETC.

Highway US281, ETC.

County BURNET, ETC.

ADDENDUM ACKNOWLEDGMENT

Each bidder isrequired to acknowledge receipt of an addendum issued for a specific
project. Thispageis provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

ADDENDUM NO.1 [ ]
ADDENDUM NO.2 [ |
ADDENDUM NO.3 [ |
ADDENDUM NO. 4 [ |
ADDENDUMNO.5 [ ]

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging
that they have taken the addendum(s) into consideration when preparing their bid and that the information
contained in the addendum will be included in the contract, if awarded by the Commission or other
designees.

11



This page intentionally left blank.

11



Control 0252-02-064, ETC.

Project C 252-2-64, ETC.

Highway US281, ETC.

County BURNET, ETC.

PROPOSAL TO THE TEXAS
TRANSPORTATION COMMISSION

2014 SPECIFICATIONS
WORK CONSISTING OF RESURFACE ROADWAY
BURNET COUNTY, TEXAS, Etc.

The quantitiesin the proposal are approximate. The quantities of work and materials may be increased or decreased as
considered necessary to complete the work as planned and contemplated.

This project isto be completed in 72 working days and will be accepted when fully completed and finished to the
satisfaction of the Executive Director or designee.

Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union
made payable to the Texas Transportation Commission in the following amount:

ONE HUNDRED THOUSAND (Dollars)  ( $100,000)

A bid bond may be used as the required proposal guaranty. The bond form may be detached from the proposal for
completion. The proposal may not be disassembled to remove the bond form. The bond must be in accordance with Item
2 of the specifications.

Any addendaissued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of
this proposal.
By signing the proposal the bidder certifies:
1. theonly personsor partiesinterested in this proposal arethose named and the bidder hasnot directly or indirectly

participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive
bidding in connection with the above captioned project.

2. inthe event of the award of a contract, the organization represented will secure bonds for the full amount of the
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the
proposal to be taken as a genuine government record.

e Signed: **

(1) 2) (3)
Print Name:

(1) (2) 3
Title:

(1) (2) 3
Company:

(1) 2) (3)

»  Signaturesto comply with Item 2 of the specifications.

**Note: Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.
* When theworking daysfield contains an asterisk (*) refer to the Special Provisions and General Notes.



NOTICE TO CONTRACTORS

ANY CONTRACTORSINTENDING TO BID ON ANY WORK TO BE AWARDED
BY THISDEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS
PRIOR TO THE LETTING DATE.

UNIT PRICESMUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR
EACH ITEM LISTED IN THISPROPOSAL.
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TEXASDEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we, (Contractor Name)

Hereinafter called the Principal, and (Surety Name)

acorporation or firm duly authorized to transact surety businessin the State of Texas, hereinafter called the
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally,
firmly by these presents.

WHEREAS, the principal has submitted a bid for the following project identified as:

Control 0252-02-064, ETC.
Project C 252-2-64,ETC.
Highway Us281, ETC.
County BURNET, ETC.

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the Principal shall enter into
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and
void. If intheevent of failure of the Principal to execute such Contract in accordance with the terms of such bid,
this bond shall become the property of the Obligee, without recourse of the Principal and/or Surety, not as a
penalty but as liquidated damages.

Signed this Day of 20

By:

(Contractor/Principal Name)

(Signature and Title of Authorized Signatory for Contractor/Principal)

*By:
(Surety Name)
(Signature of Attorney-in-Fact) Impressed
* Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

Only

Thisform may be removed from the proposal.
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BIDDER'SCHECK RETURN

IMPORTANT

The space provided for thereturn address must be completed to facilitate the return of
your bidder’'scheck. Caremust betaken to providealegible, accurate, and completereturn

address, including zip code. A copy of this sheet should be used for each different return
address.

NOTE
Successful bidderswill receive their guaranty checkswith the executed contr act.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

Control 0252-02-064, ETC.
Project C 252-2-64,ETC.
Highway US281, ETC.
County BURNET, ETC.
IMPORTANT

PLEASE RETURN THISSHEET INITSENTIRETY

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: Date:

Title:

For (Contractor's Name):

Project County

11



This page intentionally left blank.

11



NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be
read publicly by the Department at the public bid opening.

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is
not binding on either the bidder or the Department. It is further agreed that the official total bid amount
for this proposal will be determined by multiplying the unit bid pricesfor each pay item by the
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

Total Bid Amount

11



Control 0001-03-030

Project STP 2000(938)HES

Highway SH 20

County EL PASO

ALT ITEM DESC SP Bid Item Description Unit Quantity Bid Price Amount Seq
104~ 509 ></EM OV CON 7§DWL K) M @ TO .000 $2,664.00 1

Total Bid Amount __ $2,664.00

Signed

Title

Date

Additional Signature for Joint Venture:

Signed
Title
Date

< EXAMPLE OF BID PRICESSUBMITTED BY COMPUTER PRINTOUT >




EXAMPLE

EXAMPLE

EXAMPLE

EXAMPLE

EXAMPLES

BID PRICESSUBMITTED BY HAND WRITTEN FORMAT

ITEM-CODE

ALT

ITEM|DESC | SP

NO NO

190 | 026

249 014 F FLEX §€SE(DEIADENSCM(TY
—
)&Wﬂ/”b

and__ Tty thos

430 | 001

610 | 007

UNIT BID PRICE ONLY
NO. WRITTEN IN WORDS

DEPT
APPROX USE

UNIT| QUANTITIES, ONLY

RED OAK 11/2 -13/4 GAL BB

T sl )

CENTS

9.000 1

R E

Unit pricefor each plant in place

DLRS

CENTS

A @4 CL2) [ON €6,787.00 14

t pricefor each ton of Flexible Base

001 |CL A CONC FOR EXT STR (CULV)

s b )

CENTS

45.000 27

2 || F

Unit pricefor each cubic yard of Concrete

| E—

ot RDWY>I{L ASSIK(TY ST 50T-8-8)(.4,

Joundoon_hundnad 4

DLRS

and__ Jhinty swen

CENTS

pW)S [A E 13.000 7

Unit price of each Roadway Illumination Assembly

EXAMPLE

EXAMPLE

EXAMPLE

EXAMPLE
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Proposal Sheet

PROJECT C 252-2-64  ,ETC. TXDOT
COUNTY BURNET ,ETC. FORM 234
ITEM-CODE DEPT
ALT [ Tem | pDEsC | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
134 | 6001 BACKFILL (TY A) STA 478.000 1
DOLLARS
and CENTS
351 | 6013 FLEXIBLE PAVEMENT STRUCTURE SY 35,635.000 2
REPAIR(4")
DOLLARS
and CENTS
438 | 6002 CLEANING AND SEALING EXIST LF 590.000 3
JOINTS(CL3)
DOLLARS
and CENTS
438 | 6004 CLEANING AND SEALING EXIST LF 328.000 4
JOINTS(CL?)
DOLLARS
and CENTS
500 | 6001 MOBILIZATION LS 1.000 5
DOLLARS
and CENTS
502 | 6001 | 008 | BARRICADES, SIGNS AND TRAFFIC HAN- MO 5.000 6
DLING
DOLLARS
and CENTS
506 | 6041 | 002 | BIODEG EROSN CONT LOGS (INSTL) (12") LF 400.000 7
DOLLARS
and CENTS
506 | 6043 | 002 | BIODEG EROSN CONT LOGS (REMOVE) LF 400.000 8
DOLLARS
and CENTS
662 | 6060 WK ZN PAV MRK REMOV (W)4" (BRK) LF 1,804.000 9
DOLLARS
and CENTS
662 | 6063 WK ZN PAV MRK REMOV (W)4"(SLD) LF 8,511.000 10
DOLLARS
and CENTS




Proposal Sheet

PROJECT C 252-2-64 ,ETC. TXDOT
COUNTY BURNET ,ETC. FORM 234
ITEM-CODE DEPT
ALT ™ Tem | pEsc | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
662 | 6093 WK ZN PAV MRK REMOV (Y)4"(BRK) LF 688.000 11
DOLLARS
and CENTS
662 | 6095 WK ZN PAV MRK REMOV (Y)4"(SLD) LF 11,742.000 12
DOLLARS
and CENTS
662 | 6109 WK ZN PAV MRK SHT TERM (TAB)TY W EA 5,705.000 13
DOLLARS
and CENTS
662 | 6111 WK ZN PAV MRK SHT TERM (TAB)TY Y-2 EA 3,250.000 14
DOLLARS
and CENTS
666 | 6030 | 007 | REFL PAV MRK TY | (W)8"(DOT)(100MIL) LF 393.000 15
DOLLARS
and CENTS
666 | 6036 | 007 | REFL PAV MRK TY I (W)8"(SLD)(100MIL) LF 2,847.000 16
DOLLARS
and CENTS
666 | 6048 | 007 | REFL PAV MRK TY I (W)24"(SLD)(100MIL) LF 620.000 17
DOLLARS
and CENTS
666 | 6054 | 007 | REFL PAV MRK TY | (W)(ARROW)(100MIL) EA 31.000 18
DOLLARS
and CENTS
666 | 6078 | 007 | REFL PAV MRK TY I (W)(WORD)(100MIL) EA 15.000 19
DOLLARS
and CENTS
666 | 6099 | 007 | REFPAV MRK TY I(W)18'(YLD TRI)(100MIL) | EA 144.000 20
DOLLARS
and CENTS
666 | 6141 | 007 | REFL PAV MRK TY I (Y)12"(SLD)(100MIL) LF 200.000 21
DOLLARS
and CENTS
666 | 6147 | 007 | REFL PAV MRK TY I (Y)24"(SLD)(100MIL) LF 332.000 22
DOLLARS
and CENTS




Proposal Sheet

PROJECT C 252-2-64 ,ETC. TXDOT
COUNTY BURNET ,ETC. FORM 234
ITEM-CODE DEPT
ALT ™ Tem | pEsc | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
666 | 6156 | 007 | REFL PAV MRK TY I(Y)(MED NOSE)(100MIL) | EA 2.000 23
DOLLARS
and CENTS
666 | 6171 | 007 | REFL PAV MRK TY Il (W) 6" (BRK) LF 17,453.000 24
DOLLARS
and CENTS
666 | 6174 | 007 | REFL PAV MRK TY Il (W) 6" (SLD) LF 85,844.000 25
DOLLARS
and CENTS
666 | 6176 | 007 | REFL PAV MRK TY Il (W) 8" (DOT) LF 393.000 26
DOLLARS
and CENTS
666 | 6178 | 007 | REFL PAV MRK TY Il (W) 8" (SLD) LF 2,847.000 27
DOLLARS
and CENTS
666 | 6182 | 007 | REFL PAV MRK TY Il (W) 24" (SLD) LF 620.000 28
DOLLARS
and CENTS
666 | 6184 | 007 | REFL PAV MRK TY Il (W) (ARROW) EA 31.000 29
DOLLARS
and CENTS
666 | 6192 | 007 | REFL PAV MRK TY Il (W) (WORD) EA 15.000 30
DOLLARS
and CENTS
666 | 6198 | 007 | REFL PAV MRK TY Il (W) 18" (YLD TRI) EA 144.000 31
DOLLARS
and CENTS
666 | 6208 | 007 | REFL PAV MRK TY II (Y) 6" (BRK) LF 5,371.000 32
DOLLARS
and CENTS
666 | 6210 | 007 | REFL PAV MRK TY II (Y) 6" (SLD) LF 84,007.000 33
DOLLARS
and CENTS
666 | 6212 | 007 | REFL PAV MRK TY II (Y) 12" (SLD) LF 200.000 34
DOLLARS
and CENTS




Proposal Sheet

PROJECT C 252-2-64 ,ETC. TXDOT
COUNTY BURNET ,ETC. FORM 234
ITEM-CODE DEPT
ALT ™ Tem | pEsc | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
666 | 6217 | 007 | REFL PAV MRK TY II (Y) (MED NOSE) EA 2.000 35
DOLLARS
and CENTS
666 | 6225 | 007 | PAVEMENT SEALER 6" LF 9,828.000 36
DOLLARS
and CENTS
666 | 6306 | 007 | REPM W/RET REQTY | (W)6"(BRK)(100MIL) | LF 17,453.000 37
DOLLARS
and CENTS
666 | 6309 | 007 | REPM W/RET REQTY | (W)6"(SLD)(100MIL) | LF 26,232.000 38
DOLLARS
and CENTS
666 | 6318 | 007 | REPM W/RET REQTY I (Y)6"(BRK)(100MIL) | LF 4,183.000 39
DOLLARS
and CENTS
666 | 6321 | 007 | REPM W/RET REQTY I (Y)6"(SLD)(100MIL) LF 24,395,000 40
DOLLARS
and CENTS
666 | 6343 | 007 | REF PROF PAV MRK TY I(W)6"(SLD)(100MIL) | LF 59,612.000 41
DOLLARS
and CENTS
666 | 6346 | 007 | REF PROFPAV MRK TY I(Y)6"(BRK)(100MIL) | LF 1,188.000 42
DOLLARS
and CENTS
666 | 6347 | 007 | REF PROFPAV MRK TY I(Y)6"(SLD)(100MIL) | LF 59,612.000 43
DOLLARS
and CENTS
672 | 6007 REFL PAV MRKRTY I-C EA 1,277.000 44
DOLLARS
and CENTS
672 | 6009 REFL PAV MRKR TY II-A-A EA 4,373.000 45
DOLLARS
and CENTS
677 | 6001 ELIM EXT PAV MRK & MRKS (4") LF 89,893.000 46
DOLLARS
and CENTS




Proposal Sheet

PROJECT C 252-2-64  ,ETC. TXDOT
COUNTY BURNET ,ETC. FORM 234
ITEM-CODE DEPT
ALT [ Tem | pEsC | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
677 | 6018 ELIM EXT PAV MRK & MRKS (18")(YLD TRI) | EA 144.000 47
DOLLARS
and CENTS
785 | 6011 BRIDGE JOINT REPLACEMENT (SEJ) LF 180.000 48
DOLLARS
and CENTS
3076 | 6051 D-GR HMA TY-D PG76-22 (LEVEL-UP) TON|  3920.000 49
DOLLARS
and CENTS
3081 | 6008 TOM-C PG76-22 SAC-B TON | 20,134.000 50
DOLLARS
and CENTS
3084 | 6001 BONDING COURSE GAL | 32,071.000 51
DOLLARS
and CENTS
6001 | 6001 PORTABLE CHANGEABLE MESSAGE SIGN DAY 250.000 52
DOLLARS
and CENTS
6185 | 6002 | 002 | TMA (STATIONARY) DAY 135.000 53
DOLLARS
and CENTS
6185 | 6003 | 002 | TMA (MOBILE OPERATION) HR 417.000 54
DOLLARS
and CENTS




CERTIFICATION OF INTEREST IN OTHER BID
PROPOSALSFOR THISWORK

By signing this proposal, the bidding firm and the signer certify that the following information, as
indicated by checking “Yes’ or “No” below, istrue, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in thiswork for consideration for performing a portion of this work.

YES
NO

B. If thisproposal isthelow bid, the bidder agrees to provide the following
information prior to award of the contract.

1. Identify firmswhich bid as a prime contractor and from which the bidder
received quotations for work on this project.

2. ldentify all the firms which bid as a prime contractor to which the bidder
gave guotations for work on this project.
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ENGINEER SEAL

Control
Proj ect
Highway

County

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special
Provisions, General Notesand Specification Data

in this document have been selected by me, or

under my responsible supervision as being appli-
cabletothisproject. Alteration of a sealed docu-

ment without proper notification to the
responsible engineer isan offense under the
Texas Engineering Practice Act.

0252-02-064, ETC.
C 252-2-64, ETC.
uS 281, ETC.

BURNET, ETC.

The seal appearing on this
document was authorized by

Williamw Tyler Brudnick, P.E.

OCTOBER 23, 2023



County: Burnet, etc.
Highway: US 281, etc.

GENERAL NOTES: Version: October 13, 2023

Sheet:

Control: 0252-02-064, etc.

Item Description **Rate
**204 Sprinkling
(Dust) 30 GAL/CY
(Item 132) 30 GAL/CY
(Item 247) 30 GAL/CY
**210 Rolling (Flat Wheel)
(Item 247) 1 HR/200 TON
(Item 316) 1 HR/6000 SY
**210 Rolling (Tamping and Heavy Tamping) 1 HR/200 CY
**210 Rolling (Lt Pneumatic Tire)
(Item 132) 1 HR/500 CY
(Item 247) 1 HR/200 TON
(Item 316 - Seal Coat) 1 HR/6000 SY
(Item 316 - Two Course) 1 HR/3000 SY
247 Flexible Base (CMP IN PLC) 132 LB/CF
310 Prime Coat 0.20 GAL/SY
314 Emulsified Asphalt Treatment (SS-1 or MS-2) 0.30 GAL/SY
316 Underseals Asphalts (Multi Option) 0.20 GAL/SY
Surface Treatments
Seal Coat
Grade 4
Asphalt 0.38 GAL/SY
Aggregate 1 CY/120 SY
Grade 5
Asphalt 0.32 GAL/SY
Aggregate 1 CY/150 SY
Two Course Surface Treatment
Asphalt 1st Application 0.28 GAL/SY
Asphalt 2nd Application 0.24 GAL/SY
Aggregate 1st Application Grade 4 1 CY/110 SY
Aggregate 2nd Application Grade 4 1 CY/130 SY
341/3076 Dense-Graded Hot-Mix Asphalt 110 LB/SY/IN
342/3079 Permeable Friction Course (PFC) 90.0 LB/SY/IN
347/3081 Thin Overlay Mixtures (TOM)
SACB 113.0 LB/SY/IN
SAC A 116.0LB/SY/IN
3084 Bonding Course 0.09 GAL/SY
Tack Coat 0.08 GAL/SY

** For Informational Purposes Only

GENERAL

Contractor questions and requests for documents on this project are to be addressed to the

following individual(s):

Burnet Area

Joe.Muck@txdot.gov

Burnet Area

Tyler.Brudnick@txdot.gov

Questions and requests for documents will be accepted via the Letting Pre-Bid Q&A web page.
All questions and any corresponding responses that are generated will be posted through the

General Notes

Sheet A
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County: Burnet, etc. Sheet:
Highway: US 281, etc. Control: 0252-02-064, etc.

same Letting Pre-Bid Q&A web page. This webpage can be accessed from the Notice to
Contractors dashboard located at the following Address:
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to
navigate to the project you are interested in by scrolling or filtering the dashboard using the
controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for
and click on the link in the window that pops up.

References to manufacturer’s trade name or catalog numbers are for the purpose of identification
only. Similar materials from other manufacturers are permitted if they are of equal quality,
comply with the specifications for this project, and are approved.

If work is performed at Contractor’s option, when inclement weather is impending, and the work
is damaged by subsequent precipitation, the Contractor is responsible for all costs associated
with replacing the work, if required.

The roadbed will be free of organic material prior to placing any section of the pavement
structure.

Equip all construction equipment used in roadway work with highly visible omnidirectional
flashing warning lights.

Provide a smooth, clean sawcut along the existing asphalt or concrete pavement structure, as
directed. Consider subsidiary to the pertinent Items.

Keep the roadway free of debris and sediment caused by construction activities. Dispose of all
material in accordance with federal, state, and local regulations. This work is subsidiary.

Damage to existing pipes and SET’s due to Contractor operations will be repaired at Contractor’s
expense.

All locations used for storing construction equipment, materials, and stockpiles of any type,
within the right of way, will be as directed. Use of right of way for these purposes will be
restricted to those locations where driver sight distance to businesses and side street intersections
is not obstructed and at other locations where an unsightly appearance will not exist. The
Contractor will not have exclusive use of right of way but will cooperate in the use of the right of
way with the city/county and various public utility companies as required.

Bridge Vertical Clearance and Traffic Handling.

Notify TxDOT project staff and the local bridge engineer 10 business days prior to the
following: change in vertical clearance, placing beams/girders over traffic, opening or
removing traffic from a bridge or portion of a bridge, and completion of bridge work. This
requirement includes bridge class culverts. Provide vertical clearance for all structures
(including signal mast arms, span wires, and overhead sign bridge structures) within the project

General Notes Sheet B
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County: Burnet, etc. Sheet:
Highway: US 281, etc. Control: 0252-02-064, etc.

limit. Submit information and notices to local bridge engineer at AUS _BRG_Notify@txdot.gov.

During evacuation periods for Hurricane events the Contractor will cooperate with Department
for the restricting of Lane Closures and arranging for Traffic Control to facilitate Coastal
Evacuation Efforts.

ITEM 5 - CONTROL OF THE WORK
Place construction stakes at intervals of no more than 100 ft. This work is subsidiary.

Electronic Shop Drawing Submittals.

Submit electronic shop drawing submittals according to the current Guide to Electronic Shop
Drawing Submittal, https://www.txdot.gov/business/resources/highway/bridge/shop-drawing-
submittal-cycle.html. Pre-approved  producers can be found online at
https://www.txdot.gov/business/resources/materials/material-producer-list.html. Use the
following contact list for all submittals that are not required to be sent to Bridge Division and to
copy the Engineer for all submittals to the Bridge Division.

Submittal Contact List
Burnet Area Joe.Muck@txdot.gov AUS BU-ShopReview@txdot.gov

Alignment and Profile.

Unless shown in the plans, profile and alignment data for roadways being overlaid or widened
are for design verification only. Provide survey and construct the roadway in accordance with
the typical section. Bid items and data may be provided to adjust cross slope and super
elevations.

ITEM 6 - CONTROL OF MATERIALS
Give a minimum of 1 business day notice for materials, which require inspection at the Plant.

ITEM 7 - LEGAL RELATIONS AND RESPONSIBILITIES
Roadway closures during key dates and/or special events are prohibited. See notes for Item 502
for the key dates and/or special events.

Refer to the Environmental Permits, Issues and Commitments (EPIC) plan sheets for additional
requirements and permits.

When any abandoned well is encountered, cease construction operations in this area and notify
the Engineer who will coordinate the proper plugging procedures. A water well driller licensed
in the State of Texas must be used to plug a well.

Perform maintenance of vehicles or equipment at designated maintenance sites. Keep a spill kit
on-site during fueling and maintenance. This work is subsidiary.

Maintain positive drainage for permanent and temporary work for the duration of the project. Be

responsible for any items associated with the temporary or interim drainage and all related
maintenance. This work is subsidiary.

General Notes Sheet C
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County: Burnet, etc. Sheet:
Highway: US 281, etc. Control: 0252-02-064, etc.

Suspend all activities near any significant recharge features, such as sinkholes, caves, or any
other subterranean openings that are discovered during construction or core sampling. Do not
proceed until the designated Geologist or TCEQ representative is present to evaluate and
approve remedial action.

Locate aboveground storage tanks kept on-site for construction purposes in a contained area as to
not allow any exposure to soils. The containment will be sized to capture 150% of the total
capacity of the storage tanks.

Migratory Birds and Bats.

Migratory birds and bats may be nesting within the project limits and concentrated on roadway
structures such as bridges and culverts. Remove all old and unoccupied migratory bird nests
from any structures, trees, etc. between September 16 and February 28. Prevent migratory birds
from re-nesting between March 1 and September 15. Prevention shall include all areas within 25
ft. of proposed work. All methods used for the removal of old nesting areas and the prevention
of re-nesting must be submitted to TxDOT 30 business days prior to begin work. This work is
subsidiary.

If active nests are encountered on-site during construction, all construction activity within 25 ft.
of the nest must stop. Contact the Engineer to determine how to proceed.

Tree and Brush Trimming and Removal.

Work will be conducted September 16 thru February 28. Work conducted outside this timeframe
will require a bird survey. Submit a survey request to TxDOT 30 business days prior to begin
work.

If within the removal time period, removal work may be conducted during delayed start period
using proper traffic control per TCP standards.

Upon begin removal operations, all removal work for the project must be completed within 21
calendar days. Completion of removal includes removing from ROW or mulching of all debris.

No extension of time or compensation will be granted for a delay or suspension due to the above
bird, bat, and tree/brush requirements.

Law Enforcement Personnel.
Submit charge summary and invoices using the Department forms.

Patrol vehicles must be clearly marked to correspond with the officer’s agency and equipped
with appropriate lights to identify them as law enforcement. For patrol vehicles not owned by a
law enforcement agency, markings will be retroreflective and legible from 100 ft. from both
sides and the rear of the vehicle. Lights will be high intensity and visible from all angles.

No payment will be made for law enforcement personnel needed for moving equipment or
payment for drive time to/from the event site. A minimum number of hours is not guaranteed.

General Notes Sheet D
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Payment is for work performed. If the Contractor has a field office, provide an office location for
a supervisory officer when event requires a supervising officer. This work is subsidiary.

A maximum combined rate of $70 per hour for the law enforcement personnel and the patrol
vehicle will be allowed. Any scheduling fee is subsidiary per Standard Specification 502.4.2.
Cancel law enforcement personnel when the event is canceled. Cancellation, minimums or
“show up” fees will not be paid when cancellation is made 12 hours prior to beginning of the
event. Failure to cancel within 12 hours will not be cause for payment for cancellation,
minimums, or "show up" time. Payment of actual “show up” time to the event site due to
cancellation will be on a case-by-case basis at a maximum of 2 hours per officer.

Alterations to the cancellation and maximum rate must be approved by the Engineer or pre-
determined by official policy of the officers governing authority.

ITEM 8 - PROSECUTION AND PROGRESS
Early Safety Completion No Excuse Incentive

Early safety completion no excuse incentive will be paid for the early safety completion of work.
The deadline for the early safety completion will be 90 percent of the contract duration. A no
excuse incentive for early safety incentive completion will be paid at daily rate shown in Table
NE for each day prior to the deadline. The incentive will have a maximum of 30 working days
for computing the credit. A disincentive will not be applied for late completion.

Early safety completion for the no excuse incentive occurs when traffic is following the lane
arrangement as shown on the plans for the finish roadway; all pavement construction and
pavement surfacing are complete; and signs, delineation, traffic signals, illumination, traffic
control devices, raised pavement markers, and pavement markings are in their final position. The
Engineer may make an exception for Type I permanent pavement markings and raised pavement
markers provided the work can be completed with a mobile operation. Early safety completion
will include the completed installation of all crash safety features such as crash cushions, cable
barrier, safety end treatment, guard fence, guardrail end treatments, and their mow strips as
shown on the plans for the finish roadway. All installed items must be operating as intended.

Table NE
Dollar Amount of Original Contract Daily Rate
More Than To Early Safety Completion
0 5,000,000 3,000
5,000,001 10,000,000 6,000
10,000,001 Over 10,000,001 10,000

All no excuse incentives will not be adjusted for any reason including but not limited to
impacts/delays caused by contract duration added by change order, suspension of work, time
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charge suspension, added work, changes in scope, third parties, holidays, third party damage,
material supply shortage, design errors, TxDOT, utilities known and unforeseen, differing site
conditions, overruns, added work, change orders, acts of God, weather, railroad, special event
traffic accommodations, unforeseeable events, and right of way. At the sole discretion of
TxDOT, the date may be adjusted due to Acts of God such as earthquake, tidal wave, tornado,
hurricane, or other cataclysmic phenomena of nature. Contractor expenditures (overtime,
equipment cost, etc.) in attempt to obtain the incentive are not reimbursable or a reason for
payment of the incentive. This incentive will be separate and independent from other incentives.

Substantially complete the project in 65 working days. The disincentive/incentive for substantial
completion is $6000 per day with a maximum of 30 working days for computing the credit.

ITEM 134 - BACKFILLING PAVEMENT EDGES
If seal coat is final surface, install backfill prior to placing seal coat.

For all backfill, compact using a light pneumatic roller, install at 3:1 slope to tie into existing
terrain, and apply at rate of 0.12 GAL/SY a typical erosion control material per Item 300.

For TY A backfill, furnish flexible base meeting the requirement for any type or grade, except
Grade 4, in accordance with Item 247. Compressive strengths and wet ball mill for flexible base
are waived for this item. Alternate materials include RAP, salvaged material from Item 105, and
salvaged material from Item 351. The alternate materials are not required to be tested but
visually verified as 100% passing a 2.5 in. sieve.

ITEM 300s — SURFACE COURSES AND PAVEMENTS
Asphalt season is May 1 thru September 15. Emulsified Asphalt season is April 1 thru October
15. The latest work start date for asphalt season is August 1.

Overlay and seal coat projects must include placement of surface material on the existing
mailbox turnouts, including turnouts that are worn paths without a pavement structure. Apply a
new surface and material as necessary to create a mailbox turnout with a cross slope that matches
the adjacent pavement. Payment of work will be in accordance with the item for the type of
material placed.

If an under seal is not provided, furnish a tack coat. Apply tack coat at 0.08 GAL/SY (residual).
Apply non-tracking tack coat using manufacturer recommend rates.

ITEMS 341/3076 THRU 348/3082 - HOT-MIX ASPHALT PAVEMENT
Core holes may be filled with an Asphaltic patching material meeting the requirements of DMS-
9203 or with SCM meeting requirements of DMS-9202.

Remove and dispose of off the ROW the audible/profile markings, reflectorized markings, and
raised markers.
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Install transverse butt joints with 50 ft. H: 1 in. V transition from the new ACP to the existing
surface. Install a butt joint with 24 in. H: 1 in. V transition from the new ACP to a driveway,
pullout or intersection. Saw cut the existing pavement at the butt joints. This work is subsidiary.

Use a device to create a maximum 3H:1V notched wedge joint on all longitudinal joints of 2 in.
or greater. This work is subsidiary.

Prior to milling, core the existing pavement to verify thickness. This work is subsidiary.

Ensure placement sequence to avoid excess distance of longitudinal joint lap back not to exceed
one day’s production rates.

Submit any proposed adjustments or changes to a JMF before production of the new JMF.

Tack every layer. Do not dilute tack coat. Apply it evenly through a distributor spray bar.
Provide a minimum transition of 10’ for intersections, 10’ for commercial driveways, and 6’ for
residential driveways unless otherwise shown on the plans.

Irregularities will require the replacement of a full lane width using an asphalt paver. Replace
the entire sublot if the irregularities are greater than 40% of the sublot area.

Lime or an approved anti-stripping agent must be used when crushed gravel is utilized to meet a
SAC “A” requirement.

When using RAP or RAS, include the management methods of processing, stockpiling, and
testing the material in the QCP submitted for the project. If RAP and RAS are used in the same
mix, the QCP must document that both of these materials have dedicated feeder bins for each
recycled material. Blending of RAP and RAS in one feeder bin or in a stockpile is not permitted.

Asphalt content and binder properties of RAP and RAS stockpiles must be documented when
recycled asphalt content greater than 20% is utilized.

No RAS is allowed in surface courses.

Department approved warm-mix additives is required for all surface mix application when RAP
is used. Dosage rates will be approved during JMF approval.

The Hamburg Wheel Test will have a minimum rut depth of 3mm except for SMA with HPG or
PG 76.

ITEMS 341/3076 - DENSE-GRADED HOT-MIX ASPHALT

Use the SGC for design and production testing of all mixtures. Design all Type D mixtures as a
surface mix, maximum 15% RAP and no RAS. Contractor may not use a substitute PG binder
for 76-22. When using substitute binders, mold specimens for mix design and production at the
temperature required for the substitute binder used to produce the HMA.
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The Hamburg Wheel minimum number of passes for PG 64 or lower is reduced to 7,000. The
Engineer may accept Hamburg Wheel test results for production and placement if no more than 1
of the 5 most recent tests is below the specified number of passes and the failing test is no more
than 2,000 passes below the specified number of passes.

ITEMS 347/3081 - THIN OVERLAY MIXTURES (TOM)
For SAC A, blending SAC B aggregate with an RSSM greater than the SAC A rating or 10,
whichever is greater, is prohibited.

When using a Thermal Imaging System follow the Weather Condition requirements for When
Not Using a Thermal Imaging System.

Produce mixture with a Department approved WMA additive or process to facilitate compaction
when the haul distance is greater than 40 miles or when the air temperature is 70°F and falling.
WMA processes such as water or foaming processes are not allowed under these circumstances.

ITEM 351 —- FLEXIBLE PAVEMENT STRUCTURE REPAIR
Use materials and lift thickness per SS3076. Type C and D mixes will receive an underseal per
SS 3085 if the repair surface is the final surface. This work is subsidiary.

Unless otherwise shown on the plans, use the following for repairs:

Type C and D mix will use PG 76 -22 and will be placed with a paver.

Type B mix will use PG 64 -22 and may use a blade to place the mix.

For up to 2 in. deep repairs use Type D PG 76-22 SAC B.

For up to 6 in. deep repairs use Type C PG 76-22 SAC B.

For greater than 6 in. deep repairs use 2 in. Type C or D surface and Type B for the bottom lifts.
For greater than 6 in. deep repairs will be milled then overlaid, adjust the depth of the Type C or
D to provide Type C or D to a depth 1.5 in. below the bottom of the milling.

ITEM 502 - BARRICADES, SIGNS, AND TRAFFIC HANDLING

Table 1

Roadway Limits Allowable Closure Time
All Within 200’ of a signalized intersection 9Pto5 A
All All (Full Closure, see allowable work below) I11Pto4 A

Table 3 (Mobile Operations)
Roadway Allowable Sun Night thru Fri Noon Allowable Sat thru Sun Morn
Within Austin City Limits 10 Ato2Pand7Pto6 A 7Pto10 A
Outside Austin City Limits 9 Ato3Pand7Pto7 A 6Ptoll A
IH 35 main lanes I0Pto5S A 9Pto9 A
AADT over 50,000 8Pto6 A 8Pto 10 A
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For roadways without defined allowable closure times, nighttime lane closures will be allowed
from 8§ P to 6 A.

Daytime or Friday night lane closures will not be allowed unless otherwise shown on the plans.
One lane in each direction will remain open at all times for all roadways unless otherwise shown
on the plans.

Full closures only allowed Friday night thru Monday morning for bridge beam installation,
bridge demolition, or OSB truss removal/installation. Full closures only allowed for roadways
with frontage roads or if a designated detour route is provided in the plans.

No closures will be allowed on the weekends, working day prior, and working day after the
National Holidays defined in the Standard Specifications, Good Friday, and Easter weekend.

Closures are restricted during the following key dates and special events. Time charges will not
be suspended during these events. No closures will be allowed the Sunday of the Super Bowl
from 1 P to 11 P. No closures will be allowed on Friday and the weekends for projects within 20
miles of Formula 1 at COTA, MotoGP at COTA, ACL Fest, SXSW, ROT Rally, UT home
football games (includes games not on a Friday or weekend), sales tax holiday, Rodeo Austin, or
other special events that could be impacted by the construction. All lanes will be open by noon
of the day before these special events.

No closures will be allowed during the upcoming eclipse April 8, 2024. All lanes will be open
from noon April 5" to noon April 9. Time charges will not be suspended during this event.

To account for directional traffic volumes, begin and end times of closures may be shifted
equally by the Engineer. The closure duration will remain. Added compensation is not allowed.

Submit an emailed request for a lane closure (LCN) to TxDOT. The email will be submitted in
the format provided. Receive concurrence prior to implementation. Submit a cancellation of
lane closures a minimum of 18 hours prior to implementation. Blanket requests for extended
periods are not allowed. Max duration of a request is 2 weeks prior to requiring resubmittal.
Provide 2 hour notice prior to implementation and immediately upon removal of the closure.

For roadways listed in Table 1: Submit the request 96 hours prior to implementation.

For roadways not listed in Table 1: Submit the request a minimum of 48 hours prior to the
closure and by the following deadline immediately prior to the closure: 11A on Tuesday or 11A

on Friday.

For all roadways: Submit request for traffic detours and full roadway closures 168 hours prior to
implementation. Submit request for nighttime work 96 hours to implementation date.
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Cancellations of accepted closures (not applicable to full closures or detours) due to weather will
not require resubmission in accordance with the above restrictions if the work is completed
during the next allowable closure time.

Closures that conflict with adjacent contractor will be prioritized according to critical path work
per latest schedule. Conflicting critical path or non-critical work will be approved for first LCN
submitted. Denial of a closure due to prioritization or other reasons will not be reason for time
suspension, delay, overhead, etc.

Meet with the Engineer prior to lane closures to ensure that sufficient equipment, materials,
devices, and workers will be used. Take immediate action to modify current and future traffic
control, if at any time the queue becomes greater than 20 minutes.

Consider inclement weather prior to implementing the lane closures. Do not set up traffic
control when the pavement is wet.

Cover, relocate, or remove existing small, large, and overhead signs that conflict with traffic
control. Cover large and overhead signs to remain using latest standard TS-CD. This work is
subsidiary.

Install all permanent signs, delineation, and object markers required for the operation of the
roadway before opening to traffic. Use of temporary mounts is allowed or may be required until
the permanent mounts are installed or not impacted by construction. Maintain the temporary
mounts. This work is subsidiary.

Place a 28-inch cone, meeting requirements of BC (10) and Ty III barricades, on top of
foundations that have protruding studs. This work is subsidiary.

Vertical panels used on roadways with speed limit 55mph or greater must be round in shape or
have a self-righting mechanism. The “flat” or “oblong” shaped vertical panels are not allowed.

A series of sequential flashing warning lights, per BC(7), must be installed in a merging taper for
long term stationary TCP. This includes all TCP setups, such as those shown on the plans or
TCP setups per the standards.

Edge condition treatment types must be in accordance with the TxDOT standard. Installation and
removal of a safety slope is subsidiary.

To determine a speed limit or an advisory speed limit, submit a request to TxDOT 60 business
days prior to manufacture of the sign.

The Contractor Force Account “Safety Contingency” that has been established for this project is
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic
Control Plan, that could not be foreseen in the project planning and design stage. These
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible
Person based on weekly or more frequent traffic management reviews on the project. The
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Engineer may choose to use existing bid items if it does not slow the implementation of
enhancement.

ITEM 506 - TEMPORARY EROSION, SEDIMENTATION, AND ENV CONTROLS
If SW3P plan sheets are not provided, place the control measures as directed.

Install, maintain, remove control measures in areas of the right of way utilized by the Contractor
that are outside the limits of disturbance required for construction. Permanently stabilize the
area. This work is subsidiary.

Erosion control measures must be initiated immediately in areas where construction activities
have ceased and will not resume for a period exceeding 14 calendar days. Vertical track all
exposed soil, stockpiles, and slopes. Re-track after each rain event or every 14 days, whichever occurs
first. Sheep foot roller is allowed for vertical tracking. This work is subsidiary.

Unless a specific pay item is provided in the plans, the installation of the 6:1 or flatter for RFD
side slopes in the safety zone will be subsidiary to pertinent bid items.

ITEM 662 - WORK ZONE PAVEMENT MARKINGS
Notify the Engineer at least 24 hours in advance of work for this item.

Maintain removable and short-term markings daily. Remove within 48 hours after permanent
striping has been completed.

Item 668 is not allowed for use as Item 662.

Roadways with existing profile pavement markings or rumble strips must supplement work zone
solid lines with traffic buttons spaced at 12 in. Traffic buttons used to supplement the work zone
markings will be paid by the each in addition to the work zone item.

ITEM 666 - RETROREFLECTORIZED PAVEMENT MARKINGS
Notify the Engineer at least 24 hr. before beginning work.

The center-to-center minimum width for double yellow solid stripes must be 18 in. for all
roadways.

Place longitudinal markings nightly for IH 35 main lanes or roadways with AADT greater than
100,000. Use of temporary flexible reflective roadway marker tabs is subsidiary and at the
Contractor’s option. Replace missing or damaged tabs nightly. If using tabs, place longitudinal
markings weekly by 5 AM Friday for all weekday work and by 5 AM Monday for all weekend
work. Failure to maintain tabs or place longitudinal markings by deadline will require nightly
placement of longitudinal markings.

Place longitudinal markings no later than 7 calendar days after placement of the surface for
roadways with AADT greater than 20,000.
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When the raised portion of a profile marking is placed as a separate operation from the pavement
marking, the raised portion must be placed first then covered with TY L.

When using black shadow to cover existing stripe apply a non-retroreflective angular abrasive
bead drop. The marking color shall be adjusted to resemble the pavement color. If Item 677 is
not used prior to placement of black shadow, scrape the top of the marking with a blade or large
piece of equipment unless surface is a seal coat. The scraping of the marking is subsidiary.

ITEM 3084 - BONDING COURSE
The minimum application rates are listed in Table BC. Miscellaneous Tack is allowed for use
with dense-graded Type B HMA. If a tack bid item is not provided, use bonding course item.

The target shear bond strengths are listed in Table BCS. The informational test cores shall be
taken once a shift for first 5 lots of placement or a change to placement method of bonding
course, bonding material, or hot mix material. The remaining informational test cores shall be
taken once every 3 lots for surface mix. Informational tests are not required for non-surface mix
beyond the first 5 lots unless there is a change to placement method of bonding course, bonding
material, or hot mix material. Results from these informational tests will not be used for
specification compliance.

Table BC
Material Minimum Application Rate
(gal. per square yard)
TRAIL — Emulsified Asphalt 0.06
TRAIL — Hot Asphalt 0.12
Spray Applied Underseal Membrane 0.10

Table BCS (For Informational Tests)

Material Target Shear Bond Strength
(Tex-249-F psi)
SMA — Stone-Matrix Asphalt 60.0
PFC — Permeable Friction Course N/A
All Other Materials 40.0

ITEM 6001 - PORTABLE CHANGEABLE MESSAGE SIGN
Provide 2 PCMS. Provide a replacement within 12 hours. PCMS will be available for traffic
control, event notices, roadway conditions, service announcements, etc.

Place PCMS 10 calendar days prior to begin work stating “Road Work Begin Soon, Contact 832-
7000 For Info”.

Place PCMS at time of LCN request. Place the PCMS at the expected end of queue caused by

the closure. When the closure is active, revise the message to reflect the actual condition during
the closure, such as “RIGHT LN CLOSED XXX FT”.
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ITEM 6185 - TRUCK MOUNTED ATTENUATOR AND TRAILER ATTENUATOR
The TMA/TA used for installation/removal of traffic control for a work area will be subsidiary to
the TMA/TA used to perform the work.

The contractor will be responsible for determining if one or more operations will be ongoing at
the same time to determine the total number of TMA/TA required for the work. TMA/TAs paid

by the day is full compensation for all worksite locations during an entire day.

TMA/TAs used to protect damaged attenuators will be paid by the day using the force account
item for the repair.
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CONTROL : 0252-02-064, ETC

PROJECT : C 252-2-64, ETC
HIGHWAY : US 281, ETC
COUNTY : BURNET, ETC

TEXAS DEPARTMENT OF TRANSPORTATION

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS

ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT
ARE IDENTIFIED AS FOLLOWS:

STANDARD SPECIFICATIONS: ADOPTED BY THE TEXAS DEPARTMENT OF

———————————————————————— TRANSPORTATION NOVEMBER 1, 2014.
STANDARD SPECIFICATIONS ARE INCORPORATED
INTO THE CONTRACT BY REFERENCE.

ITEMS 1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS

ITEM 134 BACKFILLING PAVEMENT EDGES (162) (166) (168) (300) (314)
<3096>

ITEM 351 FLEXIBLE PAVEMENT STRUCTURE REPAIR (132) (204) (247) (260)
(263) (275) (276) (292) (310) (316) (330) (334) (340)<341><3076>

ITEM 438 CLEANING AND SEALING JOINTS

ITEM 500 MOBILIZATION

ITEM 502 BARRICADES, SIGNS, AND TRAFFIC HANDLING

ITEM 506 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL
CONTROLS (161) (432) (556)

ITEM 662 WORK ZONE PAVEMENT MARKINGS (666) (668) (672) (677)

ITEM 666 RETROREFLECTORIZED PAVEMENT MARKINGS (316) (502) (662) (677)
(678)<6438>

ITEM 672 RAISED PAVEMENT MARKERS (677) (678)

ITEM 677 ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS (300)
(302) (316)<3096>

ITEM 785 BRIDGE JOINT REPAIR OR REPLACEMENT (429) (438) (448) (449)
(454)

SPECIAL PROVISIONS: SPECIAL PROVISIONS WILL GOVERN AND TAKE
—————————————————— PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED
HEREON WHEREVER IN CONFLICT THEREWITH.

SPECIAL LABOR PROVISIONS FOR STATE PROJECTS (000---008)

WAGE RATES

SPECIAL PROVISION "NONDISCRIMINATION" (000---002)

SPECIAL PROVISION "SMALL BUSINESS ENTERPRISE IN STATE FUNDED PROJECTS
" (000---009)
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SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"
(000--1019)
SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--1243)
SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"
(000---659)

SPECIAL PROVISIONS TO ITEM 2 (002---013) (002---014) (002---015)

SPECIAL PROVISIONS TO ITEM 3 (003---011) (003---013)

SPECIAL PROVISIONS TO ITEM 5 (005---002) (005---003)

SPECIAL PROVISIONS TO ITEM 6 (006---001) (006---012)

SPECIAL PROVISIONS TO ITEM 7 (007---004) (007---008) (007---010)

(007---011) (007---013)
SPECIAL PROVISIONS TO ITEM 8 (008---006) (008---030) (008---033)
(008---054)

SPECIAL PROVISIONS TO ITEM 9 (009---010) (009---011)

SPECIAL PROVISION TO ITEM 247 (247---005)

SPECIAL PROVISION TO ITEM 300 (300---020)

SPECIAL PROVISION TO ITEM 302 (302---003)

SPECIAL PROVISION TO ITEM 314 (314---001)

SPECIAL PROVISION TO ITEM 316 (316---002)

SPECIAL PROVISION TO ITEM 334 (334---004)

SPECIAL PROVISION TO ITEM 340 (340---004)

SPECIAL PROVISION TO ITEM 341 (341---004)

SPECIAL PROVISION TO ITEM 342 (342---005)

SPECIAL PROVISION TO ITEM 347 (347---003)

SPECIAL PROVISION TO ITEM 348 (348---004)

SPECIAL PROVISION TO ITEM 448 (448---001)

SPECIAL PROVISION TO ITEM 449 (449---002)

SPECIAL PROVISION TO ITEM 502 (502---008)

SPECIAL PROVISION TO ITEM 506 (506---002)

SPECIAL PROVISION TO ITEM 520 (520---002)

SPECIAL PROVISION TO ITEM 666 (666---007)

SPECIAL PROVISION TO SPECIAL SPECIFICATION ITEM 3096 (3096--003)

SPECIAL PROVISION TO SPECIAL SPECIFICATION ITEM 6185 (6185--002)

SPECIAL SPECIFICATIONS:

ITEM 3002 SPRAY APPLIED UNDERSEAL MEMBRANE (320)

ITEM 3076 DENSE-GRADED HOT-MIX ASPHALT <300><301><316><320><340>
<341><342><347><348><520><585><3079><3081><3082><3096>

ITEM 3079 PERMEABLE FRICTION COURSE (PFC) <300><301><320><342><520>
<585><3096>

ITEM 3081 THIN OVERLAY MIXTURES (TOM) <300><301><320><347><520>
<585><3096>

ITEM 3082 THIN BONDED FRICTION COURSES <210><300><301><320><342>
<348><520><585><3079><3096>

ITEM 3084 BONDING COURSE <300><3002><3096>

ITEM 3096 ASPHALTS, OILS, AND EMULSIONS

ITEM 6001 PORTABLE CHANGEABLE MESSAGE SIGN

ITEM 6185 TRUCK MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA)

ITEM 6438 MOBILE RETROREFLECTIVITY DATA COLLECTION FOR PAVEMENT

MARKINGS
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GENERAL: THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH

——————— PAYMENT IS TO BE MADE. THESE, TOGETHER WITH SUCH OTHER
PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE-
LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL
PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-
CATIONS FOR THIS PROJECT.
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Control 0252-02-064, ETC.
Project C 252-2-64, ETC.
Highway US281,ETC.

County BURNET, ETC.

SMALL BUSINESS ENTERPRISE REQUIREMENTS

The following goal for small business enterprises is established:

SBE
0.0%



CHILD SUPPORT STATEMENT

Under Section 231.006, Family Code, the vendor or applicant certifiesthat the
individual or business entity named in this contract, bid, or application isnot ineligible to
receive the specified grant, loan, or payment and acknowledges that this contract may be
terminated and payment may be withheld if this certification isinaccurate.
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CONFLICT OF INTEREST CERTIFICATION

Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into
contracts in which Department officers and employees have a financial interest.

By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with
the Department as a result of a financial interest as defined under Texas Government Code Section
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions
that could result in a conflict of interest with the Department.

The Contractor also certifies that none of the following individuals, nor any of their family members within
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as
defined under Texas Government Code Section 2261.252(b) in the Contractor:

B Any member of the Texas Transportation Commission; and
B The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support
Operations, Director of Procurement, and Director of Contract Services.

Violation of this certification may result in action by the Department.



E-VERIFY CERTIFICATION

Pursuant to Texas Transportation Code 8223.051, all TXDOT contracts for construction, maintenance, or
improvement of a highway must include a provision requiring Contractors and subcontractors to use the

U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing
the contract, the Contractor certifies that prior to the award of the Contract:

m the Contractor has registered with and will, to the extent permitted by law, utilize the United
States Department of Homeland Security’s E-Verify system during the term of the Contract to
determine the eligibility of all persons hired to perform duties within Texas during the term of
the agreement; and

m the Contractor will require that all subcontractors also register with and, to the extent
permitted by law, utilize the United States Department of Homeland Security’s E-Verify
system during the term of the subcontract to determine the eligibility of all persons hired to
perform duties within Texas during the term of the agreement.

Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and
Suspension for Ethical Violations by Entities Doing Business with the Department.”



Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a
governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable
to Texas Department of Transportation (TxDOT) for the duration of the contract,
2) on request of TxDOT, promptly provide any contracting information related to the contract that is in
the custody or possession of the entity, and
3) on completion of the contract, either:
A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the
custody or possession of the entity, or
B. preserve the contracting information related to the contract as provided by the records
retention requirements applicable to TxDOT
The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the
contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or
intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

e provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all
records, including electronic and payment records related to the contract, for the same period provided by the
records retention schedule applicable to TxDOT, and

e ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information
maintained by a governmental body or sent between a governmental body and a vendor, contractor,
potential vendor, or potential contractor:
1) information in a voucher or contract relating to the receipt or expenditure of public funds by a
governmental body;
2) solicitation or bid documents relating to a contract with a governmental body;
3) communications sent between a governmental body and a vendor, contractor, potential vendor, or
potential contractor during the solicitation, evaluation, or negotiation of a contract;
4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates
each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if
applicable, an explanation of why the vendor or contractor was selected; and
5) communications and other information sent between a governmental body and a vendor or contractor
related to the performance of a final contract with the governmental body or work performed on behalf
of the governmental body.
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CERTIFICATION TO NOT BOYCOTT ISRAEL

Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code
8808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract
that:

1) is with a Contractor that is not a sole proprietorship,
2) is with a Contractor with 10 or more full-time employees, and
3) has avalue of $100,000 or more.

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with,
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled
territory, but does not include an action made for ordinary business purposes.

Violation of this certification may result in action by the Department.



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES

Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a
written verification affirming that the Contractor does not boycott energy companies, as defined in
Government Code 8809.001, and will not boycott energy companies during the term of the contract. This
provision applies to a contract that:

1) is with a Contractor that is not a sole proprietorship,
2) is with a Contractor with 10 or more full-time employees, and
3) has avalue of $100,000 or more.

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not
boycott energy companies during the term of this contract. “Boycott” means taking any action that is
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond
applicable federal and state law; or (2) does business with a company described by (1).

Violation of this certification may result in action by the Department.



CERTIFICATION TO NOT DISCRIMINATE AGAINST
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS

Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a
written verification affirming that the Contractor:

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or
firearm trade association, as defined in Government Code §2274.001, and
2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.

This provision applies to a contract that:

1) is with a Contractor that is not a sole proprietorship,
2) is with a Contractor with 10 or more full-time employees, and
3) has avalue of $100,000 or more.

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or
firearm trade association as described and will not do so during the term of this contract. "Discriminate
against a firearm entity or firearm trade association" means, with respect to the entity or association, to:

(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business
relationship with the entity or association based solely on its status as a firearm entity or firearm trade
association; or (3) terminate an existing business relationship with the entity or association based solely on
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm
trade association” does not include: (1) the established policies of a merchant, retail seller, or platform that
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing
business relationship, or decision to terminate an existing business relationship to comply with federal,
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business
reason that is specific to the customer or potential customer and not based solely on an entity 's or
association’s status as a firearm entity or firearm trade association.

Violation of this certification may result in action by the Department.



PROHIBITION ON CERTAIN TELECOMMUNICATIONS
EQUIPMENT OR SERVICES

The Federal Register Notice issued the Final Rule and states that the amendment to 2 CFR
200.216 is effective on August 13,2020. The new 2 CFR 200.471 regulation provides clarity that
the telecommunications and video surveillance costs associated with 2 CFR 200.216 are
unallowable for services and equipment from these specific providers. OMB’s Federal Register
Notice includes the new 2 CFR 200.216 and 2 CFR 200.471 regulations.
https://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
agreements

Per the Federal Law referenced above, use of services, systems, or services or systems that
contain components produced by any of the following manufacturers is strictly prohibited for use
on this project. Therefore, for any telecommunications, CCTYV, or video surveillance
equipment, services or systems cannot be manufactured by, or have components manufactured

by:

*  Huawei Technologies Company,

*  ZTE Corporation (any subsidiary and affiliate of such entities),

*  Hyatera Communications Corporation,

*  Hangzhou Hikvision Digital Technology Company,

*  Dahua Technology Company (any subsidiary and affiliate of such entities).

Violation of this prohibition will require replacement of the equipment at the contractor’s
expense.
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Special Provision to Item 000 % ’

Texas

Special Labor Provisions for State Projects liz“'

1.

GENERAL

This is a “Public Works” Project, as provided under Government Code Title 10, Chapter 2258, “Prevailing
Wage Rates,” and is subject to the provisions of the Statute. No provisions in the Contract are intended to be
in conflict with the provisions of the Statute.

The Texas Transportation Commission has ascertained and indicated in the special provisions the regular
rate of per diem wages prevailing in each locality for each craft or type of worker. Apply the wage rates
contained in the specifications as minimum wage rates for the Contract.

MINIMUM WAGES, HOURS AND CONDITIONS OF EMPLOYMENT

All workers necessary for the satisfactory completion of the work are within the purview of the Contract.
Whenever and wherever practical, give local citizens preference in the selection of labor.

Do not require any worker to lodge, board or trade at a particular place, or with a particular person as a
condition of employment.

Do not charge or accept a fee of any from any person who obtains work on the project. Do not require any
person who obtains work on the project to pay any fee to any other person or agency obtaining employment
for the person on the project.

Do not charge for tools or equipment used in connection with the duties performed, except for loss or
damage of property. Do not charge for necessary camp water.

Do not charge for any transportation furnished to any person employed on the project.

The provisions apply where work is performed by piece work, station work, etc. The minimum wage paid will
be exclusive of equipment rental on any shipment which the worker or subcontractor may furnish in
connection with his work.

Take responsibility for carrying out the requirements of this specification and ensure that each subcontractor
working on the project complies with its provisions.

Any form of subterfuge, coercion or deduction designated to evade, reduce or discount the established
minimum wage scales will be considered a violation of the Contract.

The Fair Labor Standards Acts (FLSA) established one and one-half (1-1/2) pay for overtime in excess of
40 hours worked in 1 week. Do not consider time consumed by the worker in going to and returning from the
place of work as part of the hours of work. Do not require or permit any worker to work in excess of 40 hours
in 1 week, unless the worker receives compensation at a rate not less than 1-1/2 times the basic rate of pay
for all hours worked in excess of 40 hours in the workweek.

The general rates of per diem wages prevailing in this locality for each class and type of workers whose
services are considered necessary to fulfill the Contract are indicated in the special provisions, and these
rates govern as minimum wage rates on this Contract. A penalty of $60.00 per calendar day or portion of a
calendar day for each worker that is paid less than the stipulated general rates of per diem wages for any
work done under the Contract will be deducted. The Department, upon receipt of a complaint by a worker,

1 09-14
Statewide



000-008

will determine within 30 days whether good cause exists to believe that the Contractor or a subcontractor has
violated wage rate requirements and notify the parties involved of the findings. Make every effort to resolve
the alleged violation within 14 days after notification. The next alternative is submittal to binding arbitration in
accordance with the provisions of the Texas General Arbitration Act (Art. 224 et seq., Revised Statutes).

Notwithstanding any other provision of the Contract, covenant and agree that the Contractor and its
subcontractors will pay each of their employees and contract labor engaged in any way in work under the
Contract, a wage not less than what is generally known as the “federal minimum wage” as set out in 29
U.S.C. 206 as that Statute may be amended from time to time.

Pay any worker employed whose position is not listed in the Contract, a wage not less than the per diem
wage rate established in the Contract for a worker whose duties are most nearly comparable.

RECORD AND INSPECTIONS

Keep copies of weekly payrolls for review. Require subcontractors to keep copies of weekly payrolls for
review. Show the name, occupation, number of hours worked each day and per diem wage paid each worker
together with a complete record of all deductions made from such wages. Keep records for a period of

3 years from the date of completion of the Contract.

Where the piece-work method is used, indicate on the payroll for each person involved:
m  Quantity of piece work performed.

W Price paid per piece-work unit.

m Total hours employed.

The Engineer may require the Contractor to file an affidavit for each payroll certifying that payroll is a true
and accurate report of the full wages due and paid to each person employed.

Post or make available to employees the prevailing wage rates from the Contract. Require subcontractors to
post or make available to employees the prevailing wage rates from the Contract.

2 09-14
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The wage rates listed herein are those predetermined by the Secretary of Labor and State Statue and listed in the United States Department of Labor's (USDOL) General Decisions dated 01-05-2024 and are
the minimum wages to be paid accordingly for each specified classification. To determine the applicable wage rate zone, a list entitled "TEXAS COUNTIES IDENTIFIED BY WAGE RATE ZONES" is provided
in the contract. Any wage rate that is not listed herein and not in the USDOL's general decision, must be requested by the contractor through the completion of an Additional Classification and Wage Rate

Request and be submitted for approval. IMPORTANT NOTICE FOR STATE PROJECTS: only the controlling wage rate zone applies to the contract. Effective 01-05-2024.

ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE
CLASS. # CLASSIFICATION DESCRIPTION TX02 TX03 TX04 TX05 TX06 TX07 TX08 TX24 TX25 TX27 TX28 TX29 TX30 TX37 TX38 TX42
*TX 2) | *(Tx: 3) | *(TX: 4) | *(TX )| “(TX )| *(TX: 7) | *(TX ) | *(TX ) [*(TX )| <(Tx 7) | *(TX )| *(TX )| *(TX20240030) | *(TX20240037) | *(TX20240038) | *(TX20240042)
1428 |Agricultural Tractor Operator $12.69 $12.35 $11.75
1300 |Asphalt Distributor Operator $14.87 $13.48 $13.88 $15.72 $15.58 $15.55 $15.72 $13.28 $15.32 $15.62 $14.36 $14.25 $14.03 $13.75 $14.06 $14.40
1303 |Asphalt Paving Machine Operator $13.40 $12.25 $12.35 $13.87 $14.05 $14.36 $14.20 $13.26 $13.99 $14.68 $12.92 $13.44 $12.53 $14.00 $14.32 $12.99
1106 |Asphalt Raker $12.28 $10.61 $12.02 $14.21 $11.65 $12.12 $11.64 $11.44 $12.69 $12.05 $11.34 $11.67 $11.40 $12.59 $12.36 $11.78
1112 |Batching Plant Operator, Asphalt
1115 |Batching Plant Operator, Concrete
1214 |Blaster
1615 |Boom Truck Operator $18.36
1444 |Boring Machine Operator
1305 |Broom or Sweeper Operator $11.21 $10.33 $10.08 $11.99 $11.04 $11.62 $11.74 $11.41 $10.30 $10.23 $10.60 $12.68 $11.05
1144 |Communications Cable Installer
Toncrete FInisher, Paving and
1124 |Structures $13.55 $12.46 $13.16 $12.85 $12.64 $12.56 $12.77 $12.44 $14.12 $13.04 $13.38 $12.64 $12.80 $12.79 $12.98 $13.32
Concrete Pavement Fisning
1318 |Machine Operator $16.05 $15.48 $16.05 $19.31 $13.07
Concrete Paving, curing, rloat,
1315 |Texturing Machine Operator $16.34 $11.71
1333 |Concrete Saw Operator $14.67 $14.48 $17.33 $13.99
1399 |Concrete/Gunite Pump Operator
TT: ;
1344 |orless $18.22 $18.36 $18.12 $18.04 $20.21 $18.63 $13.86
Crane Operator, Hydraulic Over
1345 |80 Tons
Crane Operator, Lattice Boom 80
1342 |Tons or Less $16.82 $14.39 $13.85 $17.27 $15.87 $17.27 $14.67 $16.42 $14.97 $13.87
Crane Operator, Lattice Boom Over
1343 |80 Tons $20.52 $19.38 $20.52 $17.49 $25.13 $15.80
1306 |Crawler Tractor Operator $13.96 $16.63 $13.62 $14.26 $15.67 $14.07 $13.15 $13.38 $14.60 $13.68 $13.50
1351 |Crusher or Screen Plant Operator
1446 |Directional Drilling Locator $11.67
1445 |Directional Drilling Operator $20.32 $17.24
1139 |Electrician $20.96 $19.87 $19.80 $26.35 $20.27 $19.80 $20.92 $27.11 $19.87
Excavator Operator, 50,000
1347 |pounds or less $13.46 $12.56 $13.67 $17.19 $12.88 $14.38 $13.49 $17.19 $13.88 $14.09 $12.71 $14.42
Excavator Operator, Over 50,000
1348 |pounds $15.23 $13.52 $17.04 $17.71 $16.99 $18.80 $16.22 $14.53 $13.52
1150 |Flagger $9.30 $9.10 $8.50 $10.28 $8.81 $9.45 $8.70 $10.06 $9.71 $9.03 $8.81 $9.08 $9.90 $10.33 $8.10
1151 |Form Builder/Setter, Structures $13.52 $12.30 $13.38 $12.91 $12.71 $12.87 $12.38 $12.26 $13.84 $12.98 $13.07 $13.61 $12.82 $14.73 $12.23 $12.25
1160 |Form Setter, Paving & Curb $12.36 $12.16 $13.93 $11.83 $10.71 $12.94 $13.16 $12.54 $11.33 $10.69 $13.33 $12.34 $13.93
Foundation Dl Operator, Crawler
1360 |Mounted $17.99 $17.99 $17.43
Foundation Drill Operator,
1363 |Truck Mounted $16.86 $22.05 $21.51 $16.93 $21.07 $20.20 $20.76 $17.54 $21.39 $15.89 $22.05
Front End Loader Operator,
1369 |3 CY orLess $12.28 $13.49 $13.40 $13.85 $13.04 $13.15 $13.29 $13.69 $12.64 $12.89 $13.51 $13.32 $12.17
Front End Loader Operator,
1372 |Over3CY $12.77 $13.69 $12.33 $14.96 $13.21 $12.86 $13.57 $14.72 $13.75 $12.32 $13.19 $13.17 $13.02
1329 |Joint Sealer
1172 |Laborer, Common $10.30 $9.86 $10.08 $10.51 $10.71 $10.50 $10.24 $10.58 $10.72 $10.45 $10.30 $10.25 $10.03 $10.54 $11.02 $10.15
1175 |Laborer, Utility $11.80 $11.53 $12.70 $12.17 $11.81 $12.27 $12.11 $11.33 $12.32 $11.80 $11.53 $11.23 $11.50 $11.95 $11.73 $12.37
1346 |Loader/Backhoe Operator $14.18 $12.77 $12.97 $15.68 $14.12 $15.18 $13.58 $12.87 $13.21 $14.13 $14.29 $12.90
1187 |Mechanic $20.14 $15.47 $17.47 $17.74 $17.00 $17.10 $17.68 $18.94 $18.58 $17.00 $16.61 $18.46 $16.96 $17.47




ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE
CLASS. # CLASSIFICATION DESCRIPTION TX02 TX03 TX04 TX05 TX06 TX07 TX08 TX24 TX25 TX27 TX28 TX29 TX30 TX37 TX38 TX42
*TX: 2) | *Tx 3) | *Tx 4) | *(TX )| *(TX )| *(TX: 7) | *(TX: )| *(TX: ) [*(Tx )| *(Tx 7) | *(TX )| *(TX )| *(TX20240030) | *(TX20240037) | *(TX20240038) | *(TX20240042)
1380 |Milling Machine Operator $15.54 $14.64 $12.22 $14.29 $14.18 $14.32 $14.35 $12.86 $14.75 $13.53 $12.80
Motor Grader Operator,
1390 |Fine Grade $17.49 $16.52 $16.88 $17.12 $18.37 $18.51 $16.69 $16.13 $17.19 $18.35 $17.07 $17.74 $17.47 $17.08 $15.69 $20.01
1393 |Motor Grader Operator, Rough $16.15 $14.62 $15.83 $16.20 $17.07 $14.63 $18.50 $16.02 $16.44 $15.12 $16.85 $14.47 $17.39 $14.23 $15.53
1413 |Off Road Hauler $10.08 $12.26 $11.88 $12.25 $12.23 $13.00 $14.60
1196 |Painter, Structures $21.29 $18.34 $21.29 $18.62
Pavement Markimng Machime
1396 |Operator $16.42 $13.10 $13.55 $19.17 $12.01 $13.63 $14.60 $13.17 $16.65 $10.54 $11.18 $13.10
1443 |Percussion or Rotary Drill Operator
1202 |Piledriver $14.95
1205 |Pipelayer $11.87 $14.64 $13.17 $11.17 $12.79 $11.37 $13.24 $12.66 $13.24 $11.17 $11.67 $12.12 $14.64
1384 |Reclaimer/Pulverizer Operator $12.85 $11.90 $12.88 $11.01 $10.46
1500 |Reinforcing Steel Worker $13.50 $14.07 $17.53 $16.17 $14.00 $16.18 $12.74 $15.83 $17.10 $15.15 $17.72
1402 |Roller Operator, Asphalt $10.95 $11.96 $13.29 $12.78 $11.61 $13.08 $12.36 $11.68 $11.71 $11.95 $11.50
1405 [Roller Operator, Other $10.36 $10.44 $11.82 $10.50 $11.64 $11.51 $10.59 $10.30 $12.04 $12.85 $11.57 $10.66
1411 |Scraper Operator $10.61 $11.07 $10.85 $12.88 $12.27 $11.12 $12.96 $11.88 $12.43 $11.22 $13.95 $13.47 $10.89
1417 |Self-Propelled Hammer Operator
1194 |Servicer $13.98 $12.34 $14.11 $14.74 $14.51 $15.56 $13.44 $14.58 $14.31 $13.83 $12.43 $13.72 $13.97 $14.11
1513 |Sign Erector
Slurry Seal or Micro-surfacing
1708 |Machine Operator
1341 |Small Slipform Machine Operator $15.96
1515 |Spreader Box Operator $12.60 $13.12 $14.71 $14.04 $14.73 $13.84 $13.68 $13.45 $11.83 $13.58 $14.05
1705 |Structural Steel Welder $12.85
1509 |Structural Steel Worker $19.29 $14.39
1339 |Subgrade Trimmer
1143 |Telecommunication Technician
1145 |Traffic Signal/Light Pole Worker $16.00
Trenching Macnine Operator,
1440 |Heavy $18.48
Trenching Macnine Operator,
1437 |Light
1609 |Truck Driver Lowboy-Float $14.46 $13.63 $13.41 $15.00 $15.93 $15.66 $16.24 $16.39 $14.30 $16.62 $15.63 $14.28 $16.03 $13.41
1612 |Truck Driver Transit-Mix $14.14 $14.14
1600 |Truck Driver, Single Axle $12.74 $10.82 $10.75 $13.04 $11.61 $11.79 $13.53 $13.16 $12.31 $13.40 $10.30 $11.61 $11.97 $11.46 $10.75
TTUCK Driver, Sigle or 1andem AXIe
1606 |Dump Truck $11.33 $14.53 $11.95 $12.95 $11.68 $14.06 $12.62 $11.45 $12.28 $13.08 $11.68 $11.48 $11.10
TTUCK Driver, Tandem AXIE Tractor
1607 |withSemi Trailer $12.49 $12.12 $12.50 $13.42 $12.81 $13.16 $12.86 $16.22 $12.50 $13.80 $12.27 $12.50
TUnnelng Machime Operator,
1441 |Heavy
1442 |Tunneling Machine Operator, Light
1706 |Welder $14.02 $14.86 $15.97 $13.74 $14.84 $13.78
1520 |Work Zone Barricade Servicer $10.30 $12.88 $11.46 $11.70 $11.57 $11.85 $10.77 $11.68 $12.20 $11.22 $11.51 $12.96 $10.54 $11.67 $11.76
Notes:

*Represents the USDOL wage decision.

Any worker employed on this project shall be paid at the rate of one and one half (1-1/2) times the regular rate for every hour worked in excess of forty (40) hours per week.

For reference, the titles and descriptions for the classifications listed here are detailed further in the AGC of Texas’ Standard Job Classifications and Descriptions for Highway, Heavy, Utilities, and Industrial Construction in
Texas posted on the AGC's Web site for any contractor.




TEXAS COUNTIES IDENTIFIED BY

WAGE RATE ZONES: 2, 3, 4,5, 6,7, 8, 24, 25, 27, 28, 29, 30, 37, 38, 42

County Name Zone County Name Zone County Name Zone County Name Zone
Anderson 28|Donley 37|Karnes 27|Reagan 37
Andrews 37|Duval 30|Kaufman 25|Real 37
Angelina 28|Eastland 37|Kendall 7 |Red River 28
Aransas 29(Ector 2 [Kenedy 30|Reeves 8
Archer 25|Edwards 8 [Kent 37|Refugio 27
Armstrong 2 |El Paso 24(Kerr 27|Roberts 37
Atascosa 7 |[Ellis 25(Kimble 37|Robertson 7
Austin 38(Erath 28(King 37 [Rockwall 25
Bailey 37|Falls 28|Kinney 8 |Runnels 37
Bandera 7 |Fannin 28|Kleberg 27|Rusk 4
Bastrop 7 |Fayette 27|Knox 37|Sabine 28
Baylor 37(Fisher 37|Lamar 28[San Augustine 28
Bee 27|Floyd 37|Lamb 37|San Jacinto 38
Bell 7 |Foard 37|Lampasas 7 [San Patricio 29
Bexar 7 |Fort Bend 38|LasSalle 30(San Saba 37
Blanco 27|Franklin 28|Lavaca 27|Schleicher 37
Borden 37|Freestone 28|Lee 27|Scurry 37
Bosque 28|Frio 27|Leon 28|Shackelford 37
Bowie 4 |Gaines 37|Liberty 38|Shelby 28
Brazoria 38|Galveston 38|Limestone 28|Sherman 37
Brazos 7 |Garza 37|Lipscomb 37|Smith 4
Brewster 8 |Gillespie 27|Live Oak 27|Somervell 28
Briscoe 37|Glasscock 37|Llano 27 [Starr 30
Brooks 30(Goliad 29(Loving 37|Stephens 37
Brown 37|Gonzales 27 |Lubbock 2 |Sterling 37
Burleson 7 (Gray 37|Lynn 37[Stonewall 37
Burnet 27|Grayson 25|Madison 28|Sutton 8
Caldwell 7 |Gregg 4 |Marion 28|Swisher 37
Calhoun 29(Grimes 28|Martin 37|Tarrant 25
Callahan 25(Guadalupe 7 [Mason 27 (Taylor 2
Cameron 3 |Hale 37|Matagorda 27|Terrell 8
Camp 28(Hall 37|Maverick 30(Terry 37
Carson 2 |Hamilton 28(MccCulloch 37|Throckmorton 37
Cass 28|Hansford 37|McLennan 7 |Titus 28
Castro 37(Hardeman 37[McMullen 30(Tom Green 2
Chambers 38|Hardin 38|Medina 7 |Travis 7
Cherokee 28|Harris 38|Menard 37| Trinity 28
Childress 37[Harrison 42(Midland 2 [Tyler 28
Clay 25|Hartley 37|Milam 28|Upshur 4
Cochran 37[Haskell 37| Mills 37|Upton 37
Coke 37|Hays 7 |Mitchell 37|Uvalde 30
Coleman 37 [Hemphill 37|Montague 37|Val Verde 8
Collin 25|Henderson 28|Montgomery 38|Van Zandt 28
Collingsworth 37(Hidalgo 3 |Moore 37|Victoria 6
Colorado 27 [Hill 28(Morris 28(Walker 28
Comal 7 [Hockley 37|Motley 37|Waller 38
Comanche 37|Hood 28|Nacogdoches 28|Ward 37
Concho 37 (Hopkins 28[Navarro 28(Washington 28
Cooke 37[Houston 28[Newton 28(Webb 3
Coryell 7 |Howard 37|Nolan 37|Wharton 27
Cottle 37[Hudspeth 8 [Nueces 29(Wheeler 37
Crane 37|Hunt 25]0Ochiltree 37|Wichita 5
Crockett 8 [Hutchinson 37|Oldham 37 |Wilbarger 37
Croshy 2 |lrion 2 |Orange 38| Willacy 30
Culberson 8 [Jack 28|Palo Pinto 28[Williamson 7
Dallam 37|Jackson 27|Panola 28|Wilson 7
Dallas 25(Jasper 28|Parker 25(Winkler 37
Dawson 37|Jeff Davis 8 |Parmer 37|Wise 25
Deaf Smith 37(Jefferson 38|Pecos 8 [Wood 28
Delta 25|Jim Hogg 30|Polk 28|Yoakum 37
Denton 25(Jim Wells 27 |Potter 2 [Young 37
DeWitt 27|Johnson 25|Presidio 8 |Zapata 30
Dickens 37(Jones 25(Rains 28(zavala 30
Dimmit 30 Randall 2
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Special Provision to Item 000 % ’

Texas

Nondiscrimination liz“'

DESCRIPTION

All recipients of federal financial assistance are required to comply with various nondiscrimination laws
including Title VI of the Civil Rights Act of 1964, as amended, (Title V). Title VI forbids discrimination against
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal
funds.

Texas Department of Transportation, as a recipient of Federal financial assistance, and under Title VI and
related statutes, ensures that no person shall on the grounds of race, religion (where the primary objective of
the financial assistance is to provide employment per 42 U.S.C. § 2000d-3), color, national origin, sex, age or
disability be excluded from participation in, be denied the benefits of, or otherwise be subjected to
discrimination under any Department programs or activities.

DEFINITION OF TERMS

Where the term “contractor” appears in the following six nondiscrimination clauses, the term “contractor” is
understood to include all parties to contracts or agreements with the Texas Department of Transportation.

3.1.

3.2.

3.3.

34.

NONDISCRIMINATION PROVISIONS

During the performance of this contract, the contractor agrees as follows:

Compliance with Regulations. The Contractor shall comply with the Regulations relative to
nondiscrimination in Federally-assisted programs of the Department of Transportation (hereinafter, “DOT”)
Title 49, Code of Federal Regulations, Part 21, as they may be amended from time to time, (hereinafter
referred to as the Regulations), which are herein incorporated by reference and made a part of this contract.

Nondiscrimination. The contractor, with regard to the work performed by it during the contract, shall not
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors,
including procurements of materials and leases of equipment. The contractor shall not participate either
directly or indirectly in the discrimination prohibited by section 21.5 of the Regulations, including employment
practices when the contract covers a program set forth in Appendix B of the Regulations.

Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations
either by competitive bidding or negotiation made by the contractor for work to be performed under a
subcontract, including procurements of materials or leases of equipment, each potential subcontractor or
supplier shall be notified by the contractor of the contractor's obligations under this contract and the
Regulations relative to nondiscrimination on the grounds of race, color, or national origin.

Information and Reports: The contractor shall provide all information and reports required by the
Regulations or directives issued pursuant thereto, and shall permit access to its books, records, accounts,
other sources of information, and its facilities as may be determined by the Recipient or the Texas
Department of Transportation to be pertinent to ascertain compliance with such Regulations, orders and
instructions. Where any information required of a contractor is in the exclusive possession of another who
fails or refuses to furnish this information the contractor shall so certify to the Recipient, or the Texas
Department of Transportation as appropriate, and shall set forth what efforts it has made to obtain the
information.
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3.6.

000-002

Sanctions for Noncompliance. In the event of the contractor's noncompliance with the nondiscrimination
provisions of this contract, the Recipient shall impose such contract sanctions as it or the Texas Department
of Transportation may determine to be appropriate, including, but not limited to:

m withholding of payments to the contractor under the contract until the contractor complies, and/or
m cancellation, termination or suspension of the contract, in whole or in part.

Incorporation of Provisions. The contractor shall include the provisions of paragraphs (1) through (6) in
every subcontract, including procurements of materials and leases of equipment, unless exempt by the
Regulations, or directives issued pursuant thereto. The contractor shall take such action with respect to any
subcontract or procurement as the Recipient or the Texas Department of Transportation may direct as a
means of enforcing such provisions including sanctions for non-compliance: Provided, however, that, in the
event a contractor becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a
result of such direction, the contractor may request the Recipient to enter into such litigation to protect the
interests of the Recipient, and, in addition, the contractor may request the United States to enter into such
litigation to protect the interests of the United States.
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Special Provision to Item 000 % ’

Texas

Small Business Enterprise in State Funded Projects lfz“'

1.

DESCRIPTION

The purpose of this Special Provision is to carry out the Texas Department of Transportation’s policy of
ensuring that Small Business Enterprise (SBE) has an opportunity to participate in the performance of
contracts. If the SBE goal is greater than zero, Article A of this Special Provision shall apply to this Contract;
otherwise, Article B of this Special Provision applies. The percentage goal for SBE participation in the work to
be performed under this contract will be shown in the proposal.

21.

2.1.1.

2111,

21.1.2.

2113

2.1.2.

21.21.

21.2.2.

DEFINITIONS

Small Business Enterprise (SBE) is a firm (including affiliates) certified by the Department whose annual
gross receipts do not exceed the U.S. Small Business Administration’s size standards for 4 consecutive
years. Firms certified as Historically Underutilized Businesses (HUBs) by the Texas Comptroller of Public
Accounts and as Disadvantaged Business Enterprises (DBEs) by the Texas Uniform Certification Program
automatically qualify as SBEs.

Article A - SBE Goal is Greater than Zero.

Policy. The Department is committed to providing contracting opportunities for small businesses. In this
regard, it is the Department’s policy to develop and maintain a program in order to facilitate contracting
opportunities for small businesses. Consequently, the requirements of the Department’s Small Business
Enterprise Program apply to this contract as follows:

The Contractor shall make a good faith effort to meet the SBE goal for this contract.

The Contractor and any Subcontractors shall not discriminate on the basis of race, color, national origin, age,
disability or sex in the award and performance of this contract. These nondiscrimination requirements shall
be incorporated into any subcontract and purchase order.

After a conditional award is made to the low bidder, the Department will determine the adequacy of a
Contractor’s efforts to meet the contract goal, as is outlined under Section 2, “Contractor’'s Responsibilities.”
If the requirements of Section 2 are met, the contract will be forwarded to the Contractor for execution.

The Contractor’s performance, during the construction period of the contract in meeting the SBE goal, will be
monitored by the Department.

Contractor's Responsibilities. These requirements must be satisfied by the Contractor. A SBE Contractor
may satisfy the SBE requirements by performing at least 25% of the contract work with its own organization
as defined elsewhere in the contract.

The Contractor shall submit a completed SBE Commitment Agreement Form for each SBE they intend to
use to satisfy the SBE goal so as to arrive in the Department’s Office of Civil Rights (OCR) in Austin, Texas
not later than 5:00 p.m. on the 10th business day, excluding national holidays, after the conditional award of
the contract. When requested, additional time, not to exceed 7 business days, excluding national holidays,
may be granted based on documentation submitted by the Contractor.

A Contractor who cannot meet the contract goal, in whole or in part, shall document the good faith efforts
taken to meet the SBE goal. The Department will consider as good faith efforts all documented explanations
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21221,

21222.

21223.

21224,

2.1.2.25.

2.1.2.286.

2123

2124,

2.1.25.

2.1.26.

21.217.

2.13.

2.1.31.

21.3.2.

2.1.33.

2.1.34.

2.1.35.

214.

000-009

that are submitted and that describe a Contractor’s failure to meet a SBE goal or obtain SBE participation,
including:

Advertising in general circulation, trade association, and/or minority/women focus media concerning
subcontracting opportunities,

Dividing the contract work into reasonable portions in accordance with standard industry practices,
Documenting reasons for rejection or meeting with the rejected SBE to discuss the rejection,

Providing qualified SBEs with adequate information about bonding, insurance, plans, specifications, scope of
work, and the requirements of the contract,

Negotiating in good faith with qualified SBEs, not rejecting qualified SBEs who are also the lowest responsive
bidder, and;

Using the services of available minorities and women, community organizations, contractor groups, local,
state and federal business assistance offices, and other organizations that provide support services to SBEs.

The good faith effort documentation is due at the time and place specified in Subarticle 2.(a). of this Special
Provision. The Director of the DBE & SBE Programs Section will evaluate the Contractor's documentation. If
it is determined that the Contractor has failed to meet the good faith effort requirements, the Contractor will
be given an opportunity for reconsideration by the Department.

Should the bidder to whom the contract is conditionally awarded refuse, neglect or fail to meet the SBE goal
and/or demonstrate to the Department’s satisfaction sufficient efforts to obtain SBE participation, the

proposal guaranty filed with the bid shall become the property of the State, not as a penalty, but as liquidated
damages to the Department.

The Contractor must not terminate a SBE subcontractor submitted on a commitment agreement for a
contract with an assigned goal without the prior written consent of the Department.

The Contractor shall designate a SBE contact person who will administer the Contractor's SBE program and
who will be responsible for submitting reports, maintaining records, and documenting good faith efforts to use
SBEs.

The Contractor must inform the Department of the representative's name, title and telephone number within
10 days of beginning work.

Eligibility of SBEs.
The Department certifies the eligibility of SBEs.
The Department maintains and makes available to interested parties a directory of certified SBEs.

Only firms certified at the time of letting or at the time the commitments are submitted are eligible to be used
in the information furnished by the Contractor required under Section 2.(a) above.

Certified HUBs and DBEs are eligible as SBEs.

Small Business Size Regulations and Eligibility is referenced on e-CFR (Code of Federal Regulations), Title
13 — Business Credit and Assistance, Chapter 1 — Small Business Administration, Part 121 — Small Business
Size Regulations, Subpart A — Size Eligibility Provisions and Standards.

Determination of SBE Participation. SBE participation shall be counted toward meeting the SBE goal in

this contract in accordance with the following:
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2.14.1.

2142

2143

21431,

2.143.2.

2.15.

2151,

2152

2153

2.186.

22.

2.2.1.

000-009

A Contractor will receive credit for all payments actually made to a SBE for work performed and costs
incurred in accordance with the contract, including all subcontracted work.

A SBE Contractor or subcontractor may not subcontract more than 75% of a contract. The SBE shall perform
not less than 25% of the value of the contract work with its own organization.

A SBE may lease equipment consistent with standard industry practice. A SBE may lease equipment from
the prime contractor if a rental agreement, separate from the subcontract specifying the terms of the lease
arrangement, is approved by the Department prior to the SBE starting the work in accordance with the
following:

If the equipment is of a specialized nature, the lease may include the operator. If the practice is generally
acceptable with the industry, the operator may remain on the lessor's payroll. The operator of the equipment
shall be subject to the full control of the SBE, for a short term, and involve a specialized piece of heavy
equipment readily available at the job site.

For equipment that is not specialized, the SBE shall provide the operator and be responsible for all payroll
and labor compliance requirements.

Records and Reports.

The Contractor shall submit monthly reports, after work begins, on SBE payments, (including payments to
HUBs and DBEs). The monthly reports are to be sent to the Area Engineer’s office. These reports will be due
within 15 days after the end of a calendar month.

These reports will be required until all SBE subcontracting or supply activity is completed. The “SBE
Progress Report” is to be used for monthly reporting. Upon completion of the contract and prior to receiving
the final payment, the Contractor shall submit the “SBE Final Report” to the Office of Civil Rights and a copy
to the Area Engineer. These forms may be obtained from the Office of Civil Rights and reproduced as
necessary. The Department may verify the amounts being reported as paid to SBEs by requesting, on a
random basis, copies of invoices and cancelled checks paid to SBEs. When the SBE goal requirement is not
met, documentation supporting Good Faith Efforts, as outlined in Section 2.(b) of this Special Provision, must
be submitted with the Final Report.

SBE subcontractors and/or suppliers should be identified on the monthly report by SBE certification number,
name and the amount of actual payment made to each during the monthly period. These reports are
required regardless of whether or not SBE activity has occurred in the monthly reporting period.

All such records must be retained for a period of 3 years following completion of the contract work and shall
be available at reasonable times and places for inspection by authorized representatives of the Department.

Compliance of Contractor. To ensure that SBE requirements of this contract are complied with, the
Department will monitor the Contractor’s efforts to involve SBEs during the performance of this contract. This
will be accomplished by a review of monthly reports submitted by the Contractor indicating his progress in
achieving the SBE contract goal and by compliance reviews conducted by the Department.

A Contractor’s failure to comply with the requirements of this Special Provision shall constitute a material
breach of this contract. In such a case, the Department reserves the right to employ remedies as the
Department deems appropriate in the terms of the contract.

Article B - No SBE Goal.
Policy. It is the policy of the Department that SBEs shall have an opportunity to participate in the

performance of contracts. Consequently, the requirements of the Department’s Small Business Enterprise
Program apply to this contract as specified in Section 2-5 of this Article.
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222.

223.

2.24.

2241,

2242

2243

000-009

Contractor's Responsibilities. If there is no SBE goal, the Contractor will offer SBEs an opportunity to
participate in the performance of contracts and subcontracts.

Prohibit Discrimination. The Contractor and any subcontractor shall not discriminate on the basis of race,
color, national origin, religion, age, disability or sex in the award and performance of contracts. These
nondiscrimination requirements shall be incorporated into any subcontract and purchase order.

Records and Reports.

The Contractor shall submit reports on SBE (including HUB and DBE) payments. The reports are to be sent
to the Area Engineer’s office. These reports will be due annually by the 31st of August or at project
completion, whichever comes first.

These reports will be required until all SBE subcontracting or supply activity is completed. The “SBE
Progress Report” is to be used for reporting. Upon completion of the contract and prior to receiving the final
payment, the Contractor shall submit the “SBE Final Report” to the Office of Civil Rights and a copy to the
Area Engineer. These forms may be obtained from the Office of Civil Rights and reproduced as necessary.
The Department may verify the amounts being reported as paid to SBEs by requesting copies of invoices
and cancelled checks paid to SBEs on a random basis.

SBE subcontractors and/or suppliers should be identified on the report by SBE Certification Number, name
and the amount of actual payment made.

All such records must be retained for a period of 3 years following completion of the contract work and shall
be available at reasonable times and places for inspection by authorized representatives of the Department.
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Special Provision 000 o

Texas

Certificate of Interested Parties (Form 1295) lif”"

Submit a notarized Form 1295, “Certificate of Interested Parties,” in the following instances:

m at Contract execution for Contracts awarded by the Commission;

m at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1,000,000
or more; at any time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to

$1,000,000 or more due to changes in the Contract; at any time there is an increase of $1,000,000 or more to an existing
Contract (change orders, extensions, and renewals); or

m at any time there is a change to the information in Form 1295, when the form was filed for an existing Contract.

Form 1295 and instructions on completing and filing the form are available on the Texas Ethics Commission website.
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Special Provision 000

Important Notice to Contractors

% ’
Texas
Department
of Transportation

For Dollar Amount of Original Contract Dollar Amount of Daily Contract

Administration Liquidated

From More Than To and including Damages per Working Day
0 1,000,000 618
1,000,000 3,000,000 832
3,000,000 5,000,000 940
5,000,000 15,000,000 1317
15,000,000 25,000,000 1718
25,000,000 50,000,000 2411
50,000,000 Over 50,000,000 4265

In addition to the amount shown in Table 1, the Liquidated Damages will be increased by the amount shown in ltem 8 of the
General Notes for Road User Cost (RUC), when applicable.
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Special Provision 000 % ’

Texas

Notice of Contractor Performance Evaluations liz“'

GENERAL

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance
based on quality, safety, and timeliness of the project.

2.1.

22.

DEFINITIONS

Project Recovery Plan (PRP)—a formal, enforceable plan developed by the Contractor, in consultation with
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the
Contractor proposes to correct project-specific performance deficiencies.

In accordance with Title 43, Texas Administrative Code (TAC), §9.23, the District will request a PRP if the
Contractor’s performance on a project is below the Department’s acceptable standards and will monitor the
Contractor's compliance with the established plan.

Corrective Action Plan (CAP)—a formal, enforceable plan developed by the Contractor, and proposed for
adoption by the Construction or Maintenance Division, that documents the cause of noted quality, safety, and
timeliness issues and specifies how the Contractor proposes to correct statewide performance deficiencies.

In accordance with 43 TAC §9.23, the Division will request a CAP if the average of the Contractor’s statewide
final evaluation scores falls below the Department's acceptable standards for the review period and will
monitor the Contractor’'s compliance with the established plan.

CONTRACTOR EVALUATIONS

In accordance with Title 43, Texas Administrative Code (TAC) §9.23, the Engineer will schedule evaluations

at the following intervals, at minimum:

m Interim evaluations—at or within 30 days after the anniversary of the notice to proceed, for Contracts
extending beyond 1 yr., and

m Final evaluation—upon project closeout.

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated.

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to
develop a PRP to document expectations for correcting deficiencies.

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s
satisfaction may result in immediate referral to the Performance Review Committee for consideration of
further action against the Contractor.

The Engineer will consider and document any events outside the Contractor’s control that contributed to the
failure to meet performance standards or comply with a PRP, including consideration of sufficient time.

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision
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on a Contractor’s evaluation score and recommendation of action required in a PRP or follow up for non-
compliance is final.

DIVISION OVERSIGHT

Upon request of the Construction or Maintenance Division, develop and submit for Division approval a
proposed CAP to document expectations for correcting deficiencies in the performance of projects statewide.

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review
Committee for consideration of further action against the Contractor.

The Division will consider and document any events outside the Contractor’s control that contributed to the
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and
associated costs as appropriate.

PERFORMANCE REVIEW COMMITTEE

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final

evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any

information about events outside a Contractor’s control contributing to the Contractor’s performance, and any

documentation submitted by the Contractor and may recommend one or more of the following actions:

m take no action,

m reduce the Contractor’s bidding capacity,

m prohibit the Contractor from bidding on one or more projects,

m immediately suspend the Contractor from bidding for a specified period of time, by reducing the
Contractor’s bidding capacity to zero, or

m prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder.

The Deputy Executive Director will determine any further action against the Contractor.

APPEALS PROCESS

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy
Executive Director.
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Special Provision to Item 2 % )

Texas

Instructions to Bidders lfz“'

Item 2, “Instructions to Bidders” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 3., “Issuing Proposal Forms,” is supplemented by the following:

The Electronic State Business Daily (ESBD), the Integrated Contractor Exchange (iCX) system, and the project proposal are the
official sources of advertisement and bidding information for the State and Local Lettings. Bidders should bid the project using
the information found therein, including any addenda. These sources take precedence over information from other sources,
including TXDOT webpages, which are unofficial and intended for informational purposes only.
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Special Provision to ltem 2

Texas

Instructions to Bidders Iiﬁ”

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Section 2.8.2., “Proposal Guaranty,” third paragraph is replaced by the following.

It is the Bidder's responsibility to ensure the electronic bid bond is issued in the name or Department vendor identification
numbers of the Bidder or Bidders.
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Special Provision to ltem 2

Texas

Instructions to Bidders Iiﬁ”

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 2.3., “Issuing Proposal Forms,” is supplemented by the following:
m the Bidder or affiliate of the Bidder that was originally determined as the apparent low Bidder on a
project but was deemed nonresponsive for failure to register or participate in the Department of
Homeland Security’s (DHS) E-Verify system as specified in Article 2.15., “Department of Homeland
Security (DHS) E-Verify System,” is prohibited from rebidding that specific project.

Article 2.7., “Nonresponsive Bid,” is supplemented by the following:
m the Bidder failed to participate in the Department of Homeland Security’s (DHS) as specified in Article
2.15., “Department of Homeland Security (DHS) E-Verify System.”

Article 2.15., “Department of Homeland Security (DHS) E-Verify System,” is added.

The Department will not award a Contract to a Contractor that is not registered in the DHS E-Verify system. Remain active in E-
Verify throughout the life of the Contract. In addition, in accordance with paragraph six of Article 8.2., “Subcontracting,” include
this requirement in all subcontracts and require that subcontractors remain active in E-Verify until their work is completed.

If the apparent low Bidder does not appear in the DHS E-Verify system before award, the Contractor must submit documentation
showing that they are compliant within 5 calendar days after bid opening. A Contractor that fails to comply or respond within the
deadline will be declared nonresponsive. The Bidder forfeiting the proposal guaranty will not be considered in future proposals
for the same work unless there has been a substantial change in the scope of the work.

The Department may recommend that the Commission:
W reject all bids, or
m award the Contract to the new apparent low Bidder, if the Department is able to verify the Bidder's
participation in the DHS E-Verify system.

If the Department is unable to verify the new apparent low Bidder’s participation in the DHS E-Verify system:

m the new apparent low Bidder will not be deemed nonresponsive,
the new apparent low Bidder's guaranty will not be forfeited,
the Department will reject all bids,
the new apparent low Bidder will remain eligible to receive future proposals for the same project, and
the proposal guaranty of the original low bidder will become the property of the State, not as a penalty,
but as liquidated damages.
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Special Provision to Item 3 % ’

Texas

Award and Execution Contract lif“"

Item 3, Award and Execution of Contract,” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Section 4.3, “Insurance.” The first sentence is voided and replaced by the following:

For construction and building Contracts, submit a certificate of insurance showing coverages in accordance with Contract
requirements. For routine maintenance Contracts, refer to Article 8, “Beginning of Work.”

Article 8, “Beginning of Work.” The first sentence is supplemented by the following:

For a routine maintenance Contract, do not begin work until a certificate of insurance showing coverages in accordance with the
Contract requirements is provided and accepted.
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. " om ®
Special Provision to Item 3 %
Award and Execution of Contract lif“"

Item 3, “Award and Execution of Contract” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Section 4.3 “Insurance” is being amended by the following:

Table 2
Insurance Requirements
Type of Insurance Amount of Coverage
Commercial General Liability Insurance Not Less Than:
$600,000 each occurrence
Business Automobile Policy Not Less Than:
$600,000 combined single limit
Workers' Compensation Not Less Than:
Statutory
All Risk Builder's Risk Insurance 100% of Contract Price
(For building-facilities contracts only)
1-1 03-20
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Special Provision to ltem 5 % ’
Control of the Work y L

Item 5, “Control of the Work,” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this Iltem are waived or changed.

Article 5.1, “Authority of Engineer,” is voided and replaced by the following.

The Engineer has the authority to observe, test, inspect, approve, and accept the work. The Engineer decides all questions
about the quality and acceptability of materials, work performed, work progress, Contract interpretations, and acceptable
Contract fulfillment. The Engineer has the authority to enforce and make effective these decisions.

The Engineer acts as a referee in all questions arising under the terms of the Contract. The Engineer’s decisions will be final and
binding.

The Engineer will pursue and document actions against the Contractor as warranted to address Contract performance issues.

Contract remedies include, but are not limited to, the following:

B conducting interim performance evaluations requiring a Project Recovery Plan, in accordance with Title 43,

Texas Administrative Code (TAC) §9.23,

requiring the Contractor to remove and replace defective work, or reducing payment for defective work,

removing an individual from the project,

suspending the work without suspending working day charges,

assessing standard liquidated damages to recover the Department’s administrative costs, including additional project-

specific liquidated damages when specified in the Contract in accordance with 43 TAC §9.22,

withholding estimates,

declaring the Contractor to be in default of the Contract, and

m incase of a Contractor's failure to meet a Project Recovery Plan, referring the issue directly to the Performance Review
Committee for consideration of further action against the Contractor in accordance with 43 TAC §9.24.

The Engineer will consider and document any events outside the Contractor’s control that contributed to the failure to meet
performance standards, including consideration of sufficient time.

Follow the issue escalation ladder if there is disagreement regarding the application of Contract remedies.
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Special Provision to Item 5 % ’

Texas

Control of the Work liz“'

Item 5, “Control of the Work” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses
or requirements of this ltem are waived or changed.

Article 5.4, “Coordination of Plans, Specifications, and Special Provisions,” the last sentence of the last paragraph is
replaced by the following:

Failure to promptly notify the Engineer will constitute a waiver of all contract claims against the Department for
misunderstandings or ambiguities that result from the errors, omissions, or discrepancies.
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Special Provision to Item 6 % ’

Texas

Control of Materials lfz“"

For this project, Item 6, “Control of Materials,” of the Standard Specifications, is hereby amended with
respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed
hereby.

Article 4., “Sampling, Testing, and Inspection,” is supplemented by the following:

Meet with the Engineer and choose either the Department or a Department-selected Commercial Lab (CL)
for conducting the subset of project-level sampling and testing shown in Table 1, “Select Guide Schedule
Sampling and Testing.” Selection may be made on a test by test basis. CLs will meet the testing turnaround
times shown (includes test time and time for travel/sampling and reporting) and in all cases issue test reports
as soon as possible.

If the Contractor chooses a Department-selected CL for any Table 1 sampling and testing:

= notify the Engineer, District Lab, and the CL of project scheduling that may require CL testing;

= provide the Engineer, District Lab, and CL at least 24 hours’ notice by phone and e-mail;

= reimburse the Department for CL Table 1 testing using the contract fee schedule for the CL (including
mileage and travel/standby time) at the minimum guide schedule testing frequencies;

= reimburse the Department for CL Table 1 testing above the minimum guide schedule frequencies for
retesting when minimum frequency testing results in failures to meet specification limits;

= agree with the Engineer and CL upon a policy regarding notification for testing services;

= give any cancellation notice to the Engineer, District Lab, and CL by phone and e-mail;

= reimburse the Department a $150 cancellation fee to cover technician time and mileage charges for
previously scheduled work cancelled without adequate notice, which resulted in mobilization of
technician and/or equipment by the CL; and

= all CL charges will be reimbursed to the Department by a deduction from the Contractor's monthly pay
estimate.

If the CL does not meet the Table 1 turnaround times, testing charge to the Contractor will be reduced by
50% for the first late day and an additional 5% for each succeeding late day.

Approved CL project testing above the minimum testing frequencies in the Guide Schedule of Sampling and
Testing, and not as the result of failing tests, will be paid by the Department.

Other project-level Guide Schedule sampling and testing not shown on Table 1 will be the responsibility of
the Department.
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Table 1
Select Guide Schedule Sampling and Testing (Note 1)

006-001

Turn-
TxDOT Test Test Description Ar?und
Time
(Calendar days)
SOILS/BASE
Tex-101-E Preparation of Soil and Flexible Base Materials for Testing (included in other tests)
Tex-104-E Liquid Limit of Soils (included in 106-E)
Tex-105-E Plastic Limit of Soils (included in 106-E)
Tex-106-E Calculating the Plasticity Index of Soils 7
Tex-110-E Particle Size Analysis of Soils 6
Tex-113-E Moisture-Density Relationship of Base Materials 7
Tex-114-E Moisture-Density Relationship of Subgrade and Embankment Soil 7
Tex-115-E Field Method for In-Place Density of Soils and Base Materials 2
Tex-116-E Ball Mill Method for the Disintegration of Flexible Base Material 5
Tex-117-E, Part Il Triaxial Compression Tests For Disturbed Soils and Base Materials (Part Il) 6
Tex-113-E Moisture-Density Relationship of Base Materials with Triaxial Compression Tests For Disturbed Soils and 10
w/ Tex-117-E Base Materials (Part Il)
Tex-140-E Measuring Thickness of Pavement Layer 2
Tex-145-E Determining Sulfate Content in Soils - Colorimetric Method 4
HOT MIX ASPHALT
Tex-200-F Sieve Analysis of Fine and Coarse Aggregate (dry, from ignition oven with known correction factors) (No:e 2)
Tex-203-F Sand Equivalent Test 3
Tex-206-F (Lab-Molded Density of Production Mixture — Texas Gyratory)
wl Tex-207-F Isa il Method of Compacting Test Specimens of Bituminous Mixtures with Density of Compacted Bituminous 1
y " | Mixtures, Part | - Bulk Specific Gravity of Compacted Bituminous Mixtures, with Theoretical Maximum (Note 2)
w/ Tex-227-F " . Lo .
Specific Gravity of Bituminous Mixtures
Tex-207-F. Part | (In-Place Air Voids of Roadway Cores) 1
&lor Pa;‘t Vi Density of Compacted Bituminous Mixtures, Part |- Bulk Specific Gravity of Compacted Bituminous Note 2
Mixtures &/or Part VI - Bulk Specific Gravity of Compacted Bituminous Mixtures Using the Vacuum Method (Note 2)
Tex-207-F, Part V gzr&zl(tey of Compacted Bituminous Mixtures, Part V- Determining Mat Segregation using a Density-Testing 3
Tex-207-F, Part VIl Dens!ty of Cgmpacted Bituminous Mixtures, Part VII - Determining Longitudinal Joint Density using a 4
Density-Testing Gauge
Tex-212-F Moisture Content of Bituminous Mixtures 3
Tex-217-F Deleterious Material and Decantation Test for Coarse Aggregate 4
Tex-221-F Sampling Aggregate for Bituminous Mixtures, Surface Treatments, and LRA (included in other tests)
Tex-222-F Sampling Bituminous Mixtures (included in other tests)
Tex-224-F Determination of Flakiness Index 3
Tex-226-F Indirect Tensile Strength Test (production mix) 4
Tex-235-F Determining Draindown Characteristics in Bituminous Materials 3
Tex-236-F - " - .

(Correction Factors) Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Determining Correction Factors) 4
Tex-236-F Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Production Mixture) (No:e 2)
Tex-241-F (Lab-Molded Density of Production Mixture — Superpave Gyratory)

wl Tex-207-F. Part | Superpave Gyratory Compacting of Specimens of Bituminous Mixtures (production mixture) with Density 1

wl Tex-22,7-F " | of Compacted Bituminous Mixtures, Part |- Part | - Bulk Specific Gravity of Compacted Bituminous (Note 2)
Mixtures, with Theoretical Maximum Specific Gravity of Bituminous Mixtures
Tex-242-F Hamburg Wheel-Tracking Test (production mix, molded samples) 3
Tex-244-F Thermal Profile of Hot Mix Asphalt 1
Tex-246-F Permeability of Water Flow of Hot Mix Asphalt 3
Tex-280-F Flat and Elongated Particles 3
Tex-530-C Effect of Water on Bituminous Paving Mixtures (production mix) 4
2 09-14
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AGGREGATES
Tex-400-A Sampling Flexible Base, Stone, Gravel, Sand, and Mineral Aggregates 3
Tex-410-A Abrasion of Coarse Aggregate Using the Los Angeles Machine 5
Tex-411-A Soundness of Aggregate by Use of Sodium Sulfate or Magnesium Sulfate 12
Tex-461-A Degradation of Coarse Aggregate by Micro-Deval Abrasion 5
CHEMICAL
Tex-612-J | Acid Insoluble Residue for Fine Aggregate | 4
GENERAL

HMA Production Specialist [TXAPA - Level 1-A] ($/hr)

HMA Roadway Specialist [TXxAPA - Level 1-B] ($/hr)

Technician Travel/Standby Time ($/hr)

Per Diem ($/day — meals and lodging)

Mileage Rate ($/mile from closest CL location)

Note 1- Turn-Around Time includes test time and time for travel/sampling and reporting.
Note 2 - These tests require turn-around times meeting the governing specifications. Provide test results within the stated turn-around time.
CL is allowed one additional day to provide the signed and sealed report.

3 09-14
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Special Provision to ltem 6 % ’

Control of Materials lif“"

Item 6, “Control of Materials” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this Iltem are waived or changed.

Article 6.10., “Hazardous Materials,” is voided and replaced by the following:
Comply with the requirements of Article 7.12., “Responsibility for Hazardous Materials.”

Notify the Engineer immediately when a visual observation or odor indicates that materials on sites owned or controlled by the
Department may contain hazardous materials. Except as noted herein, the Department is responsible for testing, removing, and
disposing of hazardous materials not introduced by the Contractor. The Engineer may suspend work wholly or in part during the
testing, removing, or disposing of hazardous materials, except in the case where hazardous materials are introduced by the
Contractor.

Use materials that are free of hazardous materials. Notify the Engineer immediately if materials are suspected to contain
hazardous materials. If materials delivered to the project by the Contractor are suspected to contain hazardous materials, have
an approved commercial laboratory test the materials for the presence of hazardous materials as approved. Remove, remediate,
and dispose of any of these materials found to contain hazardous materials. The work required to comply with this section will be
at the Contractor’s expense if materials are found to contain hazardous materials. Working day charges will not be suspended
and extensions of working days will not be granted for activities related to handling hazardous material introduced by the
Contractor. If suspected materials are not found to contain hazardous materials, the Department will reimburse the Contractor
for hazardous materials testing and will adjust working day charges if the Contractor can show that this work impacted the critical
path.

10.1. Painted Steel Requirements. Coatings on existing steel contain hazardous materials unless otherwise shown on the
plans. Remove paint and dispose of steel coated with paint containing hazardous materials is in accordance with the following:

10.1.1. Removing Paint From Steel For contracts that are specifically for painting steel, ltem 446, “Field Cleaning and Painting
Steel” will be included as a pay item. Perform work in accordance with that item.

For projects where paint must be removed to allow for the dismantling of steel or to perform other work, the Department will
provide for a separate contractor (third party) to remove paint containing hazardous materials prior to or during the Contract.
Remove paint covering existing steel shown not to contain hazardous materials in accordance with ltem 446, “Field Cleaning and
Painting Steel.”

10.1.2. Removal and Disposal of Painted Steel. For steel able to be dismantled by unbolting, paint removal will not be
performed by the Department. The Department will remove paint, at locations shown on the plans or as agreed, for the
Contractor’s cutting and dismantling purposes. Utilize Department cleaned locations for dismantling when provided or provide
own means of dismantling at other locations.

Painted steel to be retained by the Department will be shown on the plans. For painted steel that contains hazardous materials,
dispose of the painted steel at a steel recycling or smelting facility unless otherwise shown on the plans. Maintain and make
available to the Engineer invoices and other records obtained from the facility showing the received weight of the steel and the
facility name. Dispose of steel that does not contain hazardous material coatings in accordance with federal, state and local
regulations.

1-2 02-18
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10.2. Asbestos Requirements. The plans will indicate locations or elements where asbestos containing materials (ACM) are
known to be present. Where ACM is known to exist or where previously unknown ACM has been found, the Department will
arrange for abatement by a separate contractor prior to or during the Contract. Notify the Engineer of proposed dates of
demolition or removal of structural elements with ACM at least 60 days before beginning work to allow the Department sufficient
time for abatement.

The Department of State Health Services (DSHS), Asbestos Programs Branch, is responsible for administering the requirements
of the National Emissions Standards for Hazardous Air Pollutants, 40 CFR Part 61, Subpart M and the Texas Asbestos Health
Protection Rules (TAHPR). Based on EPA guidance and regulatory background information, bridges are considered to be a
regulated “facility” under NESHAP. Therefore, federal standards for demolition and renovation apply.

The Department is required to notify the DSHS at least 10 working days (by postmarked date) before initiating demolition or
renovation of each structure or load bearing member shown on the plans. If the actual demolition or renovation date is changed
or delayed, notify the Engineer in writing of the revised dates in sufficient time to allow for the Department’s notification to DSHS
to be postmarked at least 10 days in advance of the actual work.

Failure to provide the above information may require the temporary suspension of work under Article 8.4., “Temporary
Suspension of Work or Working Day Charges,” due to reasons under the control of the Contractor. The Department retains the
right to determine the actual advance notice needed for the change in date to address post office business days and staff
availability.

10.3. Lead Abatement. Provide traffic control as shown on the plans, and coordinate and cooperate with the third party and the
Department for managing or removing hazardous materials. Work for the traffic control shown on the plans and coordination
work will not be paid for directly but will be subsidiary to pertinent Items.

2-2 02-18
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Special Provision to Item 7 % ’

Texas

Legal Relations and Responsibilities liz“'

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this Item are waived or changed.

Section 7.7.2., “Texas Pollutant Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention
Plans (SWP3),” is voided and replaced by the following:

7.2. Texas Pollution Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention Plans
(SWP3).

7.21.  Projects with less than one acre of soil disturbance including required associated project specific locations
(PSL’s) per TPDES GP TXR 150000.

No posting or filing will be required for soil disturbances within the right of way. Adhere to the requirements of the
SWP3.

7.2.2.  Projects with one acre but less than five acres of soil disturbance including required associated PSL’s per
TPDES GP TXR 150000.

The Department will be considered a primary operator for Operational Control Over Plans and Specifications as
defined in TPDES GP TXR 150000 for construction activity in the right of way. The Department will post a smalll site
notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having operational control
over plans and specifications for work shown on the plans in the right of way.

The Contractor will be considered a Primary Operator for Day-to-Day Operational Control as defined in TPDES GP
TXR 150000 for construction activity in the right of way. In addition to the Department’s actions, the Contractor will
post a small site notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having
day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor
being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL's. Adhere to
all requirements of the SWP3 as shown on the plans. The Contractor will be responsible for Implement the SWP3 for
the project site in accordance with the plans and specifications, TPDES General Permit TXR150000, and as directed.

7.2.3.  Projects with 5 acres or more of soil disturbance including required associated PSL’s per TPDES GP TXR
150000.

The Department will be considered a primary operator for Operational Control Over Plans and Specifications as
defined in TPDES GP TXR 150000 for construction activities in the right of way. The Department will post a large site
notice, file a notice of intent (NOI), notice of change (NOC), if applicable, and a notice of termination (NOT) along with
other requirements per TPDES GP TXR 150000 as the entity having operational control over plans and specifications
for work shown on the plans in the right of way.

The Contractor will be considered a primary operator for Day-to-Day Operational Control as defined in TPDES GP TXR
150000 for construction activities in the right of way. In addition to the Department’s actions, the Contractor shall file a
NOI, NOC, if applicable, and NOT and post a large site notice along with other requirements as the entity of having
day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor

1.2 10-15
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being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL’s. Adhere to
all requirements of the SWP3 as shown on the plans.

2.2 10-15
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Special Provision to Item 7 % ’

Texas

Legal Relations and Responsibilities liz“'

Item 7, “Legal Relations and Responsibilities” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this ltem are waived or changed.

Section 19.1., Minimum Wage Requirements for Federally Funded Contracts. The second paragraph is voided and replaced
by the following:

Submit electronic payroll records to the Engineer using the Department’s payroll system.

Section 19.2., Minimum Wage Requirements for State Funded Contracts. The second paragraph is voided and replaced by
the following:

Submit electronic payroll records to the Engineer using the Department’s payroll system.

1-1 07-17
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Special Provision to Item 7 % ’

Texas

Legal Relations and Responsibilities liz“'

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this Item are waived or changed.

Section 7.2.4., “Public Safety and Convenience.” The first paragraph is deleted and replaced by the following.

Ensure the safety and convenience of the public and property as provided in the Contract and as directed. Keep existing
roadways open to traffic or construct and maintain detours and temporary structures for safe public travel. Manage construction
to minimize disruption to traffic. Maintain the roadway in a good and passable condition, including proper drainage and provide
for ingress and egress to adjacent property.

If the construction of the project requires the closing of a highway, as directed, coordinate the closure with the Engineer and work
to ensure all lanes and ramps possible are available during peak traffic periods before, during, and after significant traffic
generator events to avoid any adverse economic impact on the municipalities during:

B dates or events as shown on the plans, and

m  otherdates as directed.

1-1 09-17
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Special Provision to ltem 007

Texas

Legal Relations and Responsibilities y L

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below.
Section 2.6., “Barricades, Signs, and Traffic Handling,” the first paragraph is voided and replaced by the following:

2.6. Barricades, Signs, and Traffic Handling. Comply with the requirements of Item 502 “Barricades, Signs, and
Traffic Handling,” and as directed. Provide traffic control devices that conform to the details shown on the
plans, the TMUTCD, and the Department’'s Compliant Work Zone Traffic Control Device List maintained by
the Traffic Safety Division. When authorized or directed, provide additional signs or traffic control devices not
required by the plans.

Section 2.6.1., “Contractor Responsible Person and Alternative,” is voided and replaced by the following:

2.6.1. Contractor Responsible Person and Alternative. Designate in writing, a Contractor's Responsible Person
(CRP) and an alternate to be the representative of the Contractor who is responsible for taking or directing
corrective measures regarding the traffic control. The CRP or alternate must be accessible by phone 24 hr. per
day and able to respond when notified. The CRP and alternate must comply with the requirements of Section
2.6.5., “Training.”

Section 2.6.2, “Flaggers,” the first paragraph is voided and replaced by the following:

2.6.2. Flaggers. Designate in writing, a flagger instructor who will serve as a flagging supervisor and is responsible
for training and assuring that all flaggers are qualified to perform flagging duties. Certify to the Engineer that
all flaggers will be trained and make available upon request a list of flaggers trained to perform flagging
duties.

Section 2.6.5, “Training,” is voided and replaced by the following:

2.6.5. Training. Train workers involved with the traffic control using Department-approved training as shown on the
“Traffic Control Training” Material Producer List.

Coordinate enrollment, pay associated fees, and successfully complete Department-approved training or
Contractor-developed training. Training is valid for the period prescribed by the provider. Except for law
enforcement personnel training, refresher training is required every 4 yr. from the date of completion unless
otherwise specified by the course provider. The Engineer may require training at a frequency instead of the
period prescribed based on the Department’s needs. Training and associated fees will not be measured or
paid for directly but are considered subsidiary to pertinent ltems.

Certify to the Engineer that workers involved in traffic control and other work zone personnel have been
trained and make available upon request a copy of the certification of completion to the Engineer. Ensure the
following is included in the certification of completion:

® name of provider and course title,
H name of participant,

m date of completion, and

m date of expiration.

1-3 11-20
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Where Contractor-developed training or a Department-approved training course does not produce a
certification, maintain a log of attendees. Make the log available upon request. Ensure the log is legible and
includes the following:

B printed name and signature of participant,

B name and title of trainer, and

B date of training.

Contractor-developed Training. Develop and deliver Contractor-developed training meeting the minimum
requirements established by the Department. The outline for this training must be submitted to the Engineer
for approval at the preconstruction meeting. The CRP or designated alternate may deliver the training
instead of the Department-approved training. The work performed and materials furnished to develop and
deliver the training will not be measured or paid for directly but will be considered subsidiary to pertinent
ltems.

Flagger Training Minimum Requirements. A Contractor’s certified flagging instructor is permitted to train
other flaggers.

Optional Contractor-developed Training for Other Work Zone Personnel. For other work zone personnel,
the Contractor may provide training meeting the curriculum shown below instead of Department-approved
training.

Minimum curriculum for Contractor-provided training is as follows:

Contractor-developed training must provide information on the use of personnel protection equipment,
occupational hazards and health risks, and other pertinent topics related to traffic management. The type and
amount of training will depend on the job duties and responsibilities. Develop training applicable to the work
being performed. Develop training to include the following topics.
m The Life You Save May Be Your Own (or other similar company safety motto).
m Purpose of the training.
= |t'sthe Law.
= To make work zones safer for workers and motorist.
= To understand what is needed for traffic control.
= To save lives including your own.
m Personal and Co-Worker Safety.
= High Visibility Safety Apparel. Discuss compliant requirements; inspect regularly for fading and
reduced reflective properties; if night operations are required, discuss the additional and
appropriate required apparel in addition to special night work risks; if moving operations are
underway, discuss appropriate safety measures specific to the situation and traffic control plan.
= Blind Areas. A blind area is the area around a vehicle or piece of construction equipment not
visible to the operators, either by line of sight or indirectly by mirrors. Discuss the “Circle of Safety”
around equipment and vehicles; use of spotters; maintain eye contact with equipment operators;
and use of hand signals.
=  Runovers and Backovers. Remain alert at all times; keep a safe distance from traffic; avoid
turning your back to traffic and if you must then use a spotter; and stay behind protective barriers,
whenever possible. Note: It is not safe to sit on or lean against a concrete barrier, these barriers
can deflect four plus feet when struck by a vehicle.
= | ook out for each other, warn co-workers.
= Be courteous to motorists.
= Do not run across active roadways.
= Workers must obey traffic laws and drive courteously while operating vehicles in the work zones.
= Workers must be made aware of company distracted driving policies.
m Night Time Operations. Focus should be placed on projects with a nighttime element.

2-3 11-20
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Traffic Control Training. Basics of Traffic Control.

Identify work zone traffic control supervisor and other appropriate persons to report issues to when
they arise.

Emphasize that work zone traffic control devices must be in clean and in undamaged condition. If
devices have been hit but not damaged, put back in their correct place and report to traffic control
supervisor. If devices have been damaged, replace with new one and report to traffic control
supervisor. If devices are dirty, faded or have missing or damaged reflective tape clean or replace
and report to traffic control supervisor. Show examples of non-acceptable device conditions.
Discuss various types of traffic control devices to be used and where spacing requirements can be
found.

Channelizing Devices and Barricades with Slanted Stripes. Stripes are to slant in the direction
you want traffic to stay or move to; demonstrate this with a device.

Traffic Queuing. Workers must be made aware of traffic queuing and the dangers created by it.
Workers must be instructed to immediately notify the traffic control supervisor and other
supervisory personnel if traffic is queuing beyond advance warning sign and devices or
construction limits.

Signs. Signs must be straight and not leaning. Report problems to the traffic control supervisor or
other as designated for immediate repair. Covered signs must be fully covered. If covers are
damaged or out of place, report to traffic control supervisor or other as designated.
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Special Provision to ltem 7

Texas

Legal Relations and Responsibilities y L

Item 7, “Legal Relations and Responsibilities” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this Item are waived or changed.

Article 7.20., “Security Incidents,” is added.

20.1. Reporting of Security Incidents. Immediately notify the Department’s Cyber Security Operations Center
(CSOC) via the Report Cybersecurity Incident Page on www.txdot.gov, of any potential cybersecurity incident
or breach involving Department data. A breach of system security is the unauthorized acquisition of
computerized data that compromises the security, confidentiality, or integrity of sensitive personal information
maintained by a person, including data that is encrypted if the person accessing the data has the key
required to decrypt the data.

20.2. Liability for costs incurred. The Department reserves the right to hold the Contractor liable for all costs
incurred by the Department to resolve a security incident introduced by the Contractor, their Subcontractors,
or their Suppliers.

1-1 10-23
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008-006

Special Provision to Item 8 % ’

Texas

Prosecution and Progress y L

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

This item is supplemented by the following:

9. Incentive Using Road-User Cost or Contract Administration Liquidated Damage Values and
Disincentive Using Road-User Cost. This special provision is for the application of incentives and
disincentives as follows:

W incentives for early Contract completion using contract administration liquidated damage or substantial
completion of work ahead of time using daily road-user cost values as basis and

m disincentives for late substantial completion of work using daily road-user costs.

Incentive provisions, based on contract administration liquidated damages, will apply when shown on
the plans. Incentive provisions, based on road-user cost, will apply when shown on the plans.
Disincentive provisions, based on road-user cost, will apply when road-user cost incentive provisions
are shown on the plans. The disincentive provisions, based on road-user cost, will also apply when
shown separately on the plans (without an associated road-user cost incentive). Definitions are as
follows:

m Contract Completion - The final acceptance date (day) unless performance, establishment and
maintenance periods occur. In the case of performance, establishment and maintenance periods,
completion shall be considered when all work is complete and accepted except for performance,
establishment and maintenance periods, with time computed to the suspension of time charges for the
acceptance process.

m Substantial Completion of Work - The date (day) when all project work (or the work for a specified
milestone or phase) requiring lane or shoulder closures or obstructions is completed, and traffic is
following the lane arrangement as shown on the plans for the finished roadway (or the specified
milestone or phase of work); all pavement construction and resurfacing are complete; and traffic control
devices and pavement markings are in their final position (or as called for on the plans for the specified
milestone of work). The Engineer may make an exception for permanent pavement markings provided
the lack of markings does not cause a disruption to traffic flow or an unsafe condition for the traveling
public, and work zone pavement markings are in place.

When A + B Bidding provisions are included in the Contract, the B working days bid will be considered as the
time allowed for completion, contract or substantial as applicable. In addition, the plans will show either the
number of working days or a specific date for the purposes of computing substantial completion incentives or
disincentives.

Time charge adjustments will be made in accordance with the schedule required to meet Article 8.1,
“Prosecution of Work” and Article 8.5, “Project Schedules,” the proposal, and the plans. For Contracts with
milestone dates, time charges for the completion incentives and disincentives will not be adjusted for
weather, weekends, holidays, or other unforeseeable events not under the control or responsibility of the
Department. However, time charges for completion incentives or disincentives may be adjusted by the
Engineer when;

m  work, under the control of the Department, such as extension of limits or changes in scope, change the
actual duration of completion,
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B delays occur due to unadjusted utilities or unclear right-or-way when clearance is not the responsibility
of the Contractor, or

B catastrophic events occur, such as a declared state of emergency or natural disaster, if the event
directly affects the Contractor’s prosecution.

Incentives. When shown on the plans and in accordance with the Contract, the Department will pay an
incentive for the early Contract completion or substantial completion of work under the number of working
days stipulated in the Contract. The maximum number of working days used in computing the credit will be
30 days for each milestone and Contract completion incentive unless otherwise shown in the Contract. The
amount of the credit will be added to money due or to become due to the Contractor.

Early Contract Completion Incentive. The incentive will be based on the difference between the actual
early Contract completion days and the Contract completion days in the Contract. The difference will then be
multiplied by the daily contract administration liquidated damage value shown in the proposal.

Early Substantial Completion of Work Incentive. The incentive will be based on the differences between
the actual early substantial completion of work and the Contract days allowed to substantially complete the
work (or the specified milestone or phase of work). The difference will then be multiplied by the daily road-
user cost values specified for substantial Contract completion (or road-user cost specified for the
corresponding milestone or phase of work).

Disincentives for Failure to Substantially Complete Work on Time. When shown on the plans and in
accordance with the Contract, failure to substantially complete the work (or specified milestone or phase of
work) within the established number of working days will result in the assessment of disincentives using the
daily road-user cost shown on the plans for each working day in excess of those allowed. The road-user
cost disincentive deductions will be in addition to any Contract administration liquidated damages, in
accordance with Article 8.6, “Failure to Complete Work on Time.” The amount of the disincentive will be
deducted from money due or to become due to the Contractor. The road-user cost disincentives will be
assessed not as a penalty, but for added expense incurred by the traveling public.
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Special Provision to Item 8

Texas

Prosecution and Progress Iiﬁ”

Item 8, “Prosecution and Progress” of the Standard Specification is amended with respect to the clauses cited below. No other
clauses or requirements of this Item are waived or changed.

Article 8.2., “Subcontracting,” is supplemented by the following paragraph, which is added as paragraph six to this article:

The Contractor certifies by signing the Contract that the Contractor will not enter into any subcontract with a subcontractor that is
not registered in the Department of Homeland Security's (DHS) E-Verify system. Require that all subcontractors working on the
project register and require that all subcontractors remain active in the DHS E-Verify system until their work is complete on the
project.
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Special Provision to Item 8 % ’

Texas

Prosecution and Progress y L

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clause cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 8.7.2., “Wrongful Default,” is revised and replaced by the following:
If it is determined after the Contractor is declared in default, that the Contractor was not in default, the rights and obligations of all

parties will be the same as if termination had been issued for the convenience of the public as provided in Article 8.8
“Termination of Contract.”
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Special Provision to Item 8 % ’

Texas

Prosecution and Progress lif“"

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 3., “Computation of Contract Time for Completion.” The second paragraph is voided and replaced by the following:

The development of the conceptual time determination is intended to establish the number of working days on the Contract.
Upon request, the Engineer will provide the conceptual time determination schedule to the Contractor for informational purposes
only. The schedule assumes generic resources, production rates, sequences of construction, and average weather conditions
based on historic data. Schedule labor, equipment, procurement of materials, subcontractor work, and all other necessary means
to prosecute the work within the number of working days specified by the Contract.
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Special Provision to ltem 009 . i

Texas

Measurement and Payment If-f”'

Item 009 “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Article 9.5., “PROGRESS PAYMENTS” is supplemented with the following:

Itis the Department's desire to pay a Contractor for work through the last working day of the month; however, the use of early
cut-off dates for monthly estimates and MOH is a project management practice to manage workload at the Area Office level.
Approval for using early cut-off dates is at the District’s discretion. The earliest cut-off date for estimates is the 25t of the month.

Article 9.6., “PAYMENT FOR MATERIAL ON HAND (MOH)” first paragraph is amended as follows:

If payment for MOH is desired, request compensation for the invoice cost of acceptable nonperishable materials that have not
been used in the work before the request, and that have been delivered to the work location or are in acceptable storage places.
Nonperishable materials are those that do not have a shelf life or whose characteristics do not materially change when exposed
to the elements. Include only materials that have been sampled, tested, approved, or certified, and are ready for incorporation
into the work. Only materials which are completely constructed or fabricated on the Contractor’s order for a specific Contract and
are so marked and on which an approved test report has been issued are eligible. Payment for MOH may include the following
types of items: concrete traffic barrier, precast concrete box culverts, concrete piling, reinforced concrete pipe, and illumination
poles. Any repairs required after fabricated materials have been approved for storage will require approval of the Engineer before
being made and will be made at the Contractor’s expense. Include only those materials and products, when cumulated under an
individual item or similar bid items, that have an invoice cost of at least $1,000 in the request for MOH payment (e.g. For MOH
eligibility, various sizes of conductor are considered similar bid items and may be cumulated to meet the threshold; for small
roadside signs, the sign supports, mounting bolts, and the sign face is considered one bid item or similar bid items for more than
one pay item for sign supports.) Requests for MOH are to be submitted at least two days before but not later than the estimate
cutoff date unless otherwise agreed. If there is a need to request MOH after the established cut-off date, the district can make
accommodation as the need arises. This needed accommodation is to be the exception, though, and not the rule.
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Special Provision to Item 9 % ’
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Measurement and Payment lif“"

Item 9, “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Section 9.7.1.4.3., “Standby Equipment Costs,” is voided and replaced by the following:

71.4.3. Standby Equipment Costs. Payment for standby equipment will be made in accordance with Section
9.7.1.4., “Equipment,” except that the 15% markup will not be allowed and that:

Section 7.1.4.3.1., “Contractor-Owned Equipment,” is voided and replaced by the following:

7.1.4.3.1. Contractor-Owned Equipment. For Contractor-owned equipment:

m Standby will be paid at 50% of the monthly Equipment Watch rate after the regional and age adjustment
factors have been applied. Operating costs will not be allowed. Calculate the standby rate as follows.

Standby rate = (FHWA hourly rate - operating costs) x 50%

m If an hourly rate is needed, divide the monthly Equipment Watch rate by 176.
® No more than 8 hr. of standby will be paid during a 24-hr. day period, nor more than 40 hr. per week.
m Standby costs will not be allowed during periods when the equipment would have otherwise been idle.
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Special Provision to ltem 247 =
Flexible Base b

Item 247, “Flexible Base,” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or
requirements of this Item are waived or changed.

Section 247.2.1., “Aggregate.” This Section is voided and replaced by the following.

Furnish aggregate of the type and grade shown on the plans and meeting the requirements shown in Table 1. Each source must
meet Table 1 requirements for liquid limit, plasticity index, and wet ball mill for the grade specified. Do not use additives, such as
but not limited to cement, emulsion, foamed asphalt, or lime, to modify aggregates to meet the requirements of Table 1, unless
otherwise shown on the plans.

Unless otherwise shown on the plans, the unconfined compressive strength is waived when the flexible base material meets the
#200 sieve requirement.

Table 1
Material Requirements
Property Test Method Grade 1-23 Grade 3 Grade 4 Grade 5°
Master gradation sieve size
(cumulative % retained) - - B
2-1/2" 0 0 0
1-3/4" 0-10 0-10 0-5
7/8" Tex-110-E 10-35 - 10-35
3/8" 30-65 - 35-65
#4 45-75 45-75 45-75
#40 65-90 50-85 70-90
#2001.2 85-95 - -
Liquid limit, % Max Tex-104-E 40 40 As shown on 35
Plasticity index, Max 10 12 the plans 10
- . Tex-106-E As shownon | Asshownon As shown on
Plasticity index, Min
the plans the plans the plans
Wet ball mill, % Max 40 - 40
Wet ball mill, % Max increase Tex-116-E 20 - 20
passing the #40 sieve
Min compressive strength?, psi - - -
lateral pressure 0 psi TexA17-E 35 - -
lateral pressure 3 psi — - - 90
lateral pressure 15 psi 175 - 175

1. The #200 sieve test is only required to meet the waiver of the unconfined compressive strength. The #200 sieve
test requirement is only applicable to stockpile samples from Section 247.2.4.

2. Compressive strength and #200 sieve test requirements are waived when the flexible base is mixed with or without
existing material and treated with cement, emulsion, foamed asphalt, or lime, unless otherwise shown on the
plans.

3. Grade 3 may be substituted for Grade 1-2 or Grade 5 when the flexible base is mixed with or without existing

material and treated with cement, emulsion, foamed asphalt, or lime, as approved. The Grade 3 flexible base must
meet the wet ball mill requirements of Grade 1-2 or Grade 5.

Section 247.2.1.2.4., “Type D.” The third sentence is voided and replaced by the following.

Crushed concrete must meet the requirements in Section 247.2.1.3., “Recycled Material,” and be managed in a way to provide
for uniform quality.

Section 247.2.1.3., “Recycled Material.” This Section is voided and replaced by the following.
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Reclaimed asphalt pavement (RAP) and other recycled materials may be used as shown on the plans. Request approval to
blend two or more sources of recycled materials. When RAP is allowed, do not exceed 20% RAP by weight, unless otherwise
shown on the plans. The percentage limitations for other recycled materials are as shown on the plans.

Provide recycled materials, other than RAP, that have a maximum sulfate content of 3,000 ppm when tested in accordance with
Tex-145-E. Certify accordance with DMS-11000, “Evaluating and Using Nonhazardous Recyclable Materials Guidelines.” In
addition, recycled materials must be free of reinforcing steel and other objectionable material and have at most 1.5% deleterious
material when tested in accordance with Tex-413-A. The liquid limit, plasticity index, wet ball mill, and compressive strength for
all recycled materials are waived. When using RAP, crush RAP so that 100% passes the 2-in. sieve and does not exceed a
maximum percent loss from decantation of 5.0% when tested in accordance with Tex-406-A. Test RAP without removing the
asphalt. The final product must meet the requirements shown in Table 1 for the grade specified, except when the Department
requires a specific amount of Department-furnished RAP be added to the blend, unless otherwise shown on the plans.

The Contractor is responsible for uniformly blending the recycled material with the flexible base material to build a stockpile to
meet the percentages required. Any Contractor-furnished surplus of recycled materials must remain the property of the
Contractor. Remove Contractor-owned recycled materials from the project, and dispose of them in conformance with federal,
state, and local regulations before project acceptance.

Section 247.2.4., “Stockpile Approval.” This Section is added.
Stockpile is approved when the Engineer’s test results meet the material requirements shown in Table 1.
Section 247.2.4.1., “Sampling.” This Section is added.

The Contractor and the Engineer will sample flexible base from completed stockpiles in accordance with Tex-100-A. Personnel
conducting sampling must be certified by the Department-approved soils and base certification program.

Sampling stockpiles may be located at the production site or at the project location. The Contractor must witness the Engineer's
sampling and sample the stockpile for their own testing, and label as deemed necessary.

Sample the stockpile for the Engineer as shown on the plans. When the Contractor samples the stockpile for the Engineer, the
Engineer will witness the sampling of material designated for the Engineer and the Materials and Tests Division (MTD). The
Engineer will label their sampling containers as “Engineer” and “MTD,” or as deemed necessary.

The Engineer will take immediate possession of the sample containers for the Engineer and MTD. The Engineer will maintain
custody of the samples until all testing and reporting are completed.

Section 247.2.4.2., “Referee Testing.” This Section is added.

Referee testing is applicable for stockpile testing only. MTD is the referee laboratory. MTD may designate a laboratory from the
Department's MPL for Commercial Laboratories Approved for Flexible Base Referee Requests as the referee laboratory as
deemed necessary. The designated laboratory must not perform any testing under this Item for the Engineer or Contractor.

The Contractor may request referee testing when the Engineer’s test results fail to meet any of the material requirements shown
in Table 1 and when the Contractor's sample from Section 247.2.4.1., “Sampling,” for the same failing Department test passes.
The tests must be performed by a laboratory on the Department's MPL for Commercial Laboratories Approved for Flexible Base
Referee Requests. Submit the request by email within 5 working days after receiving failing test results from the Engineer.
Include completed test reports passing the applicable requirements shown in Table 1 in the email.

Record and submit completed test reports electronically on Department-provided templates in their original format meeting the
applicable material requirements shown in Table 1. Use Department-provided templates to record and calculate all test data. The
Engineer and the Contractor will provide any available test results to the other party when requested.

Section 247.4.3., “Compaction.” The first paragraph is voided and replaced by the following.
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Compact using density control unless otherwise shown on the plans. Multiple lifts are permitted as shown on the plans or
approved. Bring each layer to the moisture content directed. When necessary, sprinkle the material in accordance with ltem 204,
“Sprinkling.” Maintain moisture during compaction within £2.0% of the optimum moisture content as determined in accordance
with Tex-113-E.

Section 247.4.3.2., “Density Control.” This Section is voided and replaced by the following.

Compact to at least 100% of the maximum dry density and within £2.0% of the optimum moaisture content as determined in
accordance with Tex-113-E, unless otherwise shown on the plans. Provide the Engineer with the beginning and ending station
numbers of the area completed for testing. The Engineer will determine roadway density and moisture content of completed
sections in accordance with Tex-115-E, Part |. The Engineer will determine random locations for testing in accordance with
Tex-115-E, Part IV. Do not achieve density by drying the material after compaction.

When the density is less than 100% of the maximum dry density, the Engineer may perform additional testing to determine the
extent of the area to correct. The Engineer may accept the section if no more than one of the five most recent density tests is
below the specified density and the failing test is no more than 3 pcf below the specified density.

Section 247.4.3.3., “Miscellaneous and Small Areas.” This Section is added.

Miscellaneous areas are those that typically involve handwork or discontinuous paving operations, such as temporary detours,
driveways, mailbox turnouts, crossovers, gores, spot level-up areas, and other similar areas. Miscellaneous and small areas are
not subject to random sampling procedure but may be tested as directed.

Section 247.4.6., “Ride Quality.” This Section is voided and replaced by the following.

Measurement of ride quality only applies to the final travel lanes that receive a one- or two-course surface treatment for the final
riding surface, unless otherwise shown on the plans. Measure the ride quality of the base course either before or after the
application of the prime coat, as directed, and before placement of the surface treatment. Use a certified profiler operator on the
Department's MPL. When requested, furnish the Engineer with documentation for the person certified to operate the profiler.

Provide all profile data to the Engineer in electronic data files within 3 days of measuring the ride quality using the format
specified in Tex-1001-S. The Engineer will use Department software to evaluate longitudinal profiles to determine areas requiring
corrective action. Correct 0.1-mi. sections with an average international roughness index (IRI) value greater than 100 in. per mile
to an IRl value of 100 in. per mile or less, unless otherwise shown on the plans. Re-profile and correct sections that fail to
maintain ride quality before the placement of the surface treatment, as directed. Unless ride deterioration is due to environmental
impact, traffic, or other incidents outside the Contractor’s control, perform this work at no additional expense to the Department,
as approved.
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Special Provision to ltem 300 . i
Asphalt, Oils, and Emulsions y L=

Item 300, “Asphalt, Qils, and Emulsions” of the Standard Specifications is replaced by Special Specification 3096, “Asphalts,
Qils, and Emulsions.” All Item 300 Special Provisions are no longer available, beginning with the April 2022 letting.

1-1 02-22
Statewide


https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3096.pdf

302-003

Special Provision to ltem 302
Aggregates for Surface Treatments
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Section 2.1., “Aggregate.” Tables 2 and 3 are voided and replaced by the following.

Item 302, “Aggregates for Seal Coats,” of the Standard Specifications, is hereby amended with respect to the clauses cited
below, and no other clauses or requirements of this Item are waived or changed hereby.

Table 2
Aggregate Gradation Requirements (Cumulative % Retained")
Grade
Sieve 1 2 382 3 482 4 582 5
Non- Lightweight
Lightweight

7/8" 0-2 0 - - - -

3/4" | 20-35 | 0-2 0 0 0 - - - -

5/8" |85-100 | 2040 | 0-5 0-5 0-2 0 0 - -

12" - 80-100 | 55-85 20-40 10-25 0-5 0-5 0 0

3/8" | 95-100 | 95-100 | 95-100 | 80-100 60-80 60-85 | 20-40 0-5 0-5

1/4" - - 95-100 95-100 - - 65-85 -

#4 - - - - - 95-100 | 95-100 | 95-100 | 50-80

#3 | 99-100 | 99-100 | 99-100 | 98-100 98-100 | 98-100 | 98-100 | 98-100 | 98-100
1. Round test results to the nearest whole number.
2. Single-size gradation.

Table 3
Aggregate Quality Requirements
i 1
Property Test Method Minimum Reqwlrement Maximum
SAC AQMP As shown on the plans
Deleterious Material2, % Tex-217-F, Part | . 20
Decantation, % Tex-406-A - 15
Flakiness Index, % Tex-224-F - 17
Gradation Tex-200-F, Part | Table 2 Requirements
Los Angeles Abrasion, % Tex-410-A - 35
Ie\s/l?;?/:f:";/zn Sulfate Soundness, Tex-411-A i 25
Micro-Deval Abrasion, % Tex-461-A Note 3
Coarse Aggregate Angularity*
2 Crusheggllzages, % ? 4 Tex-460-A, Part | 8
Additional Requirements for Lightweight Aggregate

Dry Loose Unit Wt., Ib./cu. ft. Tex-404-A 35 60
Pressure Slaking, % Tex-431-A - 6.0
Freeze-Thaw Loss, % Tex-432-A - 10.0
Water Absorption, 24hr., % Tex-433-A - 12.0

1. Material requirements are listed below, unless otherwise shown on the plans.
2. Not required for lightweight aggregate.

3. Used to estimate the magnesium sulfate soundness loss in accordance with Section 2.1.1.
4,

Only required for crushed gravel.
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Section 2.1.1., “Micro-Deval Abrasion,” is added.

The Engineer will perform a minimum of one Micro-Deval abrasion test in accordance with Tex-461-A for each coarse aggregate
source per project that has a Rated Source Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC.
The Engineer may waive all Micro-Deval testing based on a satisfactory test history of the same aggregate source.

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when tested, using the
following formula.

Mgest = (RSSM)(MDact/RSMD)

where:

Mgest = magnesium sulfate soundness loss
MDact = actual Micro-Deval percent loss
RSMD = Rated Source Micro-Deval

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate soundness loss
specified, the coarse aggregate source will not be allowed for use unless otherwise approved by the Engineer. The Engineer
may require additional testing before granting approval.

Section 2.2., “Precoating.” The third paragraph is voided and replaced by the following.

The Engineer retains the right to remove precoat material from aggregate samples in accordance with Tex-210-F, or as
recommended by the Construction Division, and test the aggregate to verify compliance with Table 2 and Table 3 requirements.
Gradation testing may be performed with precoat intact.

Section 2.3., “Sampling,” is added.

Personnel who conduct sampling and witnessing of sampling must be certified by the Department-approved certification
program. Supply the Engineer with a list of certified personnel and copies of their current certificates before beginning
construction and when personnel changes are made. At any time during the project, the Engineer may perform production tests
as deemed necessary in accordance with ltem 5, “Control of the Work.”

The Engineer will sample aggregate from stockpiles located at the production site, intermediate distribution site, or project
location in accordance with Tex-221-F, Section 3.2.3. The Engineer will split each sample into 2 equal portions in accordance
with Tex-200-F, Section 3.3, and label these portions “Engineer” and “Contractor” or “Supplier.” Witness the sampling and
splitting, and take immediate possession of the samples labeled “Contractor” or “Supplier”.

Section 2.4., “Reporting and Responsibilities,” is added.

The Engineer will provide test results to the Contractor and Supplier within 10 working days from the date the stockpile was
sampled for sources listed on the Department’s Bituminous Rated Source Quality Catalog (BRSQC), unless otherwise directed.
The Engineer will provide test results for the LA Abrasion (Tex-410-A) and Magnesium Sulfate Soundness (Tex-411-A) tests
within 30 calendar days for sources not listed on the BRSQC, or for sources not meeting the requirements of Section 2.1.1.,
“Micro-Deval Abrasion.” The Engineer will report to the other party within 24 hours when any test result does not meet the
requirements listed in Table 2 or Table 3.
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Special Provision to Iltem 314 % ’

Texas

Emulsified Asphalt Treatment y 2

Item 314, “Emulsified Asphalt Treatment” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Articles 1 through 6 are voided and replaced by the following:

1. DESCRIPTION

Apply a mixture of water and asphalt emulsion as a base or subgrade treatment; for erosion control, including
dust prevention; or as a prime coat.

2. MATERIALS

Furnish materials of the type and grade shown on the plans in accordance with the following:
2.1. Emulsion. Furnish emulsified asphalt meeting the requirements of ltem 300, “Asphalt, Oils, and Emulsions.”
2.2. Emulsion and Water Mixture. Dilute the emulsion by adding water to create a mixture containing a

proportion of emulsion, expressed as a percentage of total volume, in accordance with the percentage shown
on the plans or as directed.

3. EQUIPMENT

Provide a self-propelled sprinkler in accordance with Article 204.3., “Equipment.” Provide current calibration
documentation for the tank used for distribution.

4, CONSTRUCTION

Agitate the emulsion and water mixture to produce a uniform blend. Evenly distribute at the rate selected by
the Engineer to locations shown on the plans or as directed.

41. Base or Subgrade Treatment. Treat the base or subgrade to the depth and width shown on the plans or as
directed.

Regulate the percentage of emulsion in the mixture and distribute successive applications to achieve the
specified rate. Maintain the proper moisture content of the treated material. Mix the treated material, then
shape and compact as required by the specification for the course. Finish the course to the line, grade, and
typical section shown on the plans. Maintain the surface with light applications of the mixture while curing the
course, as directed.

4.2. Erosion Control. Apply the mixture as shown on the plans or as directed.

4.3. Prime Coat. Regulate the percentage of emulsion in the mixture and distribute successive applications to
achieve the specified rate.
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MEASUREMENT

The treatment will be measured by the gallon of emulsion used in the emulsion and water mixture.

PAYMENT

The work performed and materials furnished in accordance with this ltem and measured as provided under
“Measurement” will be paid for at the unit price bid for “Emulsified Asphalt (Base or Subgrade Treatment),”
“Emulsified Asphalt (Erosion Control),” or “Emulsified Asphalt (Prime Coat),” of the type and grade specified.
This price is full compensation for materials, including emulsion and water, and for equipment, labor, tools,
and incidentals.
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Special Provision to Item 316 % ’

Texas

Seal Coat lfz“'

Item 316, “Seal Coat” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or
requirements of this Item are waived or changed.

Section 4.8, “Asphalt Placement” is supplemented by the following:

4.8.5. Collect all samples in accordance with Tex-500-C, “Sampling Bituminous Materials, Pre-Molded Joint Fillers,
and Joint Sealers” from the distributor and with witness by the Engineer.

At least once per project, collect split samples of each binder grade and source used. The Engineer will
submit one split sample to MTD for testing and retain the other split sample.

In addition, collect one sample of each binder grade and source used on the project for each production day.
The Engineer will retain these samples.

The Engineer will keep all retained samples for one yr., for hot-applied binders and cutback asphalts; or for
two mo., for emulsified asphalts. The Engineer may submit retained samples to MTD for testing as necessary
or as requested by MTD.
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Special Provision to Item 334 % ’

Texas

Hot-Mix Cold-Laid Asphalt Concrete Pavement lif”"

Item 334, “Hot-Mix Cold-Laid Asphalt Concrete Pavement,” of the Standard Specifications is amended with respect to the
clauses cited below. No other clauses or requirements of this ltem are waived or changed hereby.

Section 334.4.1.2., “Job-Mix Formula Approval.” Table 5 is voided and replaced by the following:

Table 5
Laboratory Mixture Design Properties
Property Test Method Requirement
Target laboratory-molded density, %' Tex-207-F 940+15
Hveem stability, Min Tex-208-F 35
Cantabro loss, %, Max Tex-245-F 10
Hydrocarbon-volatile content, %, Max Tex-213-F 0.6
Moisture content, %, Max? Tex-212-F 1.0
Boil test, %, Max® Tex-530-C 10

1. Unless otherwise shown on the plans.
2. Unless otherwise approved.
3. Limit may be increased or eliminated when approved.
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Special Provision to ltem 340 . i
Dense-Graded Hot-Mix (Small Quantity) Iiz’?m

Item 340, “Dense-Graded Hot-Mix (Small Quantity)” of the Standard Specifications is replaced by Special Specification 3076,
“Dense-Graded Hot-Mix Asphalt,” Section 4.9.4., “Exempt Production.” All tem 340 Special Provisions and bid codes are no
longer available, beginning with the February 2022 letting.
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Special Provision to ltem 341 . i
Dense-Graded Hot-Mix Asphalt y L%

Item 341, “Dense-Graded Hot-Mix Asphalt” of the Standard Specifications is replaced by Special Specification 3076, “Dense-
Graded Hot-Mix Asphalt.” All Iltem 341 Special Provisions and bid codes are no longer available, beginning with the February
2020 letting.
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Special Provision to ltem 342 . i
Permeable Friction Course (PFC) y £

Item 342, “Permeable Friction Course (PFC)” of the Standard Specifications is replaced by Special Specification 3079,
“Permeable Friction Course.” All ltem 342 Special Provisions and bid codes are no longer available, beginning with the April
2022 letting.
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Special Provision to ltem 347 . i
Thin Overlay Mixture (TOM) y £

Item 347, “Thin Overlay Mixture (TOM)” of the Standard Specifications is replaced by Special Specification 3081, “Thin Overlay
Mixture (TOM). All Item 347 Special Provisions and bid codes are no longer available, beginning with the April 2022 letting.
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Special Provision to Item 348 . i
Thin Bonded Friction Courses y =8

Item 348, “Thin Bonded Friction Courses” of the Standard Specifications is replaced by Special Specification 3082, “Thin Bonded
Friction Courses.” All Item 348 Special Provisions and bid codes are no longer available, beginning with the April 2022 letting.
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Special Provisionto ltem 448
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Structural Field Welding y L2

Item 448, “Structural Field Welding” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this Item are waived or changed.

Article 448.2., “Materials,” the third paragraph is voided and replaced with the following:

Use only electrodes and flux-electrode combinations conforming to AWS A5 specifications and pertinent classifications for the
applicable welding processes. When requested, submit a current Certificate of Conformance (COC) containingacceptable
wording indicating Buy America compliance and all tests required by the applicable AWS specifications and welding codes. Tests
must be conducted on electrodes of the same class, size, and brand; and manufactured by the same process and with the same
materials as the electrodes to be furnished.
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449-002

Special Provision to ltem 449 % ’

Anchor Bolts lfz“"

Item 449, "Anchor Bolts” of the Standard Specifications is amended with respect to the clause cited below. No other clauses or
requirements of this Item are waived or changed.

Section 449.2.1., “Bolts and Nuts.” Table 1 is replaced by the following:

Table 1
Bolt and Nut Standards
Specified Anchor Bolt Category Bolt Standards Nut Standards
Mild steel ASTM A307 Gr. A, F1554 Gr. ASTM A563
36, or A36

ASTM F1554 Gr. 55 with ASTM A194 Gr. 2 or

Medium-strength, supplementary requirement A563 Gr. D or better

mild steel

$1
High-strength steel ASTM F3125-Grade A325 ASTM A194 or
or ASTM A449! A563, heavy hex
Alloy steel ASTM A193 Gr. B7 or F1554 | ASTM A194 Gr. 2H or
Gr. 105 A563 Gr. DH, heavy hex

1. If headed bolts are specified, ASTM A449 bolts must be heavy hex head.

Section 449.3.3.1,” Anchor Bolt Thread Lubricant Coating,” The first sentence of the first paragraph is voided and replaced
by the following.

Coat anchor bolt threads before installing nuts with an electrically conducting lubricant compound described in
Section 449.3.3.2.1., “Definitions,” for traffic signal poles, roadway illumination poles, high mast illumination poles, intelligent
transportation system poles, overhead sign support structures, and steel electrical service supports.

Section 449.3.3.2,”Anchor Bolt Tightening Procedure,” The first sentence of the first paragraph is voided and replaced by the
following.

Tighten anchor bolts for traffic signal poles, shoe base and concrete traffic barrier base roadway illumination poles, high mast
illumination poles, intelligent transportation system poles, and overhead sign support structures in accordance with this Section.
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502-008

Special Provision to Item 502 % ’

Texas

Barricades, Signs and Traffic Handling lif“"

Item 502, “Barricades, Signs and Traffic Handling” of the Standard Specifications, is hereby amended with respect to the clauses
cited below, and no other clauses or requirements of this Item are waived or changed hereby.

Article 502.1., “Description,” is supplemented by the following:

Temporary work-zone (TWZ) traffic control devices manufactured after December 31, 2019, must have been successfully tested
to the crashworthiness requirements of the 2016 edition of the Manual for Assessing Safety Hardware (MASH). Such devices
manufactured on or before this date and successfully tested to NCHRP Report 350 or the 2009 edition of MASH may continue to
be used throughout their normal service lives. An exception to the manufacture date applies when, based on the project’s date of
letting, a category of MASH-2016 compliant TWZ traffic control devices are not approved, or are not self-certified after the
December 31, 2019, date. In such case, devices that meet NCHRP-350 or MASH-2009 may be used regardless of the
manufacture date.

Such TWZ traffic control devices include: portable sign supports, barricades, portable traffic barriers designated exclusively for
use in temporary work zones, crash cushions designated exclusively for use in temporary work zones, longitudinal channelizers,
truck and trailer mounted attenuators. Category | Devices (i.e., lightweight devices) such as cones, tubular markers and drums
without lights or signs attached however, may be self-certified by the vendor or provider, with documentation provided to
Department or as are shown on Department’s Compliant Work Zone Traffic Control Device List.

Article 502.4., “Payment,” is supplemented by the following:
Truck mounted attenuators and trailer attenuators will be paid for under Special Specification, “Truck Mounted Attenuator (TMA)

and Trailer Attenuator (TA).” Portable Changeable Message Signs will be paid for under Special Specification, “Portable
Changeable Message Sign.” Portable Traffic Signals will be paid for under Special Specification, “Portable Traffic Signals.”

1 07-20
Statewide



506-002

Special Provision to ltem 506 %«@

Temporary Erosion, Sedimentation, and I‘*"“’
Environmental Controls

of Transportation

For this project, Item 506, “Temporary Erosion, Sedimentation, and Environmental Controls,” of the Standard Specifications, is
hereby amended with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or
changed hereby.

Article 506.1., “Description,” is voided and replaced by the following:

Install, maintain, and remove erosion, sedimentation, and environmental control measures to prevent or
reduce the discharge of pollutants in accordance with the Storm Water Pollution Prevention Plan (SWP3) or
as directed. Ensure the installation and maintenance of control measures is performed in accordance with
the manufacturer's or designer's specifications. Erosion and sediment control devices must be selected from
the “Erosion Control Approved Products” or “Sediment Control Approved Products” lists. Perform work in a
manner to prevent degradation of receiving waters, facilitate project construction, and comply with applicable
federal, state, and local regulations.

Article 506.3., “Qualifications, Training, and Employee Requirements,” is voided and not replaced.

Section 506.4.1., “Contractor Responsibilities,” Section 506.4.2., “Implementation,” and Section 506.4.3., “General,” are
voided and replaced by the following:

41. Contractor Responsibilities. Implement the SWP3 for the project site in accordance with the plans and
specifications, and as directed. Coordinate storm water management with all other work on the project.
Develop and implement an SWP3 for project-specific material supply plants within and outside of the
Department's right of way in accordance with the specific or general storm water permit requirements.
Prevent water pollution from storm water associated with construction activity from entering any surface
water or private property on or adjacent to the project site.

4.2. Implementation.

421, Commencement. Implement the SWP3 as shown and as directed. Contractor proposed recommendations
for changes will be allowed as approved. Do not implement changes until approval has been received and
changes have been incorporated into the plans by the Engineer. Minor adjustments to meet field conditions
are allowed and will be recorded by the Engineer in the SWP3.

Implement control measures before the commencement of activities that result in soil disturbance. Phase
and minimize the soil disturbance to the areas shown on the plans. Coordinate temporary control measures
with permanent control measures and all other work activities on the project to assure economical, effective,
safe, continuous water pollution prevention. Provide control measures that are appropriate to the
construction means, methods, and sequencing allowed by the Contract.

Do not prolong final grading and shaping. Preserve vegetation where possible throughout the project and
minimize clearing, grubbing, and excavation within stream banks, bed, and approach sections.

43. General.
4.31. Temporary Alterations or Control Measure Removal. Altering or removal of control measures is allowed
when control measures are restored within the same working day.
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4.3.2. Stabilization. Initiate stabilization for disturbed areas no more than 14 days after the construction activities in
that portion of the site has temporarily or permanently ceased. Establish a uniform vegetative cover or use
another stabilization practice as approved.

43.3. Finished Work. Upon the Engineer's acceptance of vegetative cover or other stabilization practice, remove
and dispose of all temporary control measures unless otherwise directed. Complete soil disturbing activities
and establish a uniform perennial vegetative cover. A project will not be considered for acceptance until a
vegetative cover of 70% density of existing adjacent undisturbed areas is obtained or equivalent permanent
stabilization is obtained as approved.

434, Restricted Activities and Required Precautions. Do not discharge onto the ground or surface waters any
pollutants such as chemicals, raw sewage, fuels, lubricants, coolants, hydraulic fluids, bitumens, or any other
petroleum product. Operate and maintain equipment on site in a manner as to prevent actual or potential
water pollution. Manage, control, and dispose of litter on site such that no adverse impacts to water quality
occur. Prevent dust from creating a potential or actual unsafe condition, public nuisance, or condition
endangering the value, utility, or appearance of any property. Wash out concrete trucks only in approved
contained areas. Use appropriate controls to minimize the offsite transport of suspended sediments and
other pollutants if it is necessary to pump or channel standing water (i.e. dewatering). Prevent discharges
that would contribute to a violation of Edwards Aquifer Rules, water quality standards, the impairment of a
listed water body, or other state or federal law.

Section 506.4.4., “Installation, Maintenance, and Removal Work.” The first paragraph is voided and replaced by the
following.

Perform work in accordance with the SWP3, and according to the manufacturers’ guidelines. Install and
maintain the integrity of temporary erosion and sedimentation control devices to accumulate silt and debris
until soil disturbing activities are completed and permanent erosion control features are in place or the
disturbed area has been adequately stabilized as determined by the Engineer.

Section 506.4.5., “Monitoring and Documentation,” is voided and not replaced.

Section 506.6.5.2., “Maintenance Earthwork for Erosion and Sediment Control for Cleaning and/or Restoring Control
Measures,” is voided and replaced by the following:

Earthwork needed to remove and obliterate of erosion-control features will not be paid for directly but is
subsidiary to pertinent Items unless otherwise shown on the plans.

Sprinkling and rolling required by this ltem will not be paid for directly but will be subsidiary to this Item.
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520-002

Special Provision to Item 520 % ’

Texas

Weighing and Measuring Equipment lfa“"'",,

Item 520, “Weighing and Measuring Equipment” of the Standard Specifications is amended with respect to the clauses cited
below. No other clauses or requirements of this ltem are waived or changed.

Article 520.2., “Equipment.” The third paragraph is voided and replaced by the following.

Calibrate truck scales using weights certified by the Texas Department of Agriculture (TDA) or an equivalent agency as
approved. Provide a written calibration report from a scale mechanic for truck scale calibrations. Cease plant operations during
the checking operation. Do not use inaccurate or inadequate scales. Bring performance errors as close to zero as practicable
when adjusting equipment.

Article 520.2., “Equipment.” The fourth paragraph is amended to include the following:

At the Contractors option, an electronic ticket delivery system (e-ticketing) may be used instead of printed tickets. The use of e-
ticketing will require written approval of the Engineer. At a minimum, the approved system will:

m Provide electronic, real-time e-tickets meeting the requirements of the applicable bid items;

B Automatically generate e-tickets using software and hardware fully integrated with the automated scale
system used to weigh the material, and be designed in such a way that data input cannot be altered by
the Contractor or the Engineer;

m Provide the Engineer access to the e-ticketing data in real-time with a web-based or app-based system
compatible with iOS;

m Provide offline capabilities to prevent data loss if power or connectivity is lost;

m  Require both the Contractor and the Engineer to accept or reject the e-ticket and provide the ability to
record the information required by the applicable bid items, as well as any comments. Record the time
of the approval/rejection and include it in the summary spreadsheet described below. Provide each
party the capability to edit their respective actions and any entered information;

The Contractor may discontinue use of the e-ticket system and provide printed tickets as needed to meet the requirements of the
applicable bid items.
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Special Provision to Item 666 % ’

Texas

Retroreflectorized Pavement Markings lif“"

Item 666, “Retroreflectorized Pavement Markings,” of the Standard Specifications is amended with respect to the clauses cited
below. No other clauses or requirements of this Item are waived or changed.

Section 2.3., “Glass Traffic Beads.” The first paragraph is voided and replaced by the following:

Furnish drop-on glass beads in accordance with DMS-8290, “Glass Traffic Beads,” or as approved. Furnish a double-drop of
Type Il and Type Ill drop-on glass beads for longitudinal pavement markings where each type bead is applied separately in equal
portions (by weight), unless otherwise approved. Apply the Type Ill beads before applying the Type Il beads. Furnish Type Il
beads for work zone pavement markings and transverse markings or symbols.

Section 4.3.1., “Type | Markings.,” is supplemented by the following:

4.3.1.3. Spot Striping. Perform spot striping on a callout basis with a minimum callout quantity as shown on the plans.
Section 4.3.2., “Type Il Markings.,” is supplemented by the following:

4.3.2.1. Spot Striping. Perform spot striping on a callout basis with a minimum callout quantity as shown on the plans.
Section 4.4., “Retroreflectivity Requirements.,” is voided and replaced by the following.

Type | markings for Contracts totaling more than 20,000 ft. of pavement markings must meet the following minimum
retroreflectivity values for all longitudinal edgeline, centerline or no passing barrier-line, and lane line markings when measured
any time after 3 days, but not later than 10 days after application.

®  White markings: 250 millicandelas per square meter per lux (mcd/m?/Ix)

m  Yellow markings: 175 mcd/m2/Ix

Retroreflectivity requirements for Type | markings are not required for Contracts with less than 20,000 ft. of pavement markings
or Contracts with callout work, unless otherwise shown on the plans.

Section 4.5., “Retroreflectivity Measurements.,” is voided and replaced by the following:

Use a mobile retroreflectometer to measure retroreflectivity for Contracts totaling more than 50,000 ft. of pavement markings,
unless otherwise shown on the plans. For Contracts with less than 50,000 ft. of pavement markings, mobile or portable
retroreflectometers may be used at the Contractor’s discretion. Coordinate with and obtain authorization from the Engineer
before starting any retroreflectivity data collection.

Section 4.5.1., “Mobile Retroreflectometer Measurements.” The last paragraph is voided and replaced by the following.

Restripe again at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type | marking material if the average of
these measurements falls below the minimum retroreflectivity requirements. Take measurements every 0.1 miles a minimum of
10 days after this third application within that mile segment for that series of markings. If the markings do not meet minimum
retroreflectivity after this third application, the Engineer may require removal of all existing markings, a new application as initially
specified, and a repeat of the application process until minimum retroreflectivity requirements are met.
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Section 4.5.2., “Portable Retroreflectometer Measurements.” The first and second paragraphs are voided and replaced by
the following.

Provide portable measurement averages for every 1.0 mile unless otherwise specified or approved. Take a minimum of

20 measurements for each 1-mi. section of roadway for each series of markings (e.g., edgeline, center skip line, each line of a
double line) and direction of traffic flow when using a portable reflectometer. Measure each line in both directions for centerlines
on two-way roadways (i.e., measure both double solid lines in both directions and measure all center skip lines in both
directions). The spacing between each measurement must be at least 100 ft. The Engineer may decrease the mileage frequency
for measurements if the previous measurements provide satisfactory results. The Engineer may require the original number of
measurements if concerns arise.

Restripe at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type | marking material if the averages of these
measurements fail. Take a minimum of 10 more measurements after 10 days of this second application within that mile segment
for that series of markings. Restripe again at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type | marking
material if the average of these measurements falls below the minimum retroreflectivity requirements. If the markings do not
meet minimum retroreflectivity after this third application, the Engineer may require removal of all existing markings, a new
application as initially specified, and a repeat of the application process until minimum retroreflectivity requirements are met.

Section 4.6. “Performance Period.” The first sentence is voided and replaced by the following:

All longitudinal markings must meet the minimum retroreflectivity requirements within the time frame specified. All markings must
meet all other performance requirements of this specification for at least 30 calendar days after installation.

Article 6. “Payment.” The first two paragraphs are voided and replaced by the following.

The work performed and materials furnished in accordance with this Item and measured as provided under “Measurement” will
be paid for at the unit price bid for “Pavement Sealer” of the size specified; “Retroreflectorized Pavement Markings” of the type
and color specified and the shape, width, size, and thickness (Type | markings only) specified, as applicable; “Retroreflectorized
Pavement Markings with Retroreflective Requirements” of the types, colors, sizes, widths, and thicknesses specified;
“Retroreflectorized Profile Pavement Markings” of the various types, colors, shapes, sizes, and widths specified; or “Reflectorized
Pavement Marking (Call Out)” of the shape, width, size, and thickness (Type | markings only) specified, as applicable; or
“Pavement Sealer (Call Out)” of the size specified.

This price is full compensation for materials, application of pavement markings, equipment, labor, tools, and incidentals.
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3096-003

Special Provision to Special Specification 3096
Asphalts, Oils, and Emulsions

% ’
Texas
Department
of Transportation

Special Specification 3096, “Asphalts, Qils, and Emulsions,” is amended with respect to the clause cited below. No other clause
or requirements of this ltem are waived or changed.

Section 3096.2.2., Table 3 Polymer-Modified Asphalt Cement has been voided and replaced by the following:

Table 3

Polymer-Modified Asphalt Cement

Property Test Polymer-Modified Viscosity Grade
Procedure | AC-12-5TR NT-HA! AC-15P AC-20XP | AC-10-2TR | AC-20-5TR
Min | Max [ Min | Max | Min | Max | Min | Max | Min | Max | Min | Max
Polymer TR - SBS SBS TR TR
Polymer content, % (solids basis) | Tex-533-C | 5.0 - - - 3.0 - - - 2.0 - 5.0 -
or Tex-
553-C
Dynamic shear, G*/sin 3, 82°C, T315 - - 1.0 - - - - - - - - -
10 rad/s, kPa
Dynamic shear, G*/sin 8, 64°C, T315 - - - - - - - - - 1.0 -
10 rad/s, kPa 1.0
Dynamic shear, G*/sin 8, 58°C, T315 1.0 - - - - - - - 1.0 - - -
10 rad/s, kPa
Viscosity
140°F, poise T202 1,200 { - - - 1,500 { - |2000{ - [1,000; - |2000;{ -
275°F, poise T202 - - - - - 8.0 - - - 8.0 - 10.0
275°F, Pa-s T316 - - - 4.0 - - - - - - - -
Penetration, 77°F, 100 g, 5 sec. T49 110 | 150 - 25 100 {150 | 75 {115 | 95 {130 | 75 115
Elastic recovery, 50°F, % Tex-539-C 55 55 - 55 - 30 - 55 -
Polymer separation Tex-540-C None - None None None None
Flash point, C.0.C., °F T48 425 425 425 - | 425 - 425 - 425 -
Tests on residue from RTFOT T 240
aging and pressure aging: and R 28
Creep stiffness T313
S, -18°C, MPa - 300 - - - 300 - 300 - 300 - 300
m-value, -18°C 0.300 | - - - ]0300; - 0300 - |0300; - ]0300; -

1. This is a hot-applied TRAIL product.

Section 3096.2.5., Diluted Emulsions tables has been added.

Diluted Emulsions. Provide emulsified asphalt that is homogeneous, does not separate after thorough mixing, and meets the
requirements for the specified type and grade in Tables 12A, and 12B, where the suffixes 50/50, 40/60, and 30/70 mean 50%
emulsion diluted with 50% water; 40% emulsion diluted with 60% water, and 30% emulsion diluted with 70% water, respectively.
For example, CSS-1H 40/60 means 40% CSS-1H diluted with 60% water and AE-P 30/70 means 30% AE-P diluted with 70%

water.

1-1
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Table 12A
Diluted CSS-1H
Type-Grade
P Test Diluted Slow-Setting
roperty Procedure|  CSS-1H 50/50 CSS-1H40/60 | CSS-1H 30/70
Min Max Min Max Min Max
Viscosity, Saybolt Furol
77°F, sec. T72 Report Only Report Only Report Only
Distillation test:
Residue by distillation, % by wt. T59 30 - 24 - 18 -
Oil distillate, % by volume of emulsion - 05 - 0.5 - 05
Tests on residue from distillation:
Penetration, 77°F, 100 g, 5 sec. T 49 40 110 40 110 40 110
Solubility, % T 44 97.5 - 97.5 - 97.5 -
Ductility, 77°F, 5 cm/min., cm T51 80 - 80 - 80 -
Table 12B
Diluted AE-P
Type-Grade
Property Test Diluted Slow-Setting
Procedure AE-P 50/50 AE-P 40/60 | AE-P 30/70
Min Max Min { Min | Max | Min
Viscosity, Saybolt Furol T72
122°F, sec. Report Only Report Only | Report Only
Asphalt emulsion distillation to 500°F
followed by Cutback asphalt distillation of T59&T78
residue to 680°F:
Residue after both distillations, % by wt. 20 - 16 - 12 -
Total oil distillate from both distillations, % 12.5 20 10.0 16 75 12
by volume of emulsion
Tests on residue after all distillations:
Solubility, % T 44 97.5 - 97.5 - 97.5 -
Float test, 122°F, sec. T50 50 200 50 200 50 | 200
1-2 11-23
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Special Provision to Special Specification 6185 % ’

Truck Mounted Attenuator (TMA) and Trailer lﬁ.ﬁ“‘
Attenuator (TA)

Item 6185, “Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA)” of the Standard Specifications, is hereby amended
with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed hereby.

Article 4. “Measurement”, is voided and replaced by the following:

41, Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the day. TMA/TAs must
be set up in a work area and operational before a calendar day can be considered measureable. A day will be
measured for each TMA/TA set up and operational on the worksite.

4.2. Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation). This Item will be measured by the hour or by the
day. The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified by the
Engineer. When measurement by the hour is specified, a minimum of 4 hr. will be paid each day for each operating
TMA/TA used in a mobile operation. When measurement by the day is specified, a day will be measured for each
TMA/TA set up and operational on the worksite.
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Special Specification 3002 % )
Spray Applied Underseal Membrane lfa“"'",,

1. DESCRIPTION
Construct an underseal membrane composed of a warm spray-applied polymer-modified emulsion meeting
the requirements of Table 1. The membrane is applied through a spray-paver and is covered immediately
with a mixture of aggregate, asphalt binder, and additives mixed hot in a mixing plant.

Table 1
Polymer-Modified Emulsions Requirements
Test on Emulsion Test Method Min Max

Viscosity @ 77°F, SSF Tex-513-C 20 100

Storage Stability!, % Tex-521-C 1

Demulsibility? Tex-521-C 55

Anionic emulsions — 35 ml of 0.02 N CaCl2, %
Cationic emulsions — 35 ml 0.8% sodium dioctyl sulfosuccinate, %
Sieve Test3, % Tex-521-C 0.05
Distillation Test* Tex-521-C
Residue by distillation, % by wt. 63
Oil portion of distillate, % by vol. 05
Test on Residue from Distillation Test Method Min Max

Elastic Recovery @ 50°F, 50 mm/min., % Tex-539-C 60

Penetration @ 77°F, 100 g, 5 sec, 0.1 mm Tex-502-C 100 150

1. After standing undisturbed for 24 hr., the surface must be smooth, must not exhibit a white or milky colored substance, and must be a

homogeneous color throughout.

2. Material must meet demulsibility test for emulsions.

3. May be required by the Engineer only when the emulsion cannot be easily applied in the field.

4. The temperature on the lower thermometer should be brought slowly to 350°F £10°F and maintained at this temperature for 20 min. The

total distillation should be complete in 60 £5 min. from the first application of heat.

2. EQUIPMENT

2.1. Spray Paver. In addition to the requirements of ltem 320, “Equipment for Asphalt Concrete Pavement,”
furnish a spray paver that will spray the membrane and apply the type and grade of mix shown on the plans
and level the surface of the pavement layer in a single pass. Configure the spray paver so that the mixture is
placed no more than 5 sec. after the membrane is applied.

2.2. Membrane Storage Tank and Distribution System. Equip the spray paver with an insulated storage tank
having a minimum capacity of 900 gal., unless otherwise approved. Provide a metered mechanical pressure
sprayer on the spray paver to apply the membrane at the specified rate. Locate the spray bar on the spray
paver so that the membrane is applied immediately in front of the screed unit. Provide a read out device on
the spray paver to monitor the membrane application rate.
Unless otherwise directed, furnish a volumetric calibration and strap stick for the tank in accordance with
Tex-922-K, Part |. Calibrate the tank within the previous 5 yr. of the date first used on the project. The
Engineer may verify calibration accuracy in accordance with Tex-922-K, Part II.

3. CONSTRUCTION METHODS

3.1. Surface Preparation. Remove existing raised pavement markers. Repair any damage incurred by removal

as directed. Remove dirt, dust, or other harmful material before sealing. When shown on the plans, remove
vegetation and blade pavement edges.
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3.2.

3.3.

34.

3002

Membrane Placement. Unless otherwise directed, uniformly apply the membrane at a rate between 0.15
and 0.25 gal. per square yard. The Engineer may adjust the application rate, taking into consideration the
existing pavement surface conditions. Spray the membrane using a metered mechanical pressure spray bar
at a temperature between 140°F to 180°F. Monitor the membrane application rate and adjust the rate when
needed or when directed. If required, verify that the spray bar is capable of applying the membrane at a
uniform rate across the entire paving width as directed. Do not let the wheels or other parts of the paving
machine contact the freshly applied membrane. Apply a uniform membrane coat to all contact surfaces and
all joints as shown on the plans. Prevent splattering of the membrane when placed adjacent to curb, gutter,
and other structures.

Quality Control. Perform the quality control tests listed in Table 2. If operational tolerances in Table 2 are
exceeded, adjust processes or cease production when directed. The Engineer may perform independent
tests to confirm contractor compliance and may require testing differences or failing results to be resolved
before resuming production.

Membrane Sampling. Obtain a 1-gt. sample of the polymer-modified emulsion for each lot of mixture
produced. The Engineer will witness the sampling of polymer-modified emulsion. Take the sample from the
emulsion tank located on the paving machine, but not from the emulsion spraybar. Obtain the sample at
approximately the same time the mixture random sample is obtained. Take all samples in accordance with
Tex-500-C, Part Ill. Label the can with the corresponding lot and sublot numbers, and immediately deliver the
sample to the Engineer. The Engineer will randomly choose at least 1 sample per project and test it to verify
compliance with Table 1.
Table 2
Operational Tolerance and Minimum Testing Frequency

Test Description

Test Method

Minimum Testing
Frequency

Operational
Tolerance

Membrane Application Rate

Tex-247-F

1 per day

+0.02

Emulsion Membrane Sampling?

Tex-500-C

1 per day

Table 1

(sample only)
1. The Engineer may reduce or waive the sampling and testing requirements based on a
satisfactory history.

41.

4.2.

MEASUREMENT

Unless otherwise noted on the plans, underseal membrane material will be measured by one of the following
methods:

Volume. Underseal membrane material will be measured at the applied temperature by strapping the tank
before and after road application and determining the net volume in gallons from the distributor’s calibrated
strap stick. The Engineer will witness all strapping operations for volume determination.

If the meter and readout device is accurate within 1.5% of the strapped asphalt volume, the Engineer may
allow use of the meter and readout to determine asphalt volume used and application rate.

The Engineer may require redetermination of meter readout at any time and will require volume
determinations by strapping if the meter is not accurate to within 1.5% of strapped volume.

Weight. Underseal membrane material will be measured in tons using certified scales meeting the
requirements of ltem 320, “Equipment for Asphalt Concrete Pavement,” unless otherwise approved. The
transporting truck must have a seal attached to the driving device and other openings. The Engineer may
require random checking on public scales, at the Contractor's expense, to verify weight accuracy.

Upon completion or temporary suspension, any remaining membrane material will be weighed by a certified
public weigher or measured by volume in a calibrated tank, and the quantity converted to tons at the
measured temperature. The quantity to be measured will be the number of tons received, minus the number
of tons remaining after all directed work is complete, and minus the amount used for other Items.
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PAYMENT

The work performed and materials furnished in accordance with this ltem and measured as provided above
will be paid for at the unit bid price for “Membrane Underseal.” These prices are full compensation for all
materials, equipment, labor, tools, and incidentals necessary to complete the work.
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Special Specification 3076 % ’
Dense-Graded Hot-Mix Asphalt y 2%

1.

DESCRIPTION

Construct a hot-mix asphalt (HMA) pavement layer composed of a compacted, dense-graded mixture of
aggregate and asphalt binder mixed hot in a mixing plant. Payment adjustments will apply to HMA placed
under this specification unless the HMA is deemed exempt in accordance with Section 3076.4.9.4., “Exempt
Production.”

21.

2.1.1.

MATERIALS

Furnish uncontaminated materials of uniform quality that meet the requirements of the plans and
specifications.

Notify the Engineer of all material sources and before changing any material source or formulation. The
Engineer will verify that the specification requirements are met when the Contractor makes a source or
formulation change, and may require a new laboratory mixture design, trial batch, or both. The Engineer may
sample and test project materials at any time during the project to verify specification compliance in
accordance with Item 6, “Control of Materials.”

Aggregate. Fumish aggregates from sources that conform to the requirements shown in Table 1 and as
specified in this Section. Aggregate requirements in this Section, including those shown in Table 1, may be
modified or eliminated when shown on the plans. Additional aggregate requirements may be specified when
shown on the plans. Provide aggregate stockpiles that meet the definitions in this Section for coarse,
intermediate, or fine aggregate. Aggregate from reclaimed asphalt pavement (RAP) is not required to meet
Table 1 requirements unless otherwise shown on the plans. Supply aggregates that meet the definitions in
Tex-100-E for crushed gravel or crushed stone. The Engineer will designate the plant or the quarry as the
sampling location. Provide samples from materials produced for the project. The Engineer will establish the
Surface Aggregate Classification (SAC) and perform Los Angeles abrasion, magnesium sulfate soundness,
and Micro-Deval tests. Perform all other aggregate quality tests listed in Table 1. Document all test results on
the mixture design report. The Engineer may perform tests on independent or split samples to verify
Contractor test results. Stockpile aggregates for each source and type separately. Determine aggregate
gradations for mixture design and production testing based on the washed sieve analysis given in Tex-200-F,
Part II.

Coarse Aggregate. Coarse aggregate stockpiles must have no more than 20% material passing the No. 8
sieve. Aggregates from sources listed in the Department’s Bituminous Rated Source Quality Catalog
(BRSQC) are preapproved for use. Use only the rated values for hot-mix listed in the BRSQC. Rated values
for surface treatment (ST) do not apply to coarse aggregate sources used in hot-mix asphalt.

For sources not listed on the Department's BRSQC:
m build an individual stockpile for each material;
B request the Department test the stockpile for specification compliance; and
B once approved, do not add material to the stockpile unless otherwise approved.

Provide aggregate from non-listed sources only when tested by the Engineer and approved before use. Allow
30 calendar days for the Engineer to sample, test, and report results for non-listed sources.
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21.2.

3076

Provide coarse aggregate with at least the minimum SAC shown on the plans. SAC requirements only apply
to aggregates used on the surface of travel lanes. SAC requirements apply to aggregates used on surfaces
other than travel lanes when shown on the plans. The SAC for sources on the Department’s Aggregate
Quality Monitoring Program (AQMP) (Tex-499-A) is listed in the BRSQC.

Blending Class A and Class B Aggregates. Class B aggregate meeting all other requirements in Table 1
may be blended with a Class A aggregate to meet requirements for Class A materials, unless otherwise
shown on the plans. Ensure that at least 50% by weight, or volume if required, of the material retained on the
No. 4 sieve comes from the Class A aggregate source when blending Class A and B aggregates to meet a
Class A requirement unless otherwise shown on the plans. Blend by volume if the bulk specific gravities of
the Class A and B aggregates differ by more than 0.300. Coarse aggregate from RAP and Recycled Asphalt
Shingles (RAS) will be considered as Class B aggregate for blending purposes.

The Engineer may perform tests at any time during production, when the Contractor blends Class A and B
aggregates to meet a Class A requirement, to ensure that at least 50% by weight, or volume if required, of
the material retained on the No. 4 sieve comes from the Class A aggregate source. The Engineer will use the
Department’s mix design template, when electing to verify conformance, to calculate the percent of Class A
aggregate retained on the No. 4 sieve by inputting the bin percentages shown from readouts in the control
room at the time of production and stockpile gradations measured at the time of production. The Engineer
may determine the gradations based on either washed or dry sieve analysis from samples obtained from
individual aggregate cold feed bins or aggregate stockpiles. The Engineer may perform spot checks using
the gradations supplied by the Contractor on the mixture design report as an input for the template; however,
a failing spot check will require confirmation with a stockpile gradation determined by the Engineer.

Micro-Deval Abrasion. The Engineer will perform a minimum of one Micro-Deval abrasion test in
accordance with Tex-461-A for each coarse aggregate source used in the mixture design that has a Rated
Source Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC. The Engineer will
perform testing before the start of production and may perform additional testing at any time during
production. The Engineer may obtain the coarse aggregate samples from each coarse aggregate source or
may require the Contractor to obtain the samples. The Engineer may waive all Micro-Deval testing based on
a satisfactory test history of the same aggregate source.

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when
tested, using the following formula:

Mgest = (RSSM)(MDact/RSMD)

where:

Mgest = magnesium sulfate soundness loss
MD.c = actual Micro-Deval percent loss
RSMD = Rated Source Micro-Deval

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate
soundness loss specified, the coarse aggregate source will not be allowed for use unless otherwise
approved. The Engineer will consult the Soils and Aggregates Section of the Materials and Tests Division,
and additional testing may be required before granting approval.

Intermediate Aggregate. Aggregates not meeting the definition of coarse or fine aggregate will be defined
as intermediate aggregate. Supply intermediate aggregates, when used that are free from organic impurities.
The Engineer may test the intermediate aggregate in accordance with Tex-408-A to verify the material is free
from organic impurities. Supply intermediate aggregate from coarse aggregate sources, when used that meet
the requirements shown in Table 1 unless otherwise approved.

Test the stockpile if 10% or more of the stockpile is retained on the No. 4 sieve, and verify that it meets the
requirements in Table 1 for crushed face count (Tex-460-A) and flat and elongated particles (Tex-280-F).
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Fine Aggregate. Fine aggregates consist of manufactured sands, screenings, and field sands. Fine
aggregate stockpiles must meet the gradation requirements in Table 2. Supply fine aggregates that are free
from organic impurities. The Engineer may test the fine aggregate in accordance with Tex-408-A to verify the
material is free from organic impurities. Unless otherwise shown on the plans, up to 10% of the total
aggregate may be field sand or other uncrushed fine aggregate. Use fine aggregate, with the exception of
field sand, from coarse aggregate sources that meet the requirements shown in Table 1 unless otherwise
approved.

Test the stockpile if 10% or more of the stockpile is retained on the No. 4 sieve and verify that it meets the
requirements in Table 1 for crushed face count (Tex-460-A) and flat and elongated particles (Tex-280-F).

Table 1
Aggregate Quality Requirements
Property | TestMethod | Requirement
Coarse Aggregate
SAC Tex-499-A (AQMP) | As shown on the plans
Deleterious material, %, Max Tex-217-F, Part | 15
Decantation, %, Max Tex-217-F, Part Il 1.5
Micro-Deval abrasion, % Tex-461-A Note 1
Los Angeles abrasion, %, Max Tex-410-A 40
H 0,
m:gnesmm sulfate soundness, 5 cycles, %, Tex-411-A 30
Crushed face count,? %, Min Tex-460-A, Part | 85
Flat and elongated particles @ 5:1, %, Max Tex-280-F 10
Fine Aggregate
Linear shrinkage, %, Max Tex-107-E 3
Sand equivalent, %, Min Tex-203-F 45

1. Used to estimate the magnesium sulfate soundness loss in accordance with
Section 3076.2.1.1.2., “Micro-Deval Abrasion.”
2. Only applies to crushed gravel.

Table 2
Gradation Requirements for Fine Aggregate
Sieve Size % Passing by Weight or Volume
3/8" 100
#3 70-100
#200 0-30

Mineral Filler. Mineral filler consists of finely divided mineral matter such as agricultural lime, crusher fines,
hydrated lime, or fly ash. Mineral filler is allowed unless otherwise shown on the plans. Use no more than 2%
hydrated lime or fly ash unless otherwise shown on the plans. Use no more than 1% hydrated lime if a
substitute binder is used unless otherwise shown on the plans or allowed. Test all mineral fillers except
hydrated lime and fly ash in accordance with Tex-107-E to ensure specification compliance. The plans may
require or disallow specific mineral fillers. Provide mineral filler, when used, that:

m s sufficiently dry, free-flowing, and free from clumps and foreign matter as determined by the

Engineer;
B does not exceed 3% linear shrinkage when tested in accordance with Tex-107-E; and
B meets the gradation requirements in Table 3, unless otherwise shown on the plans.

Table 3
Gradation Requirements for Mineral Filler
Sieve Size % Passing by Weight or Volume
#8 100
#200 55-100

Baghouse Fines. Fines collected by the baghouse or other dust-collecting equipment may be reintroduced
into the mixing drum.

Asphalt Binder. Furnish the type and grade of performance-graded (PG) asphalt specified on the plans.
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Tack Coat. Furnish CSS-1H, SS-1H, or a PG binder with a minimum high-temperature grade of PG 58 for
tack coat binder in accordance with Item 300, “Asphalts, Qils, and Emulsions.” Specialized tack coat
materials listed on the Department's MPL are allowed or required when shown on the plans. Do not dilute
emulsified asphalts at the terminal, in the field, or at any other location before use.

Additives. Use the type and rate of additive specified when shown on the plans. Additives that facilitate
mixing, compaction, or improve the quality of the mixture are allowed when approved. Provide the Engineer
with documentation such as the bill of lading showing the quantity of additives used in the project unless
otherwise directed.

Lime and Liquid Antistripping Agent. When lime or a liquid antistripping agent is used, add in accordance
with ltem 301, “Asphalt Antistripping Agents.” Do not add lime directly into the mixing drum of any plant
where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection
system that reintroduces the lime into the drum.

Warm Mix Asphalt (WMA). Warm Mix Asphalt (WMA) is defined as HMA that is produced within a target
temperature discharge range of 215°F and 275°F using approved WMA additives or processes from the
Department's MPL.

WMA is allowed for use on all projects and is required when shown on the plans. When WMA is required, the
maximum placement or target discharge temperature for WMA will be set at a value below 275°F.

Department-approved WMA additives or processes may be used to facilitate mixing and compaction of HMA
produced at target discharge temperatures above 275°F; however, such mixtures will not be defined as
WMA.

Compaction Aid. Compaction Aid is defined as a chemical warm mix additive that is used to produce an
asphalt mixture at a discharge temperature greater than 275°F.

Compaction Aid is allowed for use on all projects and is required when shown on the plans.

Recycled Materials. Use of RAP and RAS is permitted unless otherwise shown on the plans. Use of RAS is
restricted to only intermediate and base mixes unless otherwise shown on the plans. Do not exceed the
maximum allowable percentages of RAP and RAS shown in Table 4. The allowable percentages shown in
Table 4 may be decreased or increased when shown on the plans. Determine the asphalt binder content and
gradation of the RAP and RAS stockpiles for mixture design purposes in accordance with Tex-236-F, Part I.
The Engineer may verify the asphalt binder content of the stockpiles at any time during production. Perform
other tests on RAP and RAS when shown on the plans. Asphalt binder from RAP and RAS is designated as
recycled asphalt binder. Calculate and ensure that the ratio of the recycled asphalt binder to total binder does
not exceed the percentages shown in Table 5 during mixture design and HMA production when RAP or RAS
is used. Use a separate cold feed bin for each stockpile of RAP and RAS during HMA production.

Surface, intermediate, and base mixes referenced in Tables 4 and 5 are defined as follows:

m Surface. The final HMA lift placed at the top of the pavement structure or placed directly below mixtures
produced in accordance with Items 316, 342, 347, or 348;

m Intermediate. Mixtures placed below an HMA surface mix and less than or equal to 8.0 in. from the
riding surface; and

m Base. Mixtures placed greater than 8.0 in. from the riding surface. Unless otherwise shown on the
plans, mixtures used for bond breaker are defined as base mixtures.

RAP. RAP is salvaged, milled, pulverized, broken, or crushed asphalt pavement. Fractionated RAP is
defined as a stockpile that contains RAP material with a minimum of 95.0% passing the 3/8-in. or 1/2-in.
sieve, before burning in the ignition oven, unless otherwise approved. The Engineer may allow the
Contractor to use an alternate to the 3/8-in. or 1/2-in. screen to fractionate the RAP.
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Use of Contractor-owned RAP including HMA plant waste is permitted unless otherwise shown on the plans.
Department-owned RAP stockpiles are available for the Contractor's use when the stockpile locations are
shown on the plans. If Department-owned RAP is available for the Contractor’s use, the Contractor may use
Contractor-owned fractionated RAP and replace it with an equal quantity of Department-owned RAP.
Department-owned RAP generated through required work on the Contract is available for the Contractor’s
use when shown on the plans. Perform any necessary tests to ensure Contractor- or Department-owned
RAP is appropriate for use. The Department will not perform any tests or assume any liability for the quality
of the Department-owned RAP unless otherwise shown on the plans. The Contractor will retain ownership of
RAP generated on the project when shown on the plans.

Do not use Department- or Contractor-owned RAP contaminated with dirt or other objectionable materials.
Do not use Department- or Contractor-owned RAP if the decantation value exceeds 5% and the plasticity
index is greater than 8. Test the stockpiled RAP for decantation in accordance with Tex-406-A, Part I.
Determine the plasticity index in accordance with Tex-106-E if the decantation value exceeds 5%. The
decantation and plasticity index requirements do not apply to RAP samples with asphalt removed by
extraction or ignition.

Do not intermingle Contractor-owned RAP stockpiles with Department-owned RAP stockpiles. Remove
unused Contractor-owned RAP material from the project site upon completion of the project. Return unused
Department-owned RAP to the designated stockpile location.

Table 4
Maximum Allowable Amounts of RAP!

Maximum Allowable
Fractionated RAP (%)
Surface Intermediate Base
15.0 25.0 30.0

1. Must also meet the recycled binder to total
binder ratio shown in Table 5.

RAS. Use of post-manufactured RAS or post-consumer RAS (tear-offs) is not permitted in surface mixtures
unless otherwise shown on the plans. RAS may be used in intermediate and base mixtures unless otherwise
shown on the plans. Up to 3% RAS may be used separately or as a replacement for fractionated RAP in
accordance with Table 4 and Table 5. RAS is defined as processed asphalt shingle material from
manufacturing of asphalt roofing shingles or from re-roofing residential structures. Post-manufactured RAS is
processed manufacturer’s shingle scrap by-product. Post-consumer RAS is processed shingle scrap
removed from residential structures. Comply with all regulatory requirements stipulated for RAS by the
TCEQ. RAS may be used separately or in conjunction with RAP.

Process the RAS by ambient grinding or granulating such that 100% of the particles pass the 3/8 in. sieve
when tested in accordance with Tex-200-F, Part |. Perform a sieve analysis on processed RAS material
before extraction (or ignition) of the asphalt binder.

Add sand meeting the requirements of Table 1 and Table 2 or fine RAP to RAS stockpiles if needed to keep
the processed material workable. Any stockpile that contains RAS will be considered a RAS stockpile and be
limited to no more than 3.0% of the HMA mixture in accordance with Table 4.

Certify compliance of the RAS with DMS-11000, “Evaluating and Using Nonhazardous Recyclable Materials
Guidelines.” Treat RAS as an established nonhazardous recyclable material if it has not come into contact
with any hazardous materials. Use RAS from shingle sources on the Department's MPL. Remove
substantially all materials before use that are not part of the shingle, such as wood, paper, metal, plastic, and
felt paper. Determine the deleterious content of RAS material for mixture design purposes in accordance with
Tex-217-F, Part Ill. Do not use RAS if deleterious materials are more than 0.5% of the stockpiled RAS unless
otherwise approved. Submit a sample for approval before submitting the mixture design. The Department will
perform the testing for deleterious material of RAS to determine specification compliance.
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Substitute Binders. Unless otherwise shown on the plans, the Contractor may use a substitute PG binder
listed in Table 5 instead of the PG binder originally specified, if using recycled materials, and if the substitute
PG binder and mixture made with the substitute PG binder meet the following:

m the substitute binder meets the specification requirements for the substitute binder grade in accordance
with Section 300.2.10., “Performance-Graded Binders;” and
m the mixture has less than 10.0 mm of rutting on the Hamburg Wheel test (Tex-242-F) after the number
of passes required for the originally specified binder. Use of substitute PG binders may only be allowed
at the discretion of the Engineer if the Hamburg Wheel test results are between 10.0 mm and 12.5 mm.
Table 5

Allowable Substitute PG Binders and Maximum Recycled Binder Ratios

Originall Allowable Substitute Allowable Substitute| Maximum Ratio of Recycled Binder!
ginatly ) PG Binder for to Total Binder (%)
Specified PG Binder for )
Intermediate and

PG Binder Surface Mixes . Surface | Intermediate Base
Base Mixes

76-2245 70-22 70-22 10.0 20.0 25.0

70-2225 N/A 64-22 10.0 20.0 25.0

64-2223 N/A N/A 10.0 20.0 25.0

76-2845 70-28 70-28 10.0 20.0 25.0

70-2825 N/A 64-28 10.0 20.0 25.0

64-2823 N/A N/A 10.0 20.0 25.0

1. Combined recycled binder from RAP and RAS. RAS is not permitted in surface mixtures unless

otherwise shown on the plans.

Binder substitution is not allowed for surface mixtures.

Binder substitution is not allowed for intermediate and base mixtures.

4. Use no more than 10.0% recycled binder in surface mixtures when using this originally specified PG
binder.

5. Use no more than 20.0% recycled binder when using this originally specified PG binder for
intermediate mixtures. Use no more than 25.0% recycled binder when using this originally specified
PG binder for base mixtures.

w

EQUIPMENT

Provide required or necessary equipment in accordance with Item 320, “Equipment for Asphalt Concrete
Pavement.”

41.

CONSTRUCTION

Produce, haul, place, and compact the specified paving mixture. In addition to tests required by the
specification, Contractors may perform other QC tests as deemed necessary. At any time during the project,
the Engineer may perform production and placement tests as deemed necessary in accordance with ltem 5,
“Control of the Work.” Schedule and participate in a mandatory pre-paving meeting with the Engineer on or
before the first day of paving unless otherwise shown on the plans.

Certification. Personnel certified by the Department-approved hot-mix asphalt certification program must
conduct all mixture designs, sampling, and testing in accordance with Table 6. Supply the Engineer with a list
of certified personnel and copies of their current certificates before beginning production and when personnel
changes are made. Provide a mixture design developed and signed by a Level 2 certified specialist. Provide
Level 1A certified specialists at the plant during production operations. Provide Level 1B certified specialists
to conduct placement tests. Provide AGG101 certified specialists for aggregate testing.
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Table 6
Test Methods, Test Responsibility, and Minimum Certification Levels
Test Description | Test Method | Contractor |  Engineer | Level!
1. Aggregate and Recycled Material Testing
Sampling Tex-221-F v v 1A/AGG101
Dry sieve Tex-200-F, Part | v v 1A/AGG101
Washed sieve Tex-200-F, Part Il v v 1A/AGG101
Deleterious material Tex-217-F, Parts | &Il v v AGG101
Decantation Tex-217-F, Part |l 4 v AGG101
Los Angeles abrasion Tex-410-A v TxDOT
Magnesium sulfate soundness Tex-411-A v TxDOT
Micro-Deval abrasion Tex-461-A v AGG101
Crushed face count Tex-460-A v v AGG101
Flat and elongated particles Tex-280-F v v AGG101
Linear shrinkage Tex-107-E v v AGG101
Sand equivalent Tex-203-F v v AGG101
Organic impurities Tex-408-A v v AGG101
2, Asphalt Binder & Tack Coat Sampling
Asphalt binder sampling Tex-500-C, Part Il v 1A/1B
Tack coat sampling Tex-500-C, Part llI v 1A/1B
3. Mix Design & Verification
Design and JMF changes Tex-204-F v v 2
Mixing Tex-205-F v v 2
Molding (TGC) Tex-206-F v v 1A
Molding (SGC) Tex-241-F v v 1A
Laboratory-molded density Tex-207-F, Parts | & VI v v 1A
Rice gravity Tex-227-F, Part Il v v 1A
Ignition oven correction factors? Tex-236-F, Part Il v v 2
Indirect tensile strength Tex-226-F v v 1A
Hamburg Wheel test Tex-242-F v v 1A
Boil test Tex-530-C v v 1A
4. Production Testing
Selecting production random numbers Tex-225-F, Part | v 1A
Mixture sampling Tex-222-F v v 1A/1B
Molding (TGC) Tex-206-F v v 1A
Molding (SGC) Tex-241-F v v 1A
Laboratory-molded density Tex-207-F, Parts | & VI v v 1A
Rice gravity Tex-227-F, Part Il v v 1A
Gradation & asphalt binder content? Tex-236-F, Part | v v 1A
Control charts Tex-233-F v v 1A
Moisture content Tex-212-F, Part i v v 1A/AGG101
Hamburg Wheel test Tex-242-F v v 1A
Micro-Deval abrasion Tex-461-A v AGG101
Boil test Tex-530-C 4 v 1A
Abson recovery Tex-211-F v TxDOT
5. Placement Testing

Selecting placement random numbers Tex-225-F, Part I v 1B
Trimming roadway cores Tex-251-F, Parts | & Il v v 1A/1B
In-place air voids Tex-207-F, Parts | & VI v v 1A
In-place density (nuclear method) Tex-207-F, Part Ill v 1B
Establish rolling pattern Tex-207-F, Part IV v 1B
Control charts Tex-233-F v v 1A
Ride quality measurement Tex-1001-S v v Note 3
Segregation (density profile) Tex-207-F, PartV v v 1B
Longitudinal joint density Tex-207-F, Part Vil v v 1B
Thermal profile Tex-244-F v v 1B
Shear Bond Strength Test Tex-249-F v TxDOT

1. Level 1A, 1B, AGG101, and 2 are certification levels provided by the Hot Mix Asphalt Center certification program.

2. Referto Section 3076.4.9.2.3., “Production Testing,” for exceptions to using an ignition oven.

3. Profiler and operator are required to be certified at the Texas A&M Transportation Institute facility when Surface Test Type B is

specified.
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Reporting and Responsibilities. Use Department-provided templates to record and calculate all test data,
including mixture design, production and placement QC/QA, control charts, thermal profiles, segregation
density profiles, and longitudinal joint density. Obtain the current version of the templates at
http://lwww.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html or from
the Engineer. The Engineer and the Contractor will provide any available test results to the other party when
requested. The maximum allowable time for the Contractor and Engineer to exchange test data is as given in
Table 7 unless otherwise approved. The Engineer and the Contractor will immediately report to the other
party any test result that requires suspension of production or placement, a payment adjustment less than
1.000, or that fails to meet the specification requirements. Record and electronically submit all test results
and pertinent information on Department-provided templates.

Subsequent sublots placed after test results are available to the Contractor, which require suspension of
operations, may be considered unauthorized work. Unauthorized work will be accepted or rejected at the
discretion of the Engineer in accordance with Article 5.3., “Conformity with Plans, Specifications, and Special
Provisions.”

Table 7
Reporting Schedule
Description | ReportedBy | ReportedTo | To Be Reported Within
Production Quality Control
Gradation'
Asphalt binder content’ 1 working day of completion of
Laboratory-molded density? Contractor Engineer 9 theysublot P
Moisture content?
Boil test?
Production Quality Assurance
Gradation®

Asphalt binder content?
Laboratory-molded density’
Hamburg Wheel test*

Boil test?

Binder tests*

1 working day of completion of
the sublot

Engineer Contractor

Placement Quality Control

In-place air voids?
Segregation’
Longitudinal joint density"
Thermal profile!

1 working day of completion of
the lot

Contractor Engineer

Placement Quality Assurance
In-place air voids! 1 working day after receiving the
trimmed cores®

Segregation® Engi Contract
Longitudinal joint density? ngineer ontractor 1 working day of completion of
Thermal profile® the lot
Aging ratio*
2 working days of performing all
. . required tests
Payment adjustment summary Engineer Contractor and receiving Contracor test
data
1. These tests are required on every sublot.
2. Optional test. When performed on split samples, report the results as soon as they become available.
3. To be performed at the frequency specified in Table 16 or as shown on the plans.
4. To be reported as soon as the results become available.
5. 2days are allowed if cores cannot be dried to constant weight within 1 day.

The Engineer will use the Department-provided template to calculate all payment adjustment factors for the
lot. Sublot samples may be discarded after the Engineer and Contractor sign off on the payment adjustment
summary documentation for the lot.
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Use the procedures described in Tex-233-F to plot the results of all quality control (QC) and quality
assurance (QA) testing. Update the control charts as soon as test results for each sublot become available.
Make the control charts readily accessible at the field laboratory. The Engineer may suspend production for
failure to update control charts.

Quality Control Plan (QCP). Develop and follow the QCP in detail. Obtain approval for changes to the QCP
made during the project. The Engineer may suspend operations if the Contractor fails to comply with the
QCP.

Submit a written QCP before the mandatory pre-paving meeting. Receive approval of the QCP before
beginning production. Include the following items in the QCP:

Project Personnel. For project personnel, include:

m alist of individuals responsible for QC with authority to take corrective action;

W current contact information for each individual listed; and

m current copies of certification documents for individuals performing specified QC functions.

Material Delivery and Storage. For material delivery and storage, include:

m the sequence of material processing, delivery, and minimum quantities to assure continuous plant
operations;

B aggregate stockpiling procedures to avoid contamination and segregation;

m frequency, type, and timing of aggregate stockpile testing to assure conformance of material
requirements before mixture production; and

m procedure for monitoring the quality and variability of asphalt binder.

Production. For production, include:

B loader operation procedures to avoid contamination in cold bins;

B procedures for calibrating and controlling cold feeds;

B procedures to eliminate debris or oversized material;

W procedures for adding and verifying rates of each applicable mixture component (e.g., aggregate,
asphalt binder, RAP, RAS, lime, liquid antistrip, WMA);

procedures for reporting job control test results; and

W procedures to avoid segregation and drain-down in the silo.

Loading and Transporting. For loading and transporting, include:

W type and application method for release agents; and
m truck loading procedures to avoid segregation.

Placement and Compaction. For placement and compaction, include:
m proposed agenda for mandatory pre-paving meeting, including date and location;
W proposed paving plan (e.g., paving widths, joint offsets, and lift thicknesses);
W type and application method for release agents in the paver and on rollers, shovels, lutes, and other
utensils;
W procedures for the transfer of mixture into the paver, while avoiding segregation and preventing material
spillage;
W process to balance production, delivery, paving, and compaction to achieve continuous placement
operations and good ride quality;
W paver operations (e.g., operation of wings, height of mixture in auger chamber) to avoid physical and
thermal segregation and other surface irregularities; and
W procedures to construct quality longitudinal and transverse joints.
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Mixture Design.

Design Requirements. The Contractor will design the mixture using a Superpave Gyratory Compactor
(SGC). A Texas Gyratory Compactor (TGC) may be used when shown on the plans. Use the dense-graded
design procedure provided in Tex-204-F. Design the mixture to meet the requirements listed in Tables 1, 2,
3,4,5,8,9,and 10.

Design Number of Gyrations (Ndesign) When The SGC Is Used. Design the mixture at 50 gyrations
(Ndesign). Use a target laboratory-molded density of 96.0% to design the mixture; however, adjustments can
be made to the Ndesign value as noted in Table 9. The Ndesign level may be reduced to at least

35 gyrations at the Contractor’s discretion.

Use an approved laboratory from the Department's MPL to perform the Hamburg Wheel test, and provide
results with the mixture design, or provide the laboratory mixture and request that the Department perform
the Hamburg Wheel test. The Engineer will be allowed 10 working days to provide the Contractor with

Hamburg Wheel test results on the laboratory mixture design.

The Engineer will provide the mixture design when shown on the plans. The Contractor may submit a new
mixture design at any time during the project. The Engineer will verify and approve all mixture designs
(JMF1) before the Contractor can begin production.

Provide the Engineer with a mixture design report using the Department-provided template. Include the
following items in the report:

m the combined aggregate gradation, source, specific gravity, and percent of each material used;
m asphalt binder content and aggregate gradation of RAP and RAS stockpiles;
m the target laboratory-molded density (or Ndesign level when using the SGC);
m results of all applicable tests;
m the mixing and molding temperatures;
m the signature of the Level 2 person or persons that performed the design;
m the date the mixture design was performed; and
W a unique identification number for the mixture design.
Table 8
Master Gradation Limits (% Passing by Weight or Volume) and VMA Requirements
Sieve B ¢ D F
Size Fine Coarse Fine Fine
Base Surface Surface Mixture
2" _ _ _ _
1-12" 100.0 - - -
1" 98.0-100.0 100.0" - -
3/4" 84.0-98.0 95.0-100.0 100.0' -
1/2" - - 98.0-100.0 100.0!
3/8" 60.0-80.0 70.0-85.0 85.0-100.0 | 98.0-100.0
#4 40.0-60.0 43.0-63.0 50.0-70.0 70.0-90.0
#8 29.0-43.0 32.0-44.0 35.0-46.0 38.0-48.0
#30 13.0-28.0 14.0-28.0 15.0-29.0 12.0-27.0
#50 6.0-20.0 7.0-21.0 7.0-20.0 6.0-19.0
#200 2.0-7.0 2.0-7.0 2.0-7.0 2.0-7.0
Design VMA, % Minimum
- ] 13.0 | 140 [ 150 [ 160
Production (Plant-Produced) VMA, % Minimum
- ] 125 | 135 | 145 | 155

1.

Defined as maximum sieve size. No tolerance allowed.
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Table 9
Laboratory Mixture Design Properties
Mixture Property Test Method Requirement
Target laboratory-molded density, % (SGC) Tex-207-F 96.0
Design gyrations (Ndesign for SGC) Tex-241-F 50!
Indirect tensile strength (dry), psi Tex-226-F 85-200?
Boil test? Tex-530-C -

1. Adjust within a range of 35-100 gyrations when shown on the plans or specification or when
mutually agreed between the Engineer and Contractor.

2. The Engineer may allow the IDT strength to exceed 200 psi if the corresponding Hamburg
Wheel rut depth is greater than 3.0 mm and less than 12.5 mm.

3. Used to establish baseline for comparison to production results. May be waived when

approved.
Table 10
Hamburg Wheel Test Requirements

High-Temperature Test Method Minimum # of Passes

Binder Grade @ 12.5 mm' Rut Depth, Tested @ 50°C

PG 64 or lower 10,0002

PG 70 Tex-242-F 15,0003
PG 76 or higher 20,000

1. When the rut depth at the required minimum number of passes is less than 3 mm, the
Engineer may require the Contractor to increase the target laboratory-molded density
(TGC) by 0.5% to no more than 97.5% or lower the Ndesign level (SGC) to at least
35 gyrations.

2. May be decreased to at least 5,000 passes when shown on the plans.

3. May be decreased to at least 10,000 passes when shown on the plans.

Target Laboratory-Molded Density When The TGC Is Used. Design the mixture at a 96.5% target
laboratory-molded density. Increase the target laboratory-molded density to 97.0% or 97.5% at the
Contractor's discretion or when shown on the plans or specification.

Job-Mix Formula Approval. The job-mix formula (JMF) is the combined aggregate gradation, target
laboratory-molded density (or Ndesign level), and target asphalt percentage used to establish target values
for hot-mix production. JMF1 is the original laboratory mixture design used to produce the trial batch. When
WMA is used, JMF1 may be designed and submitted to the Engineer without including the WMA additive.
When WMA is used, document the additive or process used and recommended rate on the JMF1 submittal.
The Engineer and the Contractor will verify JMF1 based on plant-produced mixture from the trial batch
unless otherwise approved. The Engineer may accept an existing mixture design previously used on a
Department project and may waive the trial batch to verify JMF1. The Department may require the Contractor
to reimburse the Department for verification tests if more than 2 trial batches per design are required.

Contractor’s Responsibilities.

Providing Gyratory Compactor. Use a SGC calibrated in accordance with Tex-241-F to design the mixture
in accordance with Tex-204-F, Part IV, for molding production samples. Locate the SGC, if used, at the
Engineer’s field laboratory and make the SGC available to the Engineer for use in molding production
samples. Furnish a TGC calibrated in accordance with Tex-914-K when shown on the plans to design the
mixture in accordance with Tex-204-F, Part |, for molding production samples.

Gyratory Compactor Correlation Factors. Use Tex-206-F, Part Il, to perform a gyratory compactor
correlation when the Engineer uses a different gyratory compactor. Apply the correlation factor to all
subsequent production test results.

Submitting JMF1. Furnish a mix design report (JMF1) with representative samples of all component
materials and request approval to produce the trial batch. Provide approximately 10,000 g of the design
mixture if opting to have the Department perform the Hamburg Wheel test on the laboratory mixture, and
request that the Department perform the test.

11-31
10-19
Statewide


http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/900-K_series/pdfs/cal914.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf

44214,

44.215.

4421.6.

44217

4421.8.

44219

4.4.2.1.10.

442111,

4421.12.

44.21.13.

44.21.14.

44.21.15.

3076

Supplying Aggregates. Provide approximately 40 Ib. of each aggregate stockpile unless otherwise directed.

Supplying Asphalt. Provide at least 1 gal. of the asphalt material and enough quantities of any additives
proposed for use.

Ignition Oven Correction Factors. Determine the aggregate and asphalt correction factors from the ignition
oven in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 months old.
Provide the Engineer with split samples of the mixtures before the trial batch production, including all
additives (except water), and blank samples used to determine the correction factors for the ignition oven
used for QA testing during production. Correction factors established from a previously approved mixture
design may be used for the current mixture design if the mixture design and ignition oven are the same as
previously used, unless otherwise directed.

Boil Test. Perform the test and retain the tested sample from Tex-530-C until completion of the project or as
directed. Use this sample for comparison purposes during production. The Engineer may waive the
requirement for the boil test.

Trial Batch Production. Provide a plant-produced trial batch upon receiving conditional approval of JMF1
and authorization to produce a trial batch, including the WMA additive or process if applicable, for verification
testing of JMF1 and development of JMF2. Produce a trial batch mixture that meets the requirements in
Table 4, Table 5, and Table 11. The Engineer may accept test results from recent production of the same
mixture instead of a new trial batch.

Trial Batch Production Equipment. Use only equipment and materials proposed for use on the project to
produce the trial batch.

Trial Batch Quantity. Produce enough quantity of the trial batch to ensure that the mixture meets the
specification requirements.

Number of Trial Batches. Produce trial batches as necessary to obtain a mixture that meets the
specification requirements.

Trial Batch Sampling. Obtain a representative sample of the trial batch and split it into 3 equal portions in
accordance with Tex-222-F. Label these portions as “Contractor,” “Engineer,” and “Referee.” Deliver samples
to the appropriate laboratory as directed.

Trial Batch Testing. Test the trial batch to ensure the mixture produced using the proposed JMF1 meets the
mixture requirements in Table 11. Ensure the trial batch mixture is also in compliance with the Hamburg
Wheel requirement in Table 10. Use a Department-approved laboratory to perform the Hamburg Wheel test
on the trial batch mixture or request that the Department perform the Hamburg Wheel test. The Engineer will
be allowed 10 working days to provide the Contractor with Hamburg Wheel test results on the trial batch.
Provide the Engineer with a copy of the trial batch test results.

Development of JMF2. Evaluate the trial batch test results after the Engineer grants full approval of JMF1
based on results from the trial batch, determine the optimum mixture proportions, and submit as JMF2.
Adjust the asphalt binder content or gradation to achieve the specified target laboratory-molded density. The
asphalt binder content established for JMF2 is not required to be within any tolerance of the optimum asphalt
binder content established for JMF1; however, mixture produced using JMF2 must meet the voids in mineral
aggregates (VMA) requirements for production shown in Table 8. If the optimum asphalt binder content for
JMF2 is more than 0.5% lower than the optimum asphalt binder content for JMF1, the Engineer may perform
or require the Contractor to perform Tex-226-F on Lot 1 production to confirm the indirect tensile strength
does not exceed 200 psi. Verify that JMF2 meets the mixture requirements in Table 5.

Mixture Production. Use JMF2 to produce Lot 1 as described in Section 3076.4.9.3.1.1., “Lot 1 Placement,”
after receiving approval for JMF2 and a passing result from the Department's or a Department-approved
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laboratory’'s Hamburg Wheel test on the trial batch. If desired, proceed to Lot 1 production, once JMF2 is
approved, at the Contractor’s risk without receiving the results from the Department’'s Hamburg Wheel test

on the trial batch.

Notify the Engineer if electing to proceed without Hamburg Wheel test results from the trial batch. Note that
the Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel test to be
removed and replaced at the Contractor’'s expense.

4.4.2.1.16. Development of JMF3. Evaluate the test results from Lot 1, determine the optimum mixture proportions, and
submit as JMF3 for use in Lot 2.
442117 JMF Adjustments. If JMF adjustments are necessary to achieve the specified requirements, make the
adjustments before beginning a new lot. The adjusted JMF must:
W be provided to the Engineer in writing before the start of a new lot;
B be numbered in sequence to the previous JMF;
B meet the mixture requirements in Table 4 and Table 5;
B meet the master gradation limits shown in Table 8; and
m  be within the operational tolerances of JMF2 listed in Table 11.
44.21.18. Requesting Referee Testing. Use referee testing, if needed, in accordance with Section 3076.4.9.1.,
“Referee Testing,” to resolve testing differences with the Engineer.
Table 11
Operational Tolerances
Allowable Difference | Allowable Difference | Allowable Difference
Description Test Method | Between Trial Batch | from Current JMF | between Contractor
and JMF1 Target Target and Engineer’
ivi [ i i 2.3
Ind!v!dual OA reta!ned for #§ sieve and larger Tex-200-F Must be Within 15.0 15.0
Individual % retained for sieves smaller than #8 E— o )
or Master Grading Limits +3.023 +3.0
and larger than #200 Tex-236-F in Table 8
% passing the #200 sieve - +2.023 +1.6
Asphalt binder content, % Tex-236-F +0.5 +0.3° +0.3
Laboratory-molded density, % +1.0 1.0 +1.0
In-place air voids, % Tex-207-F N/A N/A +1.0
Laboratory-molded bulk specific gravity N/A N/A +0.020
VMA, %, min Tex-204-F Note4 Note4 N/A
Theoretical maximum specific (Rice) gravity Tex-227-F N/A N/A +0.020

1. Contractor may request referee testing only when values exceed these tolerances.
2. When within these tolerances, mixture production gradations may fall outside the master grading limits; however, the % passing the

#200 will be considered out of tolerance when outside the master grading limits.
3. Only applies to mixture produced for Lot 1 and higher.
4. Test and verify that Table 8 requirements are met.

4422

44221.

Engineer’s Responsibilities.

Gyratory Compactor. For SGC mixtures designed in accordance with Tex-204-F, Part IV, the Engineer will

use a Department SGC, calibrated in accordance with Tex-241-F, to mold samples for laboratory mixture
design verification. For molding trial batch and production specimens, the Engineer will use the Contractor-
provided SGC at the field laboratory or provide and use a Department SGC at an alternate location. The
Engineer will make the Contractor-provided SGC in the Department field laboratory available to the
Contractor for molding verification samples.

For TGC mixtures designed in accordance with Tex-204-F, Part |, the Engineer will use a Department TGC,
calibrated in accordance with Tex-914-K, to mold samples for trial batch and production testing. The

Engineer will make the Department TGC and the Department field laboratory available to the Contractor for
molding verification samples, if requested by the Contractor.
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Conditional Approval of JMF1 and Authorizing Trial Batch. The Engineer will review and verify
conformance of the following information within 2 working days of receipt:

m the Contractor's mix design report (JMF1);

m the Contractor-provided Hamburg Wheel test results;

m all required materials including aggregates, asphalt, additives, and recycled materials; and
m the mixture specifications.

The Engineer will grant the Contractor conditional approval of JMF1 if the information provided on the paper
copy of JMF1 indicates that the Contractor’'s mixture design meets the specifications. When the Contractor
does not provide Hamburg Wheel test results with laboratory mixture design, 10 working days are allowed for
conditional approval of JMF1. The Engineer will base full approval of JMF1 on the test results on mixture
from the trial batch.

Unless waived, the Engineer will determine the Micro-Deval abrasion loss in accordance with

Section 3076.2.1.1.2., “Micro-Deval Abrasion.” If the Engineer’s test results are pending after two working
days, conditional approval of JMF1 will still be granted within two working days of receiving JMF1. When the
Engineer’s test results become available, they will be used for specification compliance.

After conditionally approving JMF1, including either Contractor- or Department-supplied Hamburg Wheel test
results, the Contractor is authorized to produce a trial batch.

Hamburg Wheel Testing of JMF1. If the Contractor requests the option to have the Department perform the
Hamburg Wheel test on the laboratory mixture, the Engineer will mold samples in accordance with Tex-242-F
to verify compliance with the Hamburg Wheel test requirement in Table 10.

Ignition Oven Correction Factors. The Engineer will use the split samples provided by the Contractor to
determine the aggregate and asphalt correction factors for the ignition oven used for QA testing during
production in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12
months old.

Testing the Trial Batch. Within 1 full working day, the Engineer will sample and test the trial batch to ensure
that the mixture meets the requirements in Table 11. If the Contractor requests the option to have the
Department perform the Hamburg Wheel test on the trial batch mixture, the Engineer will mold samples in
accordance with Tex-242-F to verify compliance with the Hamburg Wheel test requirement in Table 10.

The Engineer will have the option to perform the following tests on the trial batch:

B Tex-226-F, to verify that the indirect tensile strength meets the requirement shown in Table 9; and
B Tex-530-C, to retain and use for comparison purposes during production.

Full Approval of JMF1. The Engineer will grant full approval of JMF1 and authorize the Contractor to
proceed with developing JMF2 if the Engineer’s results for the trial batch meet the requirements in Table 11.
The Engineer will notify the Contractor that an additional trial batch is required if the trial batch does not meet
these requirements.

Approval of JMF2. The Engineer will approve JMF2 within one working day if the mixture meets the
requirements in Table 5 and the gradation meets the master grading limits shown in Table 8. The asphalt
binder content established for JMF2 is not required to be within any tolerance of the optimum asphalt binder
content established for JMF1; however, mixture produced using JMF2 must meet the VMA requirements
shown in Table 8. If the optimum asphalt binder content for JMF2 is more than 0.5% lower than the optimum
asphalt binder content for JMF1, the Engineer may perform or require the Contractor to perform Tex-226-F
on Lot 1 production to confirm the indirect tensile strength does not exceed 200 psi.
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Approval of Lot 1 Production. The Engineer will authorize the Contractor to proceed with Lot 1 production
(using JMF2) as soon as a passing result is achieved from the Department’s or a Department-approved
laboratory’s Hamburg Wheel test on the trial batch. The Contractor may proceed at its own risk with Lot 1
production without the results from the Hamburg Wheel test on the trial batch.

If the Department’s or Department-approved laboratory’s sample from the trial batch fails the Hamburg
Wheel test, the Engineer will suspend production until further Hamburg Wheel tests meet the specified
values. The Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel test be
removed and replaced at the Contractor’'s expense.

Approval of JMF3 and Subsequent JMF Changes. JMF3 and subsequent JMF changes are approved if
they meet the mixture requirements shown in Table 4, Table 5, and the master grading limits shown in
Table 8, and are within the operational tolerances of JMF2 shown in Table 11.

Production Operations. Perform a new trial batch when the plant or plant location is changed. Take
corrective action and receive approval to proceed after any production suspension for noncompliance to the
specification. Submit a new mix design and perform a new trial batch when the asphalt binder content of:

m any RAP stockpile used in the mix is more than 0.5% higher than the value shown on the mixture design
report; or

B RAS stockpile used in the mix is more than 2.0% higher than the value shown on the mixture design
report.

Storage and Heating of Materials. Do not heat the asphalt binder above the temperatures specified in
Item 300, “Asphalts, Qils, and Emulsions,” or outside the manufacturer's recommended values. Provide the
Engineer with daily records of asphalt binder and hot-mix asphalt discharge temperatures (in legible and
discernible increments) in accordance with Item 320, “Equipment for Asphalt Concrete Pavement,” unless
otherwise directed. Do not store mixture for a period long enough to affect the quality of the mixture, norin
any case longer than 12 hr. unless otherwise approved.

Mixing and Discharge of Materials. Notify the Engineer of the target discharge temperature and produce
the mixture within 25°F of the target. Monitor the temperature of the material in the truck before shipping to
ensure that it does not exceed the maximum production temperatures listed in Table 12 (or 275°F for WMA).
The Department will not pay for or allow placement of any mixture produced above the maximum production
temperatures listed in Table 12.

Table 12
Maximum Production Temperature
High-Temperature . .
Binder Grade! Maximum Production Temperature
PG 64 325°F
PG 70 335°F
PG 76 345°F

1. The high-temperature binder grade refers to the high-temperature
grade of the virgin asphalt binder used to produce the mixture.

Produce WMA within the target discharge temperature range of 215°F and 275°F when WMA is required.
Take corrective action any time the discharge temperature of the WMA exceeds the target discharge range.
The Engineer may suspend production operations if the Contractor’s corrective action is not successful at
controlling the production temperature within the target discharge range. Note that when WMA is produced, it
may be necessary to adjust burners to ensure complete combustion such that no burner fuel residue remains
in the mixture.

Control the mixing time and temperature so that substantially all moisture is removed from the mixture before
discharging from the plant. Determine the moisture content, if requested, by oven-drying in accordance with
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Tex-212-F, Part I, and verify that the mixture contains no more than 0.2% of moisture by weight. Obtain the
sample immediately after discharging the mixture into the truck, and perform the test promptly.

Hauling Operations. Clean all truck beds before use to ensure that mixture is not contaminated. Use a
release agent shown on the Department’s MPL to coat the inside bed of the truck when necessary.

Use equipment for hauling as defined in Section 3076.4.7.3.3., “Hauling Equipment.” Use other hauling
equipment only when allowed.

Placement Operations. Collect haul tickets from each load of mixture delivered to the project and provide
the Department’s copy to the Engineer approximately every hour, or as directed. Use a hand-held thermal
camera or infrared thermometer, when a thermal imaging system is not used, to measure and record the
internal temperature of the mixture as discharged from the truck or Material Transfer Device (MTD) before or
as the mix enters the paver and an approximate station number or GPS coordinates on each ticket. Calculate
the daily yield and cumulative yield for the specified lift and provide to the Engineer at the end of paving
operations for each day unless otherwise directed. The Engineer may suspend production if the Contractor
fails to produce and provide haul tickets and yield calculations by the end of paving operations for each day.

Prepare the surface by removing raised pavement markers and objectionable material such as moisture, dirt,
sand, leaves, and other loose impediments from the surface before placing mixture. Remove vegetation from
pavement edges. Place the mixture to meet the typical section requirements and produce a smooth, finished
surface with a uniform appearance and texture. Offset longitudinal joints of successive courses of hot-mix by
at least 6 in. Place mixture so that longitudinal joints on the surface course coincide with lane lines and are
not placed in the wheel path, or as directed. Ensure that all finished surfaces will drain properly. Place the
mixture at the rate or thickness shown on the plans. The Engineer will use the guidelines in Table 13 to
determine the compacted lift thickness of each layer when multiple lifts are required. The thickness
determined is based on the rate of 110 Ib./sq. yd. for each inch of pavement unless otherwise shown on the
plans.

Table 13
Compacted Lift Thickness and Required Core Height
Mixture Compacted Lift Thickness Guidelines Minimum Untrimmed Core
Type Minimum (in.) Maximum (in.) Height (in.) Eligible for Testing
B 250 5.00 1.75
C 2.00 4.00 1.50
D 1.50 3.00 1.25
F 1.25 2.50 1.25

Weather Conditions.

When Using a Thermal Imaging System. Place mixture when the roadway surface is dry and the roadway
surface temperature is at or above the temperatures listed in Table 14A. The Engineer may restrict the
Contractor from paving surface mixtures if the ambient temperature is likely to drop below 32°F within 12 hr.
of paving. Place mixtures only when weather conditions and moisture conditions of the roadway surface are
suitable as determined by the Engineer. Provide output data from the thermal imaging system to
demonstrate to the Engineer that no recurring severe thermal segregation exists in accordance with

Section 3076.4.7.3.1.2., “Thermal Imaging System.”
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Table 14A

Minimum Pavement Surface Temperatures

High-Temperature Minimum Pavement Surface Temperatures (°F) .
Binder Grade' Subsurface Layers or Surface Layers Placed in
Night Paving Operations Daylight Operations
PG 64 35 40
PG 70 452 502
PG 76 452 502

1. The high-temperature binder grade refers to the high-temperature grade of the virgin
asphalt binder used to produce the mixture.

2. Contractors may pave at temperatures 10°F lower than these values when a chemical
WMA additive is used as a compaction aid in the mixture or when using WMA.

3076

When Not Using a Thermal Imaging System. When using a thermal camera instead of the thermal imaging
system, place mixture when the roadway surface temperature is at or above the temperatures listed in

Table 14B unless otherwise approved or as shown on the plans. Measure the roadway surface temperature
with a hand-held thermal camera or infrared thermometer. The Engineer may allow mixture placement to
begin before the roadway surface reaches the required temperature if conditions are such that the roadway
surface will reach the required temperature within 2 hr. of beginning placement operations. Place mixtures
only when weather conditions and moisture conditions of the roadway surface are suitable as determined by
the Engineer. The Engineer may restrict the Contractor from paving if the ambient temperature is likely to

drop below 32°F within 12 hr. of paving.

Table 14B

Minimum Pavement Surface Temperatures

High-Temperature Minimum Pavement Surface Temperatures (°F)
Binder Grade' Subsurface Layers or Surface Layers Placed in
Night Paving Operations Daylight Operations
PG 64 45 50
PG 70 552 602
PG 76 602 602

1. The high-temperature binder grade refers to the high-temperature grade of the virgin
asphalt binder used to produce the mixture.

2. Contractors may pave at temperatures 10°F lower than these values when a chemical
WMA additive is used as a compaction aid in the mixture, when using WMA, or utilizing
a paving process with equipment that eliminates thermal segregation. In such cases, for
each sublot and in the presence of the Engineer, use a hand-held thermal camera
operated in accordance with Tex-244-F to demonstrate to the satisfaction of the
Engineer that the uncompacted mat has no more than 10°F of thermal segregation.

Tack Coat.

Application. Clean the surface before placing the tack coat. The Engineer will set the rate between 0.04 and
0.10 gal. of residual asphalt per square yard of surface area. Apply a uniform tack coat at the specified rate
unless otherwise directed. Apply the tack coat in a uniform manner to avoid streaks and other irregular
patterns. Apply the tack coat to all surfaces that will come in contact with the subsequent HMA placement,
unless otherwise directed. Allow adequate time for emulsion to break completely before placing any
material. Prevent splattering of tack coat when placed adjacent to curb, gutter, and structures. Do not dilute
emulsified asphalts at the terminal, in the field, or at any other location before use.

Sampling. The Engineer will obtain at least one sample of the tack coat binder per project in accordance
with Tex-500-C, Part Ill, and test it to verify compliance with ltem 300, “Asphalts, Qils, and Emulsions.” The
Engineer will notify the Contractor when the sampling will occur and will witness the collection of the sample
from the asphalt distributor immediately before use.

For emulsions, the Engineer may test as often as necessary to ensure the residual of the emulsion is greater
than or equal to the specification requirement in Item 300, “Asphalts, Oils, and Emulsions.”

17 - 31
10-19
Statewide


http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf

4.7.3.

4.7.31.

47311,

473111

4731.1.2.

4731.2.

47313

4.7.3.2.

3076

Lay-Down Operations. Use the placement temperatures in Table 15 to establish the minimum placement
temperature of the mixture delivered to the paver.

Table 15
Minimum Mixture Placement Temperature
High-Temperature Minimum Placement Temperature
Binder Grade! (Before Entering Paver)?
PG 64 260°F
PG 70 270°F
PG 76 280°F

1. The high-temperature binder grade refers to the high-temperature
grade of the virgin asphalt binder used to produce the mixture.

2. Minimum placement temperatures may be reduced 10°F if using a
chemical WMA additive as a compaction aid.

3. When using WMA, the minimum placement temperature is 215°F.

Thermal Profile. Use a hand-held thermal camera or a thermal imaging system to obtain a continuous
thermal profile in accordance with Tex-244-F. Thermal profiles are not applicable in areas described in
Section 3076.4.9.3.1.4., “Miscellaneous Areas.”

Thermal Segregation.

Moderate. Any areas that have a temperature differential greater than 25°F, but not exceeding 50°F, are
deemed as moderate thermal segregation.

Severe. Any areas that have a temperature differential greater than 50°F are deemed as severe thermal
segregation.

Thermal Imaging System. Review the output results when a thermal imaging system is used, and provide
the automated report described in Tex-244-F to the Engineer daily unless otherwise directed. Modify the
paving process as necessary to eliminate any recurring (moderate or severe) thermal segregation identified
by the thermal imaging system. The Engineer may suspend paving operations if the Contractor cannot
successfully modify the paving process to eliminate recurring severe thermal segregation. Density profiles
are not required and not applicable when using a thermal imaging system. Provide the Engineer with
electronic copies of all daily data files that can be used with the thermal imaging system software to generate
temperature profile plots daily or upon completion of the project or as requested by the Engineer.

Thermal Camera. When using a thermal camera instead of the thermal imaging system, take immediate
corrective action to eliminate recurring moderate thermal segregation when a hand-held thermal camera is
used. Evaluate areas with moderate thermal segregation by performing density profiles in accordance with
Section 3076.4.9.3.3.2., “Segregation (Density Profile).” Provide the Engineer with the thermal profile of
every sublot within one working day of the completion of each lot. When requested by the Engineer, provide
the thermal images generated using the thermal camera. Report the results of each thermal profile in
accordance with Section 3076.4.2., “Reporting and Responsibilities.” The Engineer will use a hand-held
thermal camera to obtain a thermal profile at least once per project. No production or placement payment
adjustments greater than 1.000 will be paid for any sublot that contains severe thermal segregation. Suspend
operations and take immediate corrective action to eliminate severe thermal segregation unless otherwise
directed. Resume operations when the Engineer determines that subsequent production will meet the
requirements of this Section. Evaluate areas with severe thermal segregation by performing density profiles
in accordance with Section 3076.4.9.3.3.2., “Segregation (Density Profile).” Remove and replace the material
in any areas that have both severe thermal segregation and a failing result for Segregation (Density Profile)
unless otherwise directed. The sublot in question may receive a production and placement payment
adjustment greater than 1.000, if applicable, when the defective material is successfully removed and
replaced.

Windrow Operations. Operate windrow pickup equipment so that when hot-mix is placed in windrows,
substantially all the mixture deposited on the roadbed is picked up and loaded into the paver.
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Hauling Equipment. Use belly dumps, live bottom, or end dump trucks to haul and transfer mixture;
however, with exception of paving miscellaneous areas, end dump trucks are only allowed when used in
conjunction with an MTD with remixing capability or when a thermal imaging system is used unless otherwise
allowed.

Screed Heaters. Turn off screed heaters to prevent overheating of the mat if the paver stops for more than
5 min. The Engineer may evaluate the suspect area in accordance with Section 3076.4.9.3.3.4., “Recovered
Asphalt Dynamic Shear Rheometer (DSR),” if the screed heater remains on for more than 5 min. while the
paver is stopped.

Compaction. Compact the pavement uniformly to contain between 3.8% and 8.5% in-place air voids. Take
immediate corrective action to bring the operation within 3.8% and 8.5% when the in-place air voids exceed
the range of these tolerances. The Engineer will allow paving to resume when the proposed corrective action
is likely to yield between 3.8% and 8.5% in-place air voids.

Obtain cores in areas placed under Exempt Production, as directed, at locations determined by the Engineer.
The Engineer may test these cores and suspend operations or require removal and replacement if the in-
place air voids are less than 2.7% or more than 9.9%. Areas defined in Section 3076.4.9.3.1.4.,
“Miscellaneous Areas,” are not subject to in-place air void determination.

Furnish the type, size, and number of rollers required for compaction as approved. Use additional rollers as
required to remove any roller marks. Use only water or an approved release agent on rollers, tamps, and
other compaction equipment unless otherwise directed.

Use the control strip method shown in Tex-207-F, Part IV, on the first day of production to establish the
rolling pattern that will produce the desired in-place air voids unless otherwise directed.

Use tamps to thoroughly compact the edges of the pavement along curbs, headers, and similar structures
and in locations that will not allow thorough compaction with rollers. The Engineer may require rolling with a
trench roller on widened areas, in trenches, and in other limited areas.

Complete all compaction operations before the pavement temperature drops below 160°F unless otherwise
allowed. The Engineer may allow compaction with a light finish roller operated in static mode for pavement
temperatures below 160°F.

Allow the compacted pavement to cool to 160°F or lower before opening to traffic unless otherwise directed.
Sprinkle the finished mat with water or limewater, when directed, to expedite opening the roadway to traffic.

Acceptance Plan. Payment adjustments for the material will be in accordance with Article 3076.6.,
“Payment.”

Sample and test the hot-mix on a lot and sublot basis. Suspend production until test results or other
information indicates to the satisfaction of the Engineer that the next material produced or placed will result in
payment factors of at least 1.000, if the production payment factor given in Section 3076.6.1., “Production
Payment Adjustment Factors,” for two consecutive lots or the placement pay factor given in

Section 3076.6.2., “Placement Payment Adjustment Factors,” for two consecutive lots is below 1.000.

Referee Testing. The Materials and Tests Division is the referee laboratory. The Contractor may request
referee testing if a “remove and replace” condition is determined based on the Engineer’s test results, or if
the differences between Contractor and Engineer test results exceed the maximum allowable difference
shown in Table 11 and the differences cannot be resolved. The Contractor may also request referee testing if
the Engineer’s test results require suspension of production and the Contractor’s test results are within
specification limits. Make the request within five working days after receiving test results and cores from the
Engineer. Referee tests will be performed only on the sublot in question and only for the particular tests in
question. Allow 10 working days from the time the referee laboratory receives the samples for test results to
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be reported. The Department may require the Contractor to reimburse the Department for referee tests if
more than three referee tests per project are required and the Engineer’s test results are closer to the referee
test results than the Contractor’s test results.

The Materials and Tests Division will determine the laboratory-molded density based on the molded specific
gravity and the maximum theoretical specific gravity of the referee sample. The in-place air voids will be
determined based on the bulk specific gravity of the cores, as determined by the referee laboratory and the
Engineer’s average maximum theoretical specific gravity for the lot. With the exception of “remove and
replace” conditions, referee test results are final and will establish payment adjustment factors for the sublot
in question. The Contractor may decline referee testing and accept the Engineer's test results when the
placement payment adjustment factor for any sublot results in a “remove and replace” condition. Placement
sublots subject to be removed and replaced will be further evaluated in accordance with Section 3076.6.2.2.,
“Placement Sublots Subject to Removal and Replacement.”

Production Acceptance.

Production Lot. A production lot consists of four equal sublots. The default quantity for Lot 1 is 1,000 tons;
however, when requested by the Contractor, the Engineer may increase the quantity for Lot 1 to no more
than 4,000 tons. The Engineer will select subsequent lot sizes based on the anticipated daily production such
that approximately three to four sublots are produced each day. The lot size will be between 1,000 tons and
4,000 tons. The Engineer may change the lot size before the Contractor begins any lot.

If the optimum asphalt binder content for JMF2 is more than 0.5% lower than the optimum asphalt binder
content for JMF1, the Engineer may perform or require the Contractor to perform Tex-226-F on Lot 1 to
confirm the indirect tensile strength does not exceed 200 psi. Take corrective action to bring the mixture
within specification compliance if the indirect tensile strength exceeds 200 psi unless otherwise directed.

Incomplete Production Lots. If a lot is begun but cannot be completed, such as on the last day of
production or in other circumstances deemed appropriate, the Engineer may close the lot. Adjust the
payment for the incomplete lot in accordance with Section 3076.6.1., “Production Payment Adjustment
Factors.” Close all lots within five working days unless otherwise allowed.

Production Sampling.

Mixture Sampling. Obtain hot-mix samples from trucks at the plant in accordance with Tex-222-F. The
sampler will split each sample into three equal portions in accordance with Tex-200-F and label these
portions as “Contractor,” “Engineer,” and “Referee.” The Engineer will perform or witness the sample splitting
and take immediate possession of the samples labeled “Engineer” and “Referee.” The Engineer will maintain
the custody of the samples labeled “Engineer” and “Referee” until the Department’s testing is completed.

Random Sample. At the beginning of the project, the Engineer will select random numbers for all production
sublots. Determine sample locations in accordance with Tex-225-F. Take one sample for each sublot at the
randomly selected location. The Engineer will perform or witness the sampling of production sublots.

Blind Sample. For one sublot per lot, the Engineer will obtain and test a “blind” sample instead of the
random sample collected by the Contractor. Test either the “blind” or the random sample; however, referee
testing (if applicable) will be based on a comparison of results from the “blind” sample. The location of the
Engineer’s “blind” sample will not be disclosed to the Contractor. The Engineer’s “blind” sample may be
randomly selected in accordance with Tex-225-F for any sublot or selected at the discretion of the Engineer.
The Engineer will use the Contractor’s split sample for sublots not sampled by the Engineer.

Informational Shear Bond Strength Testing. Select one random sublot from Lot 2 or higher for shear bond
strength testing. Obtain full depth cores in accordance with Tex-249-F. Label the cores with the Control
Section Job (CSJ), producer of the tack coat, mix type, shot rate, lot, and sublot number and provide to the

20-31
10-19
Statewide


http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit249.pdf

49223.

49.23.

3076

Engineer. The Engineer will ship the cores to the Materials and Tests Division or district laboratory for shear
bond strength testing. Results from these tests will not be used for specification compliance.

Asphalt Binder Sampling. Obtain a 1-gt. sample of the asphalt binder witnessed by the Engineer for each
lot of mixture produced. The Contractor will notify the Engineer when the sampling will occur. Obtain the
sample at approximately the same time the mixture random sample is obtained. Sample from a port located
immediately upstream from the mixing drum or pug mill and upstream from the introduction of any additives
in accordance with Tex-500-C, Part II. Label the can with the corresponding lot and sublot numbers,
producer, producer facility location, grade, district, date sampled, and project information including highway
and CSJ. The Engineer will retain these samples for one year. The Engineer may also obtain independent
samples. If obtaining an independent asphalt binder sample and upon request of the Contractor, the
Engineer will split a sample of the asphalt binder with the Contractor.

At least once per project, the Engineer will collect split samples of each binder grade and source used. The
Engineer will submit one split sample to MTD to verify compliance with ltem 300, “Asphalts, Qils, and
Emulsions” and will retain the other split sample for one year.

Production Testing. The Contractor and Engineer must perform production tests in accordance with
Table 16. The Contractor has the option to verify the Engineer’s test results on split samples provided by the
Engineer. Determine compliance with operational tolerances listed in Table 11 for all sublots.

Take immediate corrective action if the Engineer’s laboratory-molded density on any sublot is less than
95.0% or greater than 97.0% to bring the mixture within these tolerances. The Engineer may suspend
operations if the Contractor’s corrective actions do not produce acceptable results. The Engineer will allow
production to resume when the proposed corrective action is likely to yield acceptable results.

The Engineer may allow alternate methods for determining the asphalt binder content and aggregate
gradation if the aggregate mineralogy is such that Tex-236-F, Part | does not yield reliable results. Provide
evidence that results from Tex-236-F, Part | are not reliable before requesting permission to use an alternate
method unless otherwise directed. Use the applicable test procedure as directed if an alternate test method
is allowed.
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Description Test Method Mmmllum Contractor Mmupum Engineer
Testing Frequency Testing Frequency

Individual % retained for #8 sieve and larger

PTS . - Tex-200-F
Individual % retained for sieves smaller than {

or 1 per sublot 1 per 12 sublots
#8 and larger than #200 Tex-236-F
% passing the #200 sieve -
Laboratory-molded density
Laboratory-mqlded bulk specific gravity Tex-207-F NA 1 per sublot’
In-place air voids
VMA Tex-204-F
Segregation (density profile)? Tex-207-F, PartV 1 ver sublot
Longitudinal joint density Tex-207-F, Part VII P 1 per project
Moisture content Tex-212-F, Part |l When directed
Theoretical maximum specific (Rice) gravity Tex-227-F N/A 1 per sublot'
Asphalt binder content Tex-236-F 1 per sublot 1 per lot!
Hamburg Wheel test Tex-242-F N/A
Recycled Asphalt Shingles (RAS)3 Tex-217-F, Part lll N/A
Thermal profile? Tex-244-F 1 per sublot
. . . 1 per lot

Asphalt binder sampling and testing Tex-500-C, Part I (sample only)* 1 per project
Tack coat sampling and testing Tex-500-C, Part Il N/A
Boil test® Tex-530-C 1 per lot
Shear Bond Strength Testt Tex-249-F 1 per prﬂﬁf;)(samp'e

1. For production defined in Section 3076.4.9.4., “Exempt Production,” the Engineer will test one per day if 100 tons or
more are produced. For Exempt Production, no testing is required when less than 100 tons are produced.

Sk wn

Not required when a thermal imaging system is used.
Testing performed by the Materials and Tests Division or designated laboratory.

Obtain witnessed by the Engineer. The Engineer will retain these samples for one year.
The Engineer may reduce or waive the sampling and testing requirements based on a satisfactory test history.
Testing performed by the Materials and Tests Division or District for informational purposes only.

Operational Tolerances. Control the production process within the operational tolerances listed in Table 11.
When production is suspended, the Engineer will allow production to resume when test results or other
information indicates the next mixture produced will be within the operational tolerances.

Gradation. Suspend operation and take corrective action if any aggregate is retained on the maximum sieve
size shown in Table 8. A sublot is defined as out of tolerance if either the Engineer’s or the Contractor’s test
results are out of operational tolerance. Suspend production when test results for gradation exceed the
operational tolerances in Table 11 for three consecutive sublots on the same sieve or four consecutive
sublots on any sieve unless otherwise directed. The consecutive sublots may be from more than one lot.

Asphalt Binder Content. A sublot is defined as out of operational tolerance if either the Engineer’s or the
Contractor’s test results exceed the values listed in Table 11. No production or placement payment
adjustments greater than 1.000 will be paid for any sublot that is out of operational tolerance for asphalt
binder content. Suspend production and shipment of the mixture if the Engineer’s or the Contractor’s asphalt
binder content deviates from the current JMF by more than 0.5% for any sublot.

Voids in Mineral Aggregates (VMA). The Engineer will determine the VMA for every sublot. For sublots
when the Engineer does not determine asphalt binder content, the Engineer will use the asphalt binder
content results from QC testing performed by the Contractor to determine VMA.

Take immediate corrective action if the VMA value for any sublot is less than the minimum VMA requirement
for production listed in Table 8. Suspend production and shipment of the mixture if the Engineer's VMA

results on two consecutive sublots are below the minimum VMA requirement for production listed in Table 8.
No production or placement payment adjustments greater than 1.000 will be paid for any sublot that does not
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meet the minimum VMA requirement for production listed in Table 8 based on the Engineer's VMA
determination.

Suspend production and shipment of the mixture if the Engineer's VMA result is more than 0.5% below the
minimum VMA requirement for production listed in Table 8. In addition to suspending production, the
Engineer may require removal and replacement or may allow the sublot to be left in place without payment.

Hamburg Wheel Test. The Engineer may perform a Hamburg Wheel test at any time during production,
including when the boil test indicates a change in quality from the materials submitted for JMF1. In addition to
testing production samples, the Engineer may obtain cores and perform Hamburg Wheel tests on any areas
of the roadway where rutting is observed. Suspend production until further Hamburg Wheel tests meet the
specified values when the production or core samples fail the Hamburg Wheel test criteria in Table 10. Core
samples, if taken, will be obtained from the center of the finished mat or other areas excluding the vehicle
wheel paths. The Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel test
to be removed and replaced at the Contractor’s expense.

If the Department’s or Department approved laboratory’'s Hamburg Wheel test results in a “remove and
replace” condition, the Contractor may request that the Department confirm the results by re-testing the
failing material. The Materials and Tests Division will perform the Hamburg Wheel tests and determine the
final disposition of the material in question based on the Department’s test results.

Individual Loads of Hot-Mix. The Engineer can reject individual truckloads of hot-mix. When a load of hot-
mix is rejected for reasons other than temperature, contamination, or excessive uncoated particles, the
Contractor may request that the rejected load be tested. Make this request within 4 hr. of rejection. The
Engineer will sample and test the mixture. If test results are within the operational tolerances shown in
Table 11, payment will be made for the load. If test results are not within operational tolerances, no payment
will be made for the load.

Placement Acceptance.

Placement Lot. A placement lot consists of four placement sublots. A placement sublot consists of the area
placed during a production sublot.

Lot 1 Placement. Placement payment adjustments greater than 1.000 for Lot 1 will be in accordance with
Section 3076.6.2., “Placement Payment Adjustment Factors”; however, no placement adjustment less than
1.000 will be assessed for any sublot placed in Lot 1 when the in-place air voids are greater than or equal to
2.7% and less than or equal to 9.9%. Remove and replace any sublot with in-place air voids less than 2.7%
or greater than 9.9%.

Incomplete Placement Lots. An incomplete placement lot consists of the area placed as described in
Section 3076.4.9.2.1.1., “Incomplete Production Lots,” excluding areas defined in Section 3076.4.9.3.1.4.,
“Miscellaneous Areas.” Placement sampling is required if the random sample plan for production resulted in
a sample being obtained from an incomplete production sublot.

Shoulders, Ramps, Etc. Shoulders, ramps, intersections, acceleration lanes, deceleration lanes, and turn
lanes are subject to in-place air void determination and payment adjustments unless designated on the plans
as not eligible for in-place air void determination. Intersections may be considered miscellaneous areas when
determined by the Engineer.

Miscellaneous Areas. Miscellaneous areas include areas that typically involve significant handwork or
discontinuous paving operations, such as temporary detours, driveways, mailbox turnouts, crossovers,
gores, spot level-up areas, and other similar areas. Temporary detours are subject to in-place air void
determination when shown on the plans. Miscellaneous areas also include level-ups and thin overlays when
the layer thickness specified on the plans is less than the minimum untrimmed core height eligible for testing
shown in Table 13. The specified layer thickness is based on the rate of 110 Ib./sq. yd. for each inch of
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pavement unless another rate is shown on the plans. When “level up” is listed as part of the item bid
description code, a payment adjustment factor of 1.000 will be assigned for all placement sublots as
described in Article 3076.6, “Payment.” Miscellaneous areas are not eligible for random placement sampling
locations. Compact miscellaneous areas in accordance with Section 3076.4.8., “Compaction.” Miscellaneous
areas are not subject to in-place air void determination, thermal profiles testing, segregation (density
profiles), or longitudinal joint density evaluations.

Placement Sampling. The Engineer will select random numbers for all placement sublots at the beginning
of the project. The Engineer will provide the Contractor with the placement random numbers immediately
after the sublot is completed. Mark the roadway location at the completion of each sublot and record the
station number. Determine one random sample location for each placement sublot in accordance with
Tex-225-F. Adjust the random sample location by no more than necessary to achieve a 2-ft. clearance if the
location is within 2 ft. of a joint or pavement edge.

Shoulders, ramps, intersections, acceleration lanes, deceleration lanes, and turn lanes are always eligible for
selection as a random sample location; however, if a random sample location falls on one of these areas and
the area is designated on the plans as not subject to in-place air void determination, cores will not be taken
for the sublot and a 1.000 pay factor will be assigned to that sublot.

Provide the equipment and means to obtain and trim roadway cores on site. On-site is defined as in close
proximity to where the cores are taken. Obtain the cores within one working day of the time the placement
sublot is completed unless otherwise approved. Obtain two 6-in. diameter cores side-by-side from within 1 ft.
of the random location provided for the placement sublot. For Type D and Type F mixtures, 4-in. diameter
cores are allowed. Mark the cores for identification, measure and record the untrimmed core height, and
provide the information to the Engineer. The Engineer will witness the coring operation and measurement of
the core thickness. Visually inspect each core and verify that the current paving layer is bonded to the
underlying layer. Take corrective action if an adequate bond does not exist between the current and
underlying layer to ensure that an adequate bond will be achieved during subsequent placement operations.

Trim the cores immediately after obtaining the cores from the roadway in accordance with Tex-251-F if the
core heights meet the minimum untrimmed value listed in Table 13. Trim the cores on site in the presence of
the Engineer. Use a permanent marker or paint pen to record the lot and sublot numbers on each core as
well as the designation as Core A or B. The Engineer may require additional information to be marked on the
core and may choose to sign or initial the core. The Engineer will take custody of the cores immediately after
witnessing the trimming of the cores and will retain custody of the cores until the Department’s testing is
completed. Before turning the trimmed cores over to the Engineer, the Contractor may wrap the trimmed
cores or secure them in a manner that will reduce the risk of possible damage occurring during transport by
the Engineer. After testing, the Engineer will return the cores to the Contractor.

The Engineer may have the cores transported back to the Department's laboratory at the HMA plant via the
Contractor's haul truck or other designated vehicle. In such cases where the cores will be out of the
Engineer’s possession during transport, the Engineer will use Department-provided security bags and the
Roadway Core Custody protocol located at http://www.txdot.gov/business/specifications.htm to provide a
secure means and process that protects the integrity of the cores during transport.

Decide whether to include the pair of cores in the air void determination for that sublot if the core height
before trimming is less than the minimum untrimmed value shown in Table 13. Trim the cores as described
above before delivering to the Engineer if electing to have the cores included in the air void determination.
Deliver untrimmed cores to the Engineer and inform the Engineer of the decision to not have the cores
included in air void determination if electing to not have the cores included in air void determination. The
placement pay factor for the sublot will be 1.000 if cores will not be included in air void determination.

Instead of the Contractor trimming the cores on site immediately after coring, the Engineer and the
Contractor may mutually agree to have the trimming operations performed at an alternate location such as a
field laboratory or other similar location. In such cases, the Engineer will take possession of the cores
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immediately after they are obtained from the roadway and will retain custody of the cores until testing is
completed. Either the Department or Contractor representative may perform trimming of the cores. The
Engineer will witness all trimming operations in cases where the Contractor representative performs the
trimming operation.

Dry the core holes and tack the sides and bottom immediately after obtaining the cores. Fill the hole with the
same type of mixture and properly compact the mixture. Repair core holes with other methods when
approved.

Placement Testing. Perform placement tests in accordance with Table 16. After the Engineer returns the
cores, the Contractor may test the cores to verify the Engineer’s test results for in-place air voids. The
allowable differences between the Contractor’'s and Engineer’s test results are listed in Table 11.

In-Place Air Voids. The Engineer will measure in-place air voids in accordance with Tex-207-F and
Tex-227-F. Before drying to a constant weight, cores may be pre-dried using a CoreDry or similar vacuum
device to remove excess moisture. The Engineer will average the values obtained for all sublots in the
production lot to determine the theoretical maximum specific gravity. The Engineer will use the average air
void content for in-place air voids.

The Engineer will use the vacuum method to seal the core if required by Tex-207-F. The Engineer will use
the test results from the unsealed core to determine the placement payment adjustment factor if the sealed
core yields a higher specific gravity than the unsealed core. After determining the in-place air void content,
the Engineer will return the cores and provide test results to the Contractor.

Segregation (Density Profile). Test for segregation using density profiles in accordance with Tex-207-F,
Part V when using a thermal camera insead of the thermal imaging system. Density profiles are not required
and are not applicable when using a thermal imaging system. Density profiles are not applicable in areas
described in Section 3076.4.9.3.1.4., “Miscellaneous Areas.”

Perform a minimum of one density profile per sublot. Perform additional density profiles when any of the
following conditions occur, unless otherwise approved:

= the paver stops due to lack of material being delivered to the paving operations and the
temperature of the uncompacted mat before the initial break down rolling is less than the
temperatures shown in Table 17;

= areas that are identified by either the Contractor or the Engineer with thermal segregation;,

= any visibly segregated areas that exist.
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Table 17
Mimimum Uncompacted Mat Temperature Requiring a Segregation Profile

High-Temperature Minimum Temperature of the Uncompacted Mat
Binder Grade! Allowed Before Initial Break Down Rolling?%4
PG 64 <250°F
PG 70 <260°F
PG 76 <270°F

1. The high-temperature binder grade refers to the high-temperature grade
of the virgin asphalt binder used to produce the mixture.

2. Segregation profiles are required in areas with moderate and severe thermal
segregation as described in Section 3076.4.7.3.1.3.

3. Minimum uncompacted mat temperature requiring a segregation profile may be
reduced 10°F if using a chemical WMA additive as a compaction aid.

4. When using WMA, the minimum uncompacted mat temperature requiring
a segregation profile is 215°F.

Provide the Engineer with the density profile of every sublot in the lot within one working day of the
completion of each lot. Report the results of each density profile in accordance with Section 3076.4.2.,
“Reporting and Responsibilities.”

The density profile is considered failing if it exceeds the tolerances in Table 18. No production or placement
payment adjustments greater than 1.000 will be paid for any sublot that contains a failing density profile.
When a hand-held thermal camera is used instead of a thermal imaging system, the Engineer will measure
the density profile at least once per project. The Engineer’s density profile results will be used when
available. The Engineer may require the Contractor to remove and replace the area in question if the area
fails the density profile and has surface irregularities as defined in Section 3076.4.9.3.3.5., “Irregularities.”
The sublot in question may receive a production and placement payment adjustment greater than 1.000, if
applicable, when the defective material is successfully removed and replaced.

Investigate density profile failures and take corrective actions during production and placement to eliminate
the segregation. Suspend production if 2 consecutive density profiles fail unless otherwise approved.
Resume production after the Engineer approves changes to production or placement methods.

Table 18
Segregation (Density Profile) Acceptance Criteria
Maximum Allowable Maximum Allowable
Mixture Type Density Range Density Range
(Highest to Lowest) (Average to Lowest)
Type B 8.0 pcf 5.0 pcf
Type C, Type D & Type F 6.0 pcf 3.0 pcf

Longitudinal Joint Density.

Informational Tests. Perform joint density evaluations while establishing the rolling pattern and verify that
the joint density is no more than 3.0 pcf below the density taken at or near the center of the mat. Adjust the
rolling pattern, if needed, to achieve the desired joint density. Perform additional joint density evaluations, at
least once per sublot, unless otherwise directed.

Record Tests. Perform a joint density evaluation for each sublot at each pavement edge that is or will
become a longitudinal joint. Joint density evaluations are not applicable in areas described in

Section 3076.4.9.3.1.4., “Miscellaneous Areas.” Determine the joint density in accordance with Tex-207-F,
Part VII. Record the joint density information and submit results on Department forms to the Engineer. The
evaluation is considered failing if the joint density is more than 3.0 pcf below the density taken at the core
random sample location and the correlated joint density is less than 90.0%. The Engineer will make
independent joint density verification at least once per project and may make independent joint density
verifications at the random sample locations. The Engineer’s joint density test results will be used when
available.
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Provide the Engineer with the joint density of every sublot in the lot within one working day of the completion
of each lot. Report the results of each joint density in accordance with Section 3076.4.2., “Reporting and
Responsibilities.”

Investigate joint density failures and take corrective actions during production and placement to improve the
joint density. Suspend production if the evaluations on two consecutive sublots fail unless otherwise
approved. Resume production after the Engineer approves changes to production or placement methods.

Recovered Asphalt Dynamic Shear Rheometer (DSR). The Engineer may take production samples or
cores from suspect areas of the project to determine recovered asphalt properties. Asphalt binders with an
aging ratio greater than 3.5 do not meet the requirements for recovered asphalt properties and may be
deemed defective when tested and evaluated by the Materials and Tests Division. The aging ratio is the DSR
value of the extracted binder divided by the DSR value of the original unaged binder. Obtain DSR values in
accordance with AASHTO T 315 at the specified high temperature performance grade of the asphalt. The
Engineer may require removal and replacement of the defective material at the Contractor's expense. The
asphalt binder will be recovered for testing from production samples or cores in accordance with Tex-211-F.

Irregularities. Identify and correct irregularities including segregation, rutting, raveling, flushing, fat spots,
mat slippage, irregular color, irregular texture, roller marks, tears, gouges, streaks, uncoated aggregate
particles, or broken aggregate particles. The Engineer may also identify irregularities, and in such cases, the
Engineer will promptly notify the Contractor. If the Engineer determines that the irregularity will adversely
affect pavement performance, the Engineer may require the Contractor to remove and replace (at the
Contractor's expense) areas of the pavement that contain irregularities. The Engineer may also require the
Contractor to remove and replace (at the Contractor’s expense) areas where the mixture does not bond to
the existing pavement.

If irregularities are detected, the Engineer may require the Contractor to immediately suspend operations or
may allow the Contractor to continue operations for no more than one day while the Contractor is taking
appropriate corrective action.

Exempt Production. The Engineer may deem the mixture as exempt production for the following conditions:
W anticipated daily production is less than 500 tons;

m total production for the project is less than 5,000 tons;

®  when mutually agreed between the Engineer and the Contractor; or

®  when shown on the plans.

For exempt production, the Contractor is relieved of all production and placement sampling and testing

requirements, except for coring operations when required by the Engineer. The production and placement

pay factors are 1.000 if the specification requirements listed below are met, all other specification

requirements are met, and the Engineer performs acceptance tests for production and placement listed in

Table 16 when 100 tons or more per day are produced.

m produce, haul, place, and compact the mixture in compliance with the specification and as directed;

m control mixture production to yield a laboratory-molded density that is within £1.0% of the target
laboratory-molded density as tested by the Engineer;

B compact the mixture in accordance with Section 3076.4.8., “Compaction;” and

m when a thermal imaging system is not used, the Engineer may perform segregation (density profiles)
and thermal profiles in accordance with the specification.

Ride Quality. Measure ride quality in accordance with Item 585, “Ride Quality for Pavement Surfaces,”
unless otherwise shown on the plans.
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5.1.

5.2

MEASUREMENT

Dense Graded Hot-Mix Asphalt. Hot mix will be measured by the ton of composite hot-mix, which includes
asphalt, aggregate, and additives. Measure the weight on scales in accordance with ltem 520, “Weighing and
Measuring Equipment.”

Tack Coat. Tack coat will be measured at the applied temperature by strapping the tank before and after
road application and determining the net volume in gallons from the calibrated distributor. The Engineer will
witness all strapping operations for volume determination. All tack, including emulsions, will be measured by
the gallon applied.

The Engineer may allow the use of a metering device to determine asphalt volume used and application rate
if the device is accurate within 1.5% of the strapped volume.

6.1.

PAYMENT

The work performed and materials furnished in accordance with this ltem and measured as provided under
Section 3076.5.1, “Measurement,” will be paid for at the unit bid price for “Dense Graded Hot-Mix Asphalt” of
the mixture type, SAC, and binder specified. These prices are full compensation for surface preparation,
materials, placement, equipment, labor, tools, and incidentals.

The work performed and materials furnished in accordance with this ltem and measured as provided under
Article 3076.5.2, “Measurement,” will be paid for at the unit bid price for “Tack Coat” of the tack coat
provided. These prices are full compensation for materials, placement, equipment, labor, tools, and
incidentals. Payment adjustments will be applied as determined in this ltem; however, a payment adjustment
factor of 1.000 will be assigned for all placement sublots for “level ups” only when “level up” is listed as part
of the item bid description code. A payment adjustment factor of 1.000 will be assigned to all production and
placement sublots when “exempt” is listed as part of the item bid description code, and all testing
requirements are met.

Payment for each sublot, including applicable payment adjustments greater than 1.000, will only be paid for
sublots when the Contractor supplies the Engineer with the required documentation for production and
placement QC/QA, thermal profiles, segregation density profiles, and longitudinal joint densities in
accordance with Section 3076.4.2., “Reporting and Responsibilities.” When a thermal imaging system is
used, documentation is not required for thermal profiles or segregation density profiles on individual sublots;
however, the thermal imaging system automated reports described in Tex-244-F are required.

Trial batches will not be paid for unless they are included in pavement work approved by the Department.

Payment adjustment for ride quality will be determined in accordance with Item 585, “Ride Quality for
Pavement Surfaces.”

Production Payment Adjustment Factors. The production payment adjustment factor is based on the
laboratory-molded density using the Engineer’s test results. The bulk specific gravities of the samples from
each sublot will be divided by the Engineer's maximum theoretical specific gravity for the sublot. The
individual sample densities for the sublot will be averaged to determine the production payment adjustment
factor in accordance with Table 19 for each sublot, using the deviation from the target laboratory-molded
density defined in Table 9. The production payment adjustment factor for completed lots will be the average
of the payment adjustment factors for the four sublots sampled within that lot.
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Table 19
Production Payment Adjustment Factors for Laboratory-Molded Density’
Absolute Deviation from Production Payment Adjustment Factor
Target Laboratory-Molded Density (Target Laboratory-Molded Density)

0.0 1.050

0.1 1.050

0.2 1.050

0.3 1.044

04 1.038

05 1.031

0.6 1.025

0.7 1.019

0.8 1.013

09 1.006

1.0 1.000

1.1 0.965

1.2 0.930

1.3 0.895

14 0.860

1.5 0.825

1.6 0.790

1.7 0.755

1.8 0.720
>1.8 Remove and replace

1. Ifthe Engineer's laboratory-molded density on any sublot is less than 95.0% or greater than
98.0%, take immediate corrective action to bring the mixture within these tolerances. The
Engineer may suspend operations if the Contractor’s corrective actions do not produce
acceptable results. The Engineer will allow production to resume when the proposed
corrective action is likely to yield acceptable results.

Payment for Incomplete Production Lots. Production payment adjustments for incomplete lots, described
under Section 3076.4.9.2.1.1., “Incomplete Production Lots,” will be calculated using the average production
payment factors from all sublots sampled.

A production payment factor of 1.000 will be assigned to any lot when the random sampling plan did not
result in collection of any samples within the first sublot.

Production Sublots Subject to Removal and Replacement. If after referee testing, the laboratory-molded
density for any sublot results in a “remove and replace” condition as listed in Table 19, the Engineer may
require removal and replacement or may allow the sublot to be left in place without payment. The Engineer
may also accept the sublot in accordance with Section 3076.5.3.1., “Acceptance of Defective or
Unauthorized Work.” Replacement material meeting the requirements of this ltem will be paid for in
accordance with this Section.

Placement Payment Adjustment Factors. The placement payment adjustment factor is based on in-place
air voids using the Engineer’s test results. The bulk specific gravities of the cores from each sublot will be
divided by the Engineer’s average maximum theoretical specific gravity for the lot. The individual core
densities for the sublot will be averaged to determine the placement payment adjustment factor in
accordance with Table 20 for each sublot that requires in-place air void measurement. A placement payment
adjustment factor of 1.000 will be assigned to the entire sublot when the random sample location falls in an
area designated on the plans as not subject to in-place air void determination. A placement payment
adjustment factor of 1.000 will be assigned to quantities placed in areas described in Section 3076.4.9.3.1.4.,
“Miscellaneous Areas.” The placement payment adjustment factor for completed lots will be the average of
the placement payment adjustment factors for up to four sublots within that lot.
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Table 20
Placement Payment Adjustment Factors for In-Place Air Voids
In-Place Placement Pay In-Place Placement Pay
Air Voids Adjustment Factor Air Voids Adjustment Factor

<27 Remove and Replace 6.4 1.042
2.7 0.710 6.5 1.040
28 0.740 6.6 1.038
29 0.770 6.7 1.036
3.0 0.800 6.8 1.034
3.1 0.830 6.9 1.032
3.2 0.860 7.0 1.030
3.3 0.890 7.1 1.028
34 0.920 7.2 1.026
35 0.950 7.3 1.024
3.6 0.980 74 1.022
3.7 0.998 75 1.020
38 1.002 7.6 1.018
3.9 1.006 7.7 1.016
4.0 1.010 78 1.014
41 1.014 79 1.012
4.2 1.018 8.0 1.010
4.3 1.022 8.1 1.008
44 1.026 8.2 1.006
45 1.030 8.3 1.004
4.6 1.034 8.4 1.002
4.7 1.038 8.5 1.000
4.8 1.042 8.6 0.998
49 1.046 8.7 0.996
5.0 1.050 8.8 0.994
5.1 1.050 8.9 0.992
5.2 1.050 9.0 0.990
5.3 1.050 9.1 0.960
54 1.050 9.2 0.930
55 1.050 9.3 0.900
5.6 1.050 94 0.870
5.7 1.050 9.5 0.840
5.8 1.050 9.6 0.810
5.9 1.050 9.7 0.780
6.0 1.050 9.8 0.750
6.1 1.048 9.9 0.720
6.2 1.046 >9.9 Remove and Replace
6.3 1.044
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Payment for Incomplete Placement Lots. Payment adjustments for incomplete placement lots described

under Section 3076.4.9.3.1.2., “Incomplete Placement Lots,” will be calculated using the average of the

placement payment factors from all sublots sampled and sublots where the random location falls in an area
designated on the plans as not eligible for in-place air void determination.

If the random sampling plan results in production samples, but not in placement samples, the random core

location and placement adjustment factor for the sublot will be determined by applying the placement random
number to the length of the sublot placed.

If the random sampling plan results in placement samples, but not in production samples, no placement
adjustment factor will apply for that sublot placed.

A placement payment adjustment factor of 1.000 will be assigned to any lot when the random sampling plan
did not result in collection of any production samples.

30-31
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Placement Sublots Subject to Removal and Replacement. If after referee testing, the placement payment
adjustment factor for any sublot results in a “remove and replace” condition as listed in Table 20, the
Engineer will choose the location of two cores to be taken within 3 ft. of the original failing core location. The
Contractor will obtain the cores in the presence of the Engineer. The Engineer will take immediate
possession of the untrimmed cores and submit the untrimmed cores to the Materials and Tests Division,
where they will be trimmed if necessary and tested for bulk specific gravity within 10 working days of receipt.

The bulk specific gravity of the cores from each sublot will be divided by the Engineer's average maximum
theoretical specific gravity for the lot. The individual core densities for the sublot will be averaged to
determine the new payment adjustment factor of the sublot in question. If the new payment adjustment factor
is 0.700 or greater, the new payment adjustment factor will apply to that sublot. If the new payment
adjustment factor is less than 0.700, no payment will be made for the sublot. Remove and replace the failing
sublot, or the Engineer may allow the sublot to be left in place without payment. The Engineer may also
accept the sublot in accordance with Section 3076.5.3.1., “Acceptance of Defective or Unauthorized Work.”
Replacement material meeting the requirements of this Item will be paid for in accordance with this Section.

Total Adjusted Pay Calculation. Total adjusted pay (TAP) will be based on the applicable payment
adjustment factors for production and placement for each lot.

TAP = (A+B)/2

where:

A = Bid price x production lot quantity x average payment adjustment factor for the production lot

B = Bid price x placement lot quantity x average payment adjustment factor for the placement lot + (bid price
x quantity placed in miscellaneous areas x 1.000)

Production lot quantity = Quantity actually placed - quantity left in place without payment

Placement lot quantity = Quantity actually placed - quantity left in place without payment - quantity placed in
miscellaneous areas

31-31
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Special Specification 3079 % '
Permeable Friction Course y L%

DESCRIPTION

Construct a hot-mix asphalt (HMA) surface course composed of a compacted permeable mixture of
aggregate, asphalt binder, and additives mixed hot in a mixing plant.

2.1.

2.1.1.

MATERIALS

Furnish uncontaminated materials of uniform quality that meet the requirements of the plans and
specifications.

Notify the Engineer of all material sources and before changing any material source or formulation. The
Engineer will verify that the specification requirements are met when the Contractor makes a source or
formulation change, and may require a new laboratory mixture design, trial batch, or both. The Engineer may
sample and test project materials at any time during the project to verify specification compliance in
accordance with Item 6, “Control of Materials.”

Aggregate. Furnish aggregates from sources that conform to the requirements in accordance with Table 1 and
as specified in this Section. Aggregate requirements in this Section, including those shown in Table 1, may be
modified or eliminated when shown on the plans. Additional aggregate requirements may be specified when
shown on the plans. Provide aggregate stockpiles that meet the definitions in this Section for coarse
aggregate. Do not use intermediate or fine aggregate in permeable friction course (PFC) mixtures. Supply
aggregates that meet the definitions in Tex-100-E for crushed gravel or crushed stone. The Engineer will
designate the plant or the quarry as the sampling location. Provide samples from materials produced for the
project. The Engineer will establish the Surface Aggregate Classification (SAC) and perform Los Angeles
abrasion, magnesium sulfate soundness, and Micro-Deval tests. Perform all other aggregate quality tests in
accordance with Table 1. Document all test results on the mixture design report. The Engineer may perform
tests on independent or split samples to verify Contractor test results. Stockpile aggregates for each source
and type separately. Determine aggregate gradations for mixture design and production testing based on the
washed sieve analysis given in Tex-200-F, Part Il.

Coarse Aggregate. Coarse aggregate stockpiles must have no more than 20% material passing the No. 8
sieve. Aggregates from sources listed in the Department’s Bituminous Rated Source Quality Catalog
(BRSQC) are preapproved for use. Use only the rated values for hot-mix listed in the BRSQC. Rated values
for surface treatment (ST) do not apply to coarse aggregate sources used in hot-mix asphalt.

For sources not listed on the Department's BRSQC:

= build an individual stockpile for each material;

= request the Department test the stockpile for specification compliance;

= approved only when tested by the Engineer;

= once approved, do not add material to the stockpile unless otherwise approved; and
= allow 30 calendar days for the Engineer to sample, test, and report results.

Provide coarse aggregate with at least the minimum SAC shown on the plans. SAC requirements only apply
to aggregates used on the surface of travel lanes, unless otherwise shown on the plans. SAC requirements
apply to aggregates used on surfaces other than travel lanes when shown on the plans. The SAC for sources
on the Department's Aggregate Quality Monitoring Program (AQMP) (Tex-499-A) is listed in the BRSQC.
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Blending Class A and Class B Aggregates. To prevent crushing of the Class B aggregate when blending,
Class B aggregate may be blended with a Class A aggregate to meet requirements for Class A materials if
the Department's BRSQC rated source soundness magnesium (RSSM) rating for the Class B aggregate is
less than the Class A aggregate or if the RSSM rating for the Class B aggregate is less than or equal to 10%.
Use the rated values for hot mix asphaltic concrete (HMAC) published in the BRSQC. When blending Class A
and B aggregates to meet a Class A requirement, ensure that at least 50% by weight, or volume if required,
of all the aggregates used in the mixture design retained on the No. 4 sieve comes from the Class A aggregate
source, unless otherwise shown on the plans. Blend by volume if the bulk specific gravities of the Class A
and B aggregates differ by more than 0.300. Class B aggregate may be disallowed when shown on the plans.

The Engineer may perform tests at any time during production, when the Contractor blends Class A and B
aggregates to meet a Class A requirement, to ensure that at least 50% by weight, or volume if required, of the
material retained on the No. 4 sieve comes from the Class A aggregate source. The Engineer will use the
Department's mix design template, when electing to verify conformance, to calculate the percent of Class A
aggregate retained on the No. 4 sieve by inputting the bin percentages shown from readouts in the control
room at the time of production and stockpile gradations measured at the time of production. The Engineer may
determine the gradations based on either washed or dry sieve analysis from samples obtained from individual
aggregate cold feed bins or aggregate stockpiles. The Engineer may perform spot checks using the

gradations supplied by the Contractor on the mixture design report as an input for the template; however, a
failing spot check will require confirmation with a stockpile gradation determined by the Engineer.

Micro-Deval Abrasion. The Engineer will perform a minimum of one Micro-Deval abrasion test in accordance
with Tex-461-A for each coarse aggregate source used in the mixture design that has a Rated Source
Soundness Magnesium (RSSM) loss value greater than 10 as listed in the BRSQC, unless otherwise directed.
The Engineer will perform testing before the start of production and may perform additional testing at any time
during production. The Engineer may obtain the coarse aggregate samples from each coarse aggregate
source or may require the Contractor to obtain the samples. The Engineer may waive all Micro-Deval testing
based on a satisfactory test history of the same aggregate source.

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when
tested, using the following formula:

Mgest = (RSSM)(MDact/RSMD)

where:

Mgest = magnesium sulfate soundness loss
RSSM = Rated Source Soundness Magnesium
MDact. = actual Micro-Deval percent loss

RSMD = Rated Source Micro-Deval

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate
soundness loss specified, the coarse aggregate source will not be allowed for use unless otherwise
approved. The Engineer will consult the Soils and Aggregates Section of the Materials and Tests Division,
and additional testing may be required before granting approval.

Table 1
Coarse Aggregate Quality Requirements
Property Test Method Requirement
SAC Tex-499-A (AQMP) As shown on the plans
Deleterious material, %, Max Tex-217-F, Part | 1.0
Decantation, %, Max Tex-217-F, Part Il 15
Micro-Deval abrasion, % Tex-461-A Note !
Los Angeles abrasion, %, Max Tex-410-A 30
Magnesium sulfate soundness, 5 cycles, %, Max Tex-411-A 20
Crushed face count,2 %, Min Tex-460-A, Part | 95
Flat and elongated particles @ 5:1, %, Max Tex-280-F 10
1. Used to estimate the magnesium sulfate soundness loss in accordance with Section 3079.2.1.1.2., “Micro-Deval
Abrasion.”
2. Only applies to crushed gravel.
2-19 01-22
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Baghouse Fines. Fines collected by the baghouse or other dust-collecting equipment may be reintroduced
into the mixing drum.

Asphalt Binder. Furnish the type and grade of binder specified on the plans that meets the requirements of
Item 300, “Asphalts, Qils, and Emulsions.”

Performance-Graded (PG) Binder. Provide an asphalt binder with a high-temperature grade of PG 76 and
low-temperature grade as shown on the plans in accordance with Section 300.2.10., “Performance-Graded
Binders,” when PG binder is specified.

Asphalt-Rubber (A-R) Binder. Provide A-R binder that meets the Type | or Type Il requirements of

Section 300.2.9., “Asphalt-Rubber Binders,” when A-R is specified unless otherwise shown on the plans. Use
at least 15.0% by weight of Crumb Rubber Modifier (CRM) that meets the Grade B or Grade C requirements
of Section 300.2.7., “Crumb Rubber Modifier,” unless otherwise shown on the plans. Provide the Engineer the
A-R binder blend design with the mix design (JMF1) submittal. Provide the Engineer with documentation such
as the bill of lading showing the quantity of CRM used in the project unless otherwise directed.

Tack Coat. Furnish CSS-1H, SS-1H, EBL, or a PG binder with a minimum high-temperature grade of PG 58
for tack coat binder in accordance with ltem 300, “Asphalts, Oils, and Emulsions.” Specialized tack coat
materials listed on the Department’s Tracking Resistant Asphalt Interlayer (TRAIL) MPL may be allowed or
required when shown on the plans. Do not dilute emulsified asphalts at the terminal, in the field, or at any
other location before use.

Additives. Provide the Engineer with documentation such as the bill of lading showing the quantity of
additives used in the project unless otherwise directed.

Fibers. Provide cellulose or mineral fibers when PG binder is specified. Do not use fibers when A-R binder is
specified. Submit written certification to the Engineer that the fibers proposed for use meet the requirements
of DMS-9204, “Fiber Additives for Bituminous Mixtures.” Fibers may be pre-blended into the binder at the
asphalt supply terminal unless otherwise shown on the plans.

Lime Mineral Filler. Add lime as mineral filler at a rate of 1.0% by weight of the total dry aggregate in
accordance with Item 301, “Asphalt Antistripping Agents,” unless otherwise shown on the plans or waived by
the Engineer based on Hamburg Wheel test results. Do not add lime directly into the mixing drum of any
plant where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection
system that reintroduces the lime into the drum.

Lime and Liquid Antistripping Agent. When lime or a liquid antistripping agent is used, add in accordance
with Item 301, “Asphalt Antistripping Agents.” Do not add lime directly into the mixing drum of any plant

where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection system
that reintroduces the lime into the drum. When the plans require lime to be added as an antistripping agent,
lime added as mineral filler will count towards the total quantity of lime specified.

Compaction Aid. Compaction aid is defined as a Department-approved chemical warm mix additive denoted
as “chemical additive” on the Department’s materials producer list (MPL) that is used to facilitate mixing and
compaction of HMA.

Compaction aid is allowed for use on all projects. Compaction aid is required when shown on the plans or
as required in Section 3079.4.7.1., “Weather Conditions.”

Warm mix foaming processes, denoted as “foaming process” on the Department-approved MPL, may be
used to facilitate mixing and compaction of HMA; however warm mix foaming processes are not defined
as a Compaction aid.

Recycled Materials. Recycled materials are not allowed for use.
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EQUIPMENT

Provide required or necessary equipment in accordance with Item 320, “Equipment for Asphalt Concrete
Pavement.” When A-R binder is specified, equip the hot-mix plant with an in-line viscosity-measuring device
located between the blending unit and the mixing drum. Provide a means to calibrate the asphalt mass flow
meter on-site when a meter is used.

CONSTRUCTION

Produce, haul, place, and compact the specified paving mixture. In addition to tests required by the
specification, Contractors may perform other QC tests as deemed necessary. At any time during the project,
the Engineer may perform production and placement tests as deemed necessary in accordance with Item 5,
“Control of the Work.” Schedule and participate in a mandatory pre-paving meeting with the Engineer on or
before the first day of paving unless otherwise shown on the plans.

Certification. Personnel certified by the Department-approved hot-mix asphalt certification program must
conduct all mixture designs, sampling, and testing in accordance with Table 2. Supply the Engineer with a list
of certified personnel and copies of their current certificates before beginning production and when personnel
changes are made. Provide a mixture design developed and signed by a Level 2 certified specialist. Provide
Level 1A certified specialists at the plant during production operations. Provide Level 1B certified specialists
to conduct placement tests. Provide Level AGG101 certified specialists for aggregate testing.

4-19 01-22
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Test Methods, Test Responsibility, and Minimum Certification Levels
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Test Description \ Test Method | Contractor | Engineer | Level'

1. Aggregate Testing
Sampling Tex-221-F v v 1AJAGG101
Dry sieve Tex-200-F, Part | v v 1AJAGG101
Washed sieve Tex-200-F, Part Il v v 1AJAGG101
Deleterious material Tex-217-F, Parts | & 1lI v v AGG101
Decantation Tex-217-F, Part Il v v AGG101
Los Angeles abrasion Tex-410-A v Department
Magnesium sulfate soundness Tex-411-A v Department
Micro-Deval abrasion Tex-461-A v AGG101
Crushed face count Tex-460-A v v AGG101
Flat and elongated particles Tex-280-F v v AGG101

2. Asphalt Binder & Tack Coat Sampling
Asphalt binder sampling Tex-500-C, Part Il v v 1A/1B
Tack coat sampling Tex-500-C, Part il v v 1A/1B
3. Mix Design & Verification

Design and JMF changes Tex-204-F v v 2
Mixing Tex-205-F v v 2
Molding (SGC) Tex-241-F v v 1A
Laboratory-molded density Tex-207-F, Parts |, VI, & VIII v v 1A
Rice gravity Tex-227-F, Part Il v v 1A
Ignition oven correction factors? Tex-236-F, Part Il v v 2
Drain-down Tex-235-F v v 1A
Hamburg Wheel test Tex-242-F v v 1A
Boil test* Tex-530-C v v 1A
Cantabro loss Tex-245-F v v 1A

4. Production Testing
Control charts Tex-233-F v v 1A
Mixture sampling Tex-222-F v v 1A/1B
Gradation & asphalt binder Tex-236.F, Part| v v 1A
content? -
Moisture content Tex-212-F, Part Il v v 1AJAGG101
Micro-Deval abrasion Tex-461-A v AGG101
Drain-down Tex-235-F v v 1A
Boil test* Tex-530-C v v 1A
Abson recovery Tex-211-F v Department

5. Placement Testing
Control charts Tex-233-F v v 1A
Ride quality measurement Tex-1001-S v v Note 3
Thermal profile Tex-244-F v v 1B
Water flow test Tex-246-F v v 1B
Shear bond strength test Tex-249-F v Department

1. Level 1A, 1B, AGG101, and 2 are certification levels provided by the Hot Mix Asphalt Center certification program.

2. Refer to Section 3079.4.9.2.3., “Production Testing,” for exceptions to using an ignition oven.

3. Profiler and operator are required to be certified at the Texas A&M Transportation Institute facility when Surface

Test Type B is specified.
4. When shown on the plans.
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Reporting and Responsibilities. Use Department-provided templates to record and calculate all test data,
including mixture design, production and placement tests, control charts, and thermal profiles. Obtain the
current version of the templates at https://www.txdot.gov/inside-txdot/forms-publications/consultants-
contractors/forms/site-manager.html or from the Engineer. The Engineer and the Contractor will provide any
available test results to the other party when requested. The maximum allowable time for the Contractor and
Engineer to exchange test data is given in Table 3. The Engineer and the Contractor will immediately report to
the other party any test result that requires suspension of production or placement or that fails to meet the
specification requirements. Record and electronically submit all test results and pertinent information on
Department-provided templates.

Subsequent sublots placed after test results are available to the Contractor, which require suspension of
operations, may be considered unauthorized work. Unauthorized work will be accepted or rejected at the
discretion of the Engineer in accordance with Article 5.3., “Conformity with Plans, Specifications, and Special
Provisions.”

Table 3
Reporting Schedule
Description | ReportedBy | ReportedTo |  ToBe Reported Within
Production Quality Control
Gradation'
Asphalt binder content!
Laboratory-molded density" ) 1 working day of completion of
Moisture content? Contractor Engineer the sublot
Drain-down'
Boil test*
Production Quality Assurance
Gradation?
Asphalt binder content?
Laboratory-molded density? ) )
Hamburg Wheel test? Engineer Contractor 1 working day of completion of
. the sublot
Boil test*
Drain-down?
Binder tests®
Placement Quality Control
i . .
w;ren:glos‘;oﬂle Contractor Engineer 1 working dat)r/] :fl ;:tompletlon of
Placement Quality Assurance
Thermal profile? 1 working dav of letion of
Aging ratio® Engineer Contractor working 3%0 compietion o
e lot
Water flow?

1. These tests are required on every sublot.

2. To be performed at the frequency in accordance with Table 9 or as shown on the plans.
3. Tobe reported as soon as the results become available.

4. When shown on the plans

Use the procedures described in Tex-233-F to plot the results of all production and placement testing, when
directed. Update the control charts as soon as test results for each sublot become available. Make the
control charts readily accessible at the field laboratory. The Engineer may suspend production for failure to
update control charts.

Quality Control Plan (QCP). Develop and follow the QCP in detail. Obtain approval for changes to the QCP
made during the project. The Engineer may suspend operations if the Contractor fails to comply with the
QCP.

Submit a written QCP before the mandatory pre-paving meeting when directed. Receive approval of the QCP
before pre-paving meeting. Include the following items in the QCP:

Project Personnel. For project personnel, include:
m  alist of individuals responsible for QC with authority to take corrective action;

m current contact information for each individual listed; and
6-19 01-22
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m  current copies of certification documents for individuals performing specified QC functions.

Material Delivery and Storage. For material delivery and storage, include:

m the sequence of material processing, delivery, and minimum quantities to assure continuous plant
operations;
aggregate stockpiling procedures to avoid contamination and segregation;

m  frequency, type, and timing of aggregate stockpile testing to assure conformance of material
requirements before mixture production; and

m  procedure for monitoring the quality and variability of asphalt binder.

Production. For production, include:

m loader operation procedures to avoid contamination in cold bins;

m  procedures for calibrating and controlling cold feeds;

m  procedures to eliminate debris or oversized material;

m  procedures for adding and verifying rates of each applicable mixture component (e.g., aggregate,
asphalt binder, lime, liquid antistrip, compaction aid, foaming process, fibers);

m  procedures for reporting job control test results; and

m  procedures to avoid segregation and drain-down in the silo.

Loading and Transporting. For loading and transporting, include:

m type and application method for release agents; and
m truck loading procedures to avoid segregation.

Placement and Compaction. For placement and compaction, include:

m  proposed agenda for mandatory pre-paving meeting, including date and location;

m proposed paving plan (e.g., production rate, paving widths, joint offsets, and lift thicknesses);

m type and application method for release agents in the paver and on rollers, shovels, lutes, and other
utensils;

m  procedures for the transfer of mixture into the paver, while avoiding physical and thermal segregation and
preventing material spillage;

m  process to balance production, delivery, paving, and compaction to achieve continuous placement
operations and good ride quality;

m  paver operations (e.g., speed, operation of wings, height of mixture in auger chamber) to avoid
physical and thermal segregation and other surface irregularities; and

m  procedures to construct quality longitudinal and transverse joints.

Mixture Design.

Design Requirements. Use the PFC design procedure provided in Tex-204-F, unless otherwise shown on
the plans. Design the mixture to meet the requirements in accordance with Tables 1, 4, 5, and 6. Use a
Superpave Gyratory Compactor (SGC) at 50 gyrations as the design number of gyrations (Ndesign).

The Engineer will provide the mixture design when shown on the plans. The Contractor may submit a new
mixture design at any time during the project. The Engineer will verify and approve all mixture designs
(JMF1) before the Contractor can begin production.

Provide the Engineer with a mixture design report using the Department-provided template. Include the
following items in the report:

m the combined aggregate gradation, source, specific gravity, and percent of each material used;

m  results of all applicable tests;

m the mixing and molding temperatures;

m the signature of the Level 2 person or persons that performed the design;
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m the date the mixture design was performed; and

m  aunique identification number for the mixture design.

Table 4
Master Gradation Limits (% Passing by Weight or Volume)
PG 76 Mixtures A-R Mixtures
Sieve Size Fine Coarse Fine Coarse Test Procedure
(PFC-F) (PFC-C) (PFCR-F) (PFCR-C)

3/4" - 100.0 100.0 100.0

12" 100.0 80.0-100.0 95.0-100.0 80.0-100.0

3/8" 95.0-100.0 35.0-60.0 50.0-80.0 35.0-60.0 Tex-200-F

#4 20.0-55.0 1.0-20.0 0.0-8.0 0.0-20.0 EE—

#3 1.0-10.0 1.0-10.0 0.0-4.0 0.0-10.0

#200 1.0-4.0 1.0-4.0 0.0-4.0 0.04.0
1. Defined as maximum sieve size. No tolerance allowed.
Table 5
Mixture Design Properties
PG 76 Mixtures A-R Mixtures
. Fine Coarse Fine Coarse Test
Mix Property (PFC-F) (PFC-C) (PFCR-F) (PFCR-C) Procedure
Requirements | Requirements | Requirements | Requirements

Design gyrations 50 50 50 50 Tex-241-F
(Ndesign)
Lab-molded density, % 78.0 Max 82.0 Max 82.0 Max 82.0 Max Tex-207-F
,:‘A)sphalt Binder Content, 6.0-70 6.0-7.0 8.0-10.0 70-9.0 N
Hamburg Wheel test,’
passes at 12.5 mm rut 10,000 Min2 Note 3 Note 3 Note 3 Tex-242-F
depth
Drain-down, % 0.10 Max 0.10 Max 0.10 Max 0.10 Max Tex-235-F
Fiber content,
% by wt. of total PG 76 0.20-0.50 0.20-0.50 - - Calculated
mixture
Lime content,
% by wt. of total 1.04 1.04 - - Calculated
aggregate
CRM content, ) )
% by wt. of AR binder - - 15.0 Min 15.0 Min Calculated
Boil test® - - - - Tex-530-C
Cantabro loss, % 20.0 Max 20.0 Max 20.0 Max 20.0 Max Tex-245-F

1. Mold test specimens to Ndesign at the optimum asphalt binder content.

R wh

May be decreased when shown on the plans.
No specification value is required unless otherwise shown on the plans.
Unless otherwise shown on the plans or waived by the Engineer based on Hamburg Wheel results.
When shown on the plans. Used to establish baseline for comparison to production results.

Job-Mix Formula Approval. The job-mix formula (JMF) is the combined aggregate gradation, Ndesign level,
and target asphalt percentage used to establish target values for hot-mix production. JMF1 is the original
laboratory mixture design used to produce the trial batch. When a compaction aid or foaming process is used,
JMF1 may be designed and submitted to the Engineer without including the compaction aid or foaming
process. When a compaction aid or foaming process is used, document the compaction aid or foaming

process used and recommended rate on the JMF1 submittal. The Engineer and the Contractor will verify JMF1
based on plant-produced mixture from the trial batch unless otherwise approved. The Engineer may accept an
existing mixture design previously used on a Department project and may waive the trial batch to verify JMF1.
The Department may require the Contractor to reimburse the Department for verification tests if more than two
trial batches per design are required.

Contractor’s Responsibilities.
8-19 01-22
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Providing Gyratory Compactor. Furnish an SGC calibrated in accordance with Tex-241-F for molding
production samples. Locate the SGC at the Engineer's field laboratory or make the SGC available to the
Engineer for use in molding production samples.

Gyratory Compactor Correlation Factors. Use Tex-206-F, Part Il, to perform a gyratory compactor
correlation when the Engineer uses a different SGC. Apply the correlation factor to all subsequent production
test results.

Submitting JMF1. Furnish a mix design report (JMF 1) with representative samples of all component
materials and request approval to produce the trial batch. Provide an additional 25 Ib. of the design mixture if
opting to have the Department perform the Hamburg Wheel test on the laboratory mixture when required
in accordance with Table 5, and request that the Department perform the test.

Supplying Aggregates. Provide approximately 40 Ib. of each aggregate stockpile unless otherwise directed.

Supplying Asphalt. Provide at least 1 gal. of the asphalt material and enough quantities of any additives
proposed for use.

Ignition Oven Correction Factors. Determine the aggregate and asphalt correction factors from the ignition
oven in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 mo. old. Note
that the asphalt content correction factor takes into account the percent fibers in the mixture so that the fibers
are excluded from the binder content determination. Provide the Engineer with split samples of the mixtures
before the trial batch production, including all additives (except water), and blank samples used to determine
the correction factors for the ignition oven used for quality assurance (QA) testing during production.
Correction factors established from a previously approved mixture design may be used for the current
mixture design if the mixture design and ignition oven are the same as previously used and the correction
factors are not more than 12 mo. old, unless otherwise directed.

Boil Test. When shown on the plans, perform the test and retain the tested sample from Tex-530-C until
completion of the project or as directed. Use this sample for comparison purposes during production. Add
lime or liquid antistripping agent, as directed, if signs of stripping exist.

Trial Batch Production. Provide a plant-produced trial batch upon receiving conditional approval of JMF1
and authorization to produce a trial batch including the compaction aid or foaming process, if applicable, for
verification testing of JMF1 and development of JMF2. Produce a trial batch mixture that meets the
requirements in accordance with Table 6. The Engineer may accept test results from recent production of the
same mixture instead of a new trial batch.

Trial Batch Production Equipment. Use only equipment and materials proposed for use on the project to
produce the trial batch. Provide documentation to verify the calibration or accuracy of the asphalt mass flow
meter to measure the binder content. Verify that asphalt mass flow meter meets the requirements of 0.4%
accuracy, when required, in accordance with ltem 520, “Weighing and Measuring Equipment.” The Engineer
may require that the accuracy of the mass flow meter be verified based on quantities used.

Trial Batch Quantity. Produce enough quantity of the trial batch to ensure that the mixture meets the
specification requirements.

Number of Trial Batches. Produce trial batches as necessary to obtain a mixture that meets the
specification requirements.

Trial Batch Sampling. Obtain a representative sample of the trial batch and split it into three equal portions in
accordance with Tex-222-F. Label these portions as “Contractor,” “Engineer,” and “Referee.” Deliver samples
to the appropriate laboratory as directed.

Trial Batch Testing. Test the trial batch to ensure the mixture produced using the proposed JMF1 meets the
mixture requirements in accordance with Table 6. Ensure the trial batch mixture is also in compliance with the
requirements in accordance with Table 5. Use a Department-approved laboratory listed on the MPL to perform
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the Hamburg Wheel test on the trial batch mixture or request that the Department perform the Hamburg
Wheel test. Provide an additional 25 Ib. of the trial batch mixture if opting to have the Department perform the
Hamburg Wheel test, if applicable, and request that the Department perform the test. The Engineer will be
allowed 10 working days to provide the Contractor with Hamburg Wheel test results on the trial batch. Provide
the Engineer with a copy of the trial batch test results.

Development of JMF2. Evaluate the trial batch test results, determine the target mixture proportions, and
submit as JMF2 after the Engineer grants full approval of JMF1 based on results from the trial batch. The
mixture produced using JMF2 must meet the requirements in accordance with Tables 4 and 5. Verify
that JMF2 meets the operational tolerances in accordance with Table 6.

Mixture Production. Use JMF2 to produce Lot 1 after receiving approval for JMF2.

Development of JMF3. Evaluate the test results from Lot 1, determine the optimum mixture proportions, and
submit as JMF3 for use in Lot 2.

JMF Adjustments. If JMF adjustments are necessary to achieve the specified requirements, make the
adjustments before beginning a new lot. The adjusted JMF must:

m  be provided to the Engineer in writing before the start of a new lot;
m  be numbered in sequence to the previous JMF;

m  meet the master gradation limits in accordance with Table 4; and

m  be within the operational tolerances of JMF2 in accordance with Table 6.

Requesting Referee Testing. Use referee testing, if needed, in accordance with Section 3079.4.9.1.,
“Referee Testing,” to resolve testing differences with the Engineer.

Table 6

Operational Tolerances

Allowable Difference Allowable Allowable Difference
Test Test between JMF2 and Difference from between
Description Method 1 Current JMF and Contractor and
JMF1 Target JMF22 Engineer?

Individual % retained for sieve Must be Within Master +5 04
sized larger than #200 Tex-200-F Gradir:jg Limits irr: +3.04 o
0 : ; - accordance wit o 4
% passing the #200 sieve Table 4 +2.0
Laboratory-molded density, % | Tex-207-F, Part VIII +1.0 +1.0 +1.0
Asphalt binder content, % Tex-236-F, Part I° +0.367 +0.3467 +0.367
Drain-down, % Tex-235-F Note 8 Note 8 N/A
Boil test Tex-530-C Note 9 Note 9 N/A

1. JMF1 is the approved laboratory mixture design used for producing the trial batch. JMF2 is the approved
mixture design developed from the trial batch used to produce Lot 1.

2. Current JMF is JMF3 or higher. JMF3 is the approved mixture design used to produce Lot 2.

3. Contractor may request referee testing only when values exceed these tolerances.

4. Only applies to mixture produced for Lot 1 and higher. Aggregate gradation is not allowed to be outside the limits

shown in Table 4.

© oo N O

Engineer’s Responsibilities.

Ensure the binder content determination excludes fibers.
May be obtained from asphalt mass flow meter readouts as determined by the Engineer.
Binder content is not allowed to be outside the limits in accordance with Table 5.

Verify that Table 5 requirements are met.
When shown on the plans.

Superpave Gyratory Compactor. The Engineer will use a Department SGC calibrated in
accordance with Tex-241-F to mold samples for laboratory mixture design verification. For molding

trial batch and production specimens, the Engineer will use the Contractor-provided SGC at the
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field laboratory or provide and use a Department SGC at an alternate location.

Conditional Approval of JMF1 and Authorizing Trial Batch. The Engineer will review and verify
conformance of the following information within two working days of receipt:

m the Contractor's mix design report (JMF1);

m the Contractor-provided Hamburg Wheel test resullts;

m all required materials including aggregates, asphalt, and additives; and
m the mixture specifications.

The Engineer will grant the Contractor conditional approval of JMF1 if the information provided on the paper
copy of JMF1 indicates that the Contractor’s mixture design meets the specifications. When the Contractor
does not provide Hamburg Wheel test with laboratory mixture design, 10 working days are allowed for
conditional approval of JMF1. The Engineer will base full approval of JMF1 on the test results on mixture from
the trial batch.

Unless waived, the Engineer will determine the Micro-Deval abrasion loss in accordance with
Section 3079.2.1.1.2., “Micro-Deval Abrasion.” If the Engineer’s test results are pending after two
working days, conditional approval of JMF1 will still be granted within two working days of receiving
JMF1. When the Engineer’s test results become available, they will be used for specification
compliance.

The Contractor is authorized to produce a trial batch after the Engineer grants conditional approval of JMF1.

Hamburg Wheel Testing. At the Contractor’s request, the Department will perform the Hamburg
Wheel test on the laboratory mixture in accordance with Tex-242-F to verify compliance with the
Hamburg Wheel test requirement in accordance with Table 5. The Engineer will be allowed 10
working days to provide the Contractor with Hamburg Wheel test results on the laboratory
mixture design.

Ignition Oven Correction Factors. The Engineer will use the split samples provided by the
Contractor to determine the aggregate and asphalt correction factors for the ignition oven used for
QA testing during production in accordance with Tex-236-F, Part Il. Provide correction factors
that are not more than 12 mo. old. The Engineer will verify that the asphalt content correction
factor takes into account the percent fibers in the mixture so that the fibers are excluded from the
binder content determination.

Testing the Trial Batch. Within one full working day, the Engineer will sample and test the trial batch to
ensure that the mixture meets the requirements in accordance with Table 6. If the Contractor requests the
option to have the Department perform the Hamburg Wheel test on the trial batch mixture, the Engineer will
mold samples in accordance with Tex-242-F to verify compliance with the Hamburg Wheel test requirement
in accordance with Table 5.

The Engineer will have the option to perform Tex-530-C on the trial batch when shown on the plans. These results
may be retained and used for comparison purposes during production.

Full Approval of JMF1. The Engineer will grant full approval of JMF1 and authorize the Contractor to
proceed with developing JMF2 if the Engineer’s results for the trial batch meet the requirements in
accordance with Table 5.

The Engineer will notify the Contractor that an additional trial batch is required if the trial batch does not meet
these requirements.

Approval of JMF2. The Engineer will approve JMF2 within one working day if the mixture meets the
requirements in accordance with Tables 4, 5, and 6.
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Approval of Lot 1 Production. The Engineer will authorize the Contractor to proceed with Lot 1 production
(using JMF2).

Approval of JMF3 and Subsequent JMF Changes. JMF3 and subsequent JMF changes are approved if
they meet the master grading limits in accordance with Table 4, the asphalt binder content in accordance with
Table 5, and are within the operational tolerances of JMF2 in accordance with Table 6.

Binder Content Adjustments. For JMF2 and above, the Engineer may require the Contractor to adjust the
target binder content by no more than 0.3% from the current JMF.

Production Operations. Perform a new trial batch when the plant or plant location is changed. Take
corrective action and receive approval to proceed after any production suspension for noncompliance to the
specification.

Storage and Heating of Materials. Do not heat the asphalt binder above the temperatures specified in
Item 300, “Asphalts, QOils, and Emulsions,” or outside the manufacturer’s recommended values. Provide the
Engineer with daily records of asphalt binder and hot-mix asphalt discharge temperatures (in legible and
discernible increments) in accordance with ltem 320, “Equipment for Asphalt Concrete Pavement,” unless
otherwise directed. Do not store mixture for a period long enough to affect the quality of the mixture, nor in
any case longer than 12 hr. unless otherwise approved.

Mixing and Discharge of Materials. Notify the Engineer of the target discharge temperature and produce
the mixture within 25°F of the target. Monitor the temperature of the material in the truck before shipping to
ensure that it does not exceed the maximum production temperatures in accordance with Table 7. The
Department will not pay for or allow placement of any mixture produced above the maximum production
temperatures in accordance with Table 7.

Table 7
Maximum Production Temperature

High-Temperature Binder Grade' Maximum Production Temperature

PG 76 345°F

A-R Binder 345°F

1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to produce
the mixture.

Control the mixing time and temperature so that substantially all moisture is removed from the mixture before
discharging from the plant. Determine the moisture content, if requested, by oven-drying in accordance with
Tex-212-F, Part II, and verify that the mixture contains no more than 0.2% of moisture by weight. Obtain the
sample immediately after discharging the mixture into the truck and perform the test promptly.

Hauling Operations. Clean all truck beds before use to ensure that mixture is not contaminated. Use a
release agent, when necessary, shown on the Department's MPL to coat the inside bed of the truck. Do
not use diesel or any release agent not shown on the Department's MPL.

Use equipment for hauling as defined in Section 3079.4.7.3.3., “Hauling Equipment.” Use other hauling
equipment only when allowed.

Placement Operations. Collect haul tickets from each load of mixture delivered to the project and provide the
Department’s copy to the Engineer approximately every hour or as directed. Use a hand-held thermal camera
or infrared thermometer, when a thermal imaging system is not used, to measure and record the internal
temperature of the mixture as discharged from the truck or Material Transfer Device (MTD) before or as the
mix enters the paver and an approximate station number or GPS coordinates on each ticket. Calculate the
daily yield and cumulative yield for the specified lift and provide to the Engineer at the end of paving
operations for each day unless otherwise directed. The Engineer may suspend production if the Contractor
fails to produce and provide haul tickets and yield calculations by the end of paving operations for each day.

Prepare the surface by removing raised pavement markers and objectionable material such as moisture, dirt,
sand, leaves, and other loose impediments from the surface before placing mixture. Remove vegetation from
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pavement edges. Place the mixture to meet the typical section requirements and produce a smooth, finished
surface with a uniform appearance and texture. Offset longitudinal joints of successive courses of hot-mix by
atleast 6 in. Place mixture so that longitudinal joints on the surface course coincide within 6-in. of lane lines
and are not placed in the wheel path, or as directed. Ensure that all finished surfaces will drain properly.

Weather Conditions.

When Using a Thermal Imaging System. The Contractor may pave any time the roadway is dry and the
roadway surface temperature is at least 60°F unless otherwise approved or as shown on the plans; however,
the Engineer may restrict the Contractor from paving if the ambient temperature is likely to drop below 32°F
within 12 hr. of paving. Place mixtures when weather conditions and moisture conditions of the roadway surface
are suitable as determined by the Engineer. Provide output data from the thermal imaging system to
demonstrate to the Engineer that no recurring severe thermal segregation exists in accordance with Section
3079.4.7.3.1.2., “Thermal Imaging System.”

Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to
facilitate compaction when the air temperature is 70°F and falling.

When Not Using a Thermal Imaging System. When using a thermal camera instead of the thermal imaging
system, place mixture when the roadway surface temperature is at or above 70°F unless otherwise approved
or as shown on the plans. Measure the roadway surface temperature with a hand-held thermal camera or
infrared thermometer. Place mixtures only when weather conditions and moisture conditions of the roadway
surface are suitable as determined by the Engineer. The Engineer may restrict the Contractor from paving if
the air temperature is 60°F and falling.

Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to
facilitate compaction when the air temperature is 70°F and falling.

Tack Coat.

Application. Clean the surface before placing the tack coat. The Engineer will set the rate between 0.04 and
0.10 gal. of residual asphalt per square yard of surface area. Apply a uniform tack coat at the specified rate
unless otherwise directed. Apply the tack coat in a uniform manner to avoid streaks and other irregular
patterns. Apply adequate overlap of the tack coat in the longitudinal direction during the placement of the
mat to ensure bond of adjacent PFC mats, unless otherwise directed. Unless otherwise directed, avoid
tacking the vertical faces of adjacent PFC mats in the longitudinal direction to avoid restricting lateral drainage.
Apply tack coat to all transverse joints. Allow adequate time for emulsion to break completely before placing
any material. Do not dilute emulsified asphalts at the terminal, in the field, or at any other location before use.

Sampling. The Engineer will obtain at least one sample of the tack coat binder per project in accordance with
Tex-500-C, Part Ill, and test it to verify compliance with Iltem 300, “Asphalts, Oils, and Emulsions.” The
Engineer will notify the Contractor when the sampling will occur and will witness the collection of the sample
from the asphalt distributor immediately before use. Label the can with the corresponding lot and sublot
numbers, producer, producer facility, grade, district, date sampled, and project information including highway
and CSJ. For emulsions, the Engineer may test as often as necessary to ensure the residual of the emulsion is
greater than or equal to the specification requirement in ltem 300, “Asphalts, Oils, and Emulsions.”

Lay-Down Operations. Use the placement temperature in accordance with Table 8 to establish the minimum
placement temperature of the mixture delivered to the paving operation.
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Table 8
Minimum Mixture Placement Temperature

Minimum Placement Temperature

- . 1
High-Temperature Binder Grade (Before Entering Paving Operation)?3

PG 76 280°F
A-R Binder 280°F
1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to produce

the mixture.

2. The mixture temperature must be measured using a hand-held thermal camera or infrared thermometer nearest to the
point of entry of the paving operation.

3. Minimum placement temperatures may be reduced 10°F if using a compaction aid.

Thermal Profile. Use a hand-held thermal camera or a thermal imaging system to obtain a continuous
thermal profile in accordance with Tex-244-F. Thermal profiles are not applicable in areas described in
Section 3079.4.9.3.2., “Miscellaneous Areas.”

Thermal Segregation.

Moderate. Any areas that have a temperature differential greater than 25°F, but not exceeding 50°F.
Severe. Any areas that have a temperature differential greater than 50°F.

Thermal Imaging System. Review the output results when a thermal imaging system is used, and provide
the report described in Tex-244-F to the Engineer daily. Modify the paving process as necessary to eliminate
any recurring (moderate or severe) thermal segregation identified by the thermal imaging system.:

The Engineer may suspend subsequent paving operations if the Contractor cannot successfully modify the
paving process to eliminate recurring severe or moderate thermal segregation.

Provide the Engineer with electronic copies of all daily data files that can be used with the thermal imaging
system software to generate temperature profile plots daily or as requested by the Engineer.

Thermal Camera. When using a thermal camera instead of the thermal imaging system, take immediate corrective
action to eliminate recurring moderate thermal segregation when a hand-held thermal camera is used. Provide
the Engineer with the thermal profile of every sublot within one working day of the completion of each lot.
When requested by the Engineer, provide the electronic files generated using the thermal camera. Report the
results of each thermal profile in accordance with Section 3079.4.2., “Reporting and Responsibilities.” The
Engineer will use a hand-held thermal camera to obtain a thermal profile at least once per project. Suspend
operations and take immediate corrective action to eliminate severe thermal segregation unless otherwise
directed. Resume operations when the Engineer determines that subsequent production will meet the
requirements of this Section.

Windrow Operations. Operate windrow pickup equipment so that when hot-mix is placed in windrows,
substantially all the mixture deposited on the roadbed is picked up and loaded into the paver.

Hauling Equipment. Use belly dumps, live bottom, or end dump trucks to haul and transfer mixture; however,
with exception of paving miscellaneous areas, end dump trucks are only allowed when used in conjunction
with an MTD with remixing capability or when a thermal imaging system is used unless otherwise allowed.

Screed Heaters. Turn off screed heaters to prevent overheating of the mat if the paver stops for more than
5 min. The Engineer may evaluate the suspect area in accordance with Section 3079.4.9.3.3., “Recovered
Asphalt Dynamic Shear Rheometer (DSR),” if the screed heater remains on for more than 5 min. while the

paver is stopped.

Compaction. Roll the freshly placed PFC with as many steel-wheeled rollers as necessary, operated in
static mode, to seat the mixture without excessive breakage of the aggregate and to provide a smooth
surface and uniform texture. Do not use pneumatic rollers. Moisten the roller drums thoroughly with a soap
and water solution to prevent adhesion. Use only water or an approved release agent on rollers, tamps, and
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other compaction equipment unless otherwise directed.

Use Tex-246-F to test and verify that the compacted mixture has adequate permeability. Measure the water flow
once per sublot at locations directed by the Engineer. The water flow rate must be less than 20 sec. Investigate the
cause of the water flow rate test failures and take corrective actions during production and placement to ensure
the water flow rate is less than 20 sec. Suspend production if two consecutive water flow rate tests fail unless
otherwise approved. Resume production after the Engineer approves changes to production or placement
methods.

Complete all compaction operations before the pavement temperature drops below 180°F unless otherwise
allowed. The Engineer may allow compaction with a light finish roller operated in static mode for pavement
temperatures below 180°F.

Allow the compacted pavement to cool to 160°F or lower before opening to traffic unless otherwise directed.
Sprinkle the finished mat with water or limewater, when directed, to expedite opening the roadway to traffic.

Acceptance Plan. Sample and test the hot-mix on a lot and sublot basis.

Referee Testing. The Materials and Tests Division is the referee laboratory. The Contractor may request
referee testing if the differences between Contractor and Engineer test results exceed the operational
tolerances in accordance with Table 6 and the differences cannot be resolved. The Contractor may also
request referee testing if the Engineer’s test results require suspension of production and the Contractor's
test results are within specification limits. Make the request within five working days after receiving test
results and cores from the Engineer. Referee tests will be performed only on the sublot in question and only
for the particular tests in question. Allow 10 working days from the time the referee laboratory receives the
samples for test results to be reported. The Department may require the Contractor to reimburse the
Department for referee tests if more than three referee tests per project are required and the Engineer’s test
results are closer to the referee test results than the Contractor’s test results.

Production Acceptance.

Production Lot. A production lot consists of four equal sublots. The default quantity for Lot 1 is 1,000 ton;
however, when requested by the Contractor, the Engineer may increase the quantity for Lot 1 to no more than
2,000 ton. The Engineer will select subsequent lot sizes based on the anticipated daily production such that
approximately three to four sublots are produced each day. The lot size will be between 1,000 ton and

4,000 ton. The Engineer may change the lot size before the Contractor begins any lot.

Incomplete Production Lots. If a ot is begun but cannot be completed, such as on the last day of production
or in other circumstances deemed appropriate, the Engineer may close the lot. Close all lots within five
working days unless otherwise allowed.

Production Sampling.

Mixture Sampling. Obtain hot-mix samples from trucks at the plant in accordance with Tex-222-F. The
sampler will split each sample into three equal portions in accordance with Tex-200-F and label these portions
as “Contractor,” “Engineer,” and “Referee.” The Engineer will perform or witness the sample splitting and take
immediate possession of the samples labeled “Engineer” and “Referee.” The Engineer will maintain the
custody of the samples labeled “Engineer” and “Referee” until the Department’s testing is completed.

Random Sample. At the beginning of the project, the Engineer will select random numbers for all production
sublots. Determine sample locations in accordance with Tex-225-F. Take one sample for each sublot at the
randomly selected location. The Engineer will perform or witness the sampling of production sublots.

Blind Sample. For one sublot per lot, the Engineer will obtain and test a “blind” sample instead of the random
sample collected by the Contractor. Test either the “blind” or the random sample; however, referee testing (if
applicable) will be based on a comparison of results from the “blind” sample. The location of the Engineer’s
“blind” sample will not be disclosed to the Contractor. The Engineer’s “blind” sample may be randomly

selected in accordance with Tex-225-F for any sublot or selected at the discretion of the Engineer. The
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Engineer will use the Contractor’s split sample for sublots not sampled by the Engineer.

Informational Shear Bond Strength Testing. Select one random sublot from Lot 2 or higher for shear bond
strength testing. Obtain full depth cores in accordance with Tex-249-F. Label the cores with the Control
Section Job (CSJ), producer of the tack coat, mix type, shot rate, lot, and sublot number and provide to the
Engineer. The Engineer will ship the cores to the Materials and Tests Division or district laboratory for shear
bond strength testing. Results from these tests will not be used for specification compliance.

Informational Hamburg and Overlay Testing. Select one random sublot from Lot 2 or higher for Hamburg
and Overlay testing during the first week of production. Obtain and provide the Engineer with approximately
90 Ib. of mixture, sampled in accordance with Tex-222-F, in sealed containers, boxes, or bags labeled with
the Control-Section-Job (CSJ), mixture type, lot, and sublot number. The Engineer will ship the mixture to the
Materials and Tests Division for Hamburg and Overlay testing. Results from these tests will not be used for
specification compliance.

Asphalt Binder Sampling. Obtain a 1 qt. (1 gal. for A-R binder) sample of the asphalt binder witness by the
Engineer for each lot of mixture produced. The Contractor will notify the Engineer when the sampling will occur.
Obtain the sample at approximately the same time the mixture random sample is obtained. Sample from a
port located immediately upstream from the mixing drum or pug mill and upstream from the introduction of any
additives in accordance with Tex-500-C, Part Il. Label the can with the corresponding lot and sublot numbers,
producer, producer facility, grade, district, date sampled, and project information including highway and CSJ.
The Engineer will retain these samples for one year. The Engineer may also obtain independent samples. If
obtaining an independent asphalt binder sample and upon request of the Contractor, the Engineer will split a
sample of the asphalt binder with the Contractor

At least once per project, the Engineer will collect split samples of each binder grade and source used.
The Engineer will submit one split sample to the Materials and Tests Division to verify compliance with
Item 300, “Asphalts, Oils, and Emulsions” and will retain the other split sample for one year.

Production Testing. The Contractor and Engineer must perform production tests in accordance with Table 9.
The Contractor has the option to verify the Engineer’s test results on split samples provided by the Engineer.
Determine compliance with operational tolerances in accordance with Table 6 for all sublots.

At any time during production, the Engineer may require the Contractor to verify the following based on
quantities used:

= |ime content (within £0.1% of JMF), when PG binder is specified;
= fiber content (within £0.03% of JMF), when PG binder is specified; and
= CRM content (within £1.5% of JMF), when A-R binder is specified.

Maintain the in-line measuring device when A-R binder is specified to verify the A-R binder viscosity between
2,500 and 4,000 centipoise at 350°F unless otherwise approved. Record A-R binder viscosity at least once
per hour and provide the Engineer with a daily summary unless otherwise directed.

If the aggregate mineralogy is such that Tex-236-F, Part |.does not yield reliable results, the Engineer may
allow alternate methods for determining the asphalt content and aggregate gradation. The Engineer will
require the Contractor to provide evidence that results from Tex-236-F, Part | .are not reliable before permitting
an alternate method unless otherwise allowed. Use the applicable test procedure as directed if an alternate
test method is allowed.
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Table 9
Production and Placement Testing Frequency
Description Test Method Mlnlmum Contractor Minimum Engineer Testing
Testing Frequency Frequency
Individual % retained for
sieve sized larger than
#200 Tex-200-F 1 per sublot 1 per 12 sublots
% passing the #200
sieve
Laboratory-molded
density, % Tex-207-F, Part VI 1 per sublot 1 per lot
i 1

Qsphalt binder content’, Tex236.F, Part 2 1 per sublot 1 per ot
Drain-down, % Tex-235-F 1 per sublot 1 per 12 sublots
Boil test3 Tex-530-C 1 per project 1 per project
Moisture content Tex-212-F, Part |l When directed 1 per project

1 per project
Cantabro loss, % Tex-245-F (sample only) 1 per project

1 per project
Overlay test Tex-248-F (sample only) 1 per project*®

1 per project
Hamburg Wheel test Tex-242-F (sample only) 1 per project4®
Water flow test Tex-246-F 1 per sublot 1 per project

. . 1 per lot )

Asphalt binder sampling Tex-500-C, Part I (sample only)s 1 per project
tTaC.k coat samplingand |y 500G, Part i N/A 1 per project
esting -
Thermal profile Tex-244-F 1 per sublot 678 1 per project’
1. May be obtained from t mass flow meter readouts as determined by the Engineer.
2. Ensure the binder content determination excludes fibers.
3. When shown on the plans.
4.  Testing performed by the Materials and Tests Division on sample obtained from Lot 2 or higher.
5. Obtain samples witness by the Engineer. The Engineer will retain these samples for one year.
6.  To be performed in the presence of the Engineer when using the thermal camera, unless otherwise approved.
7. Notrequired when a thermal imaging system is used.
8. When using the thermal imaging system, the test report must include the temperature measurements taken in

accordance with Tex-244-F.
Testing performed by the Materials and Tests Division for informational purposes only.

Operational Tolerances. Control the production process within the operational tolerances in accordance with
Table 6. Suspend production and placement operations when production or placement test results exceed
the tolerances in accordance with Table 6 unless otherwise allowed. When production is suspended, the
Engineer will allow production to resume when test results or other information indicates the next mixture
produced will be within the operational tolerances.

Individual Loads of Hot-Mix. The Engineer can reject individual truckloads of hot-mix. When a load of
hot-mix is rejected for reasons other than temperature, contamination, or excessive uncoated particles, the
Contractor may request that the rejected load be tested. Make this request within 4 hr. of rejection. The
Engineer will sample and test the mixture. If test results are within the operational tolerances in accordance
with Table 6, payment will be made for the load. If test results are not within operational tolerances, no
payment will be made for the load.

Placement Acceptance.

Placement Lot. A placement lot consists of four placement sublots. A placement sublot consists of the area
placed during a production sublot.

Miscellaneous Areas. Miscellaneous areas include areas that typically involve significant handwork or
discontinuous paving operations such as driveways, mailbox turnouts, crossovers, gores, spot level-up
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areas, and other similar areas. The specified layer thickness is based on the rate of 90 Ib. per square yard
for each inch of pavement unless another rate is shown on the plans. Miscellaneous areas are not subject to
thermal profiles testing.

4953. Recovered Asphalt Dynamic Shear Rheometer (DSR). The Engineer may take production samples or
cores from suspect areas of the project to determine recovered asphalt properties. Asphalt binders with an
aging ratio greater than 3.5 do not meet the requirements for recovered asphalt properties and may be
deemed defective when tested and evaluated by the Materials and Tests Division. The aging ratio is the DSR
value of the extracted binder divided by the DSR value of the original unaged binder. Obtain DSR values in
accordance with AASHTO T 315 at the specified high temperature performance grade of the asphalt. The
Engineer may require removal and replacement of the defective material at the Contractor’s expense. The
asphalt binder will be recovered for testing from production samples or cores in accordance with Tex-211-F.

4954, Irregularities. Identify and correct irregularities, including segregation, rutting, raveling, flushing, fat spots,
mat slippage, irregular color, irregular texture, roller marks, tears, gouges, streaks, uncoated aggregate
particles, or broken aggregate particles. The Engineer may also identify irregularities, and in such cases, the
Engineer will promptly notify the Contractor. If the Engineer determines that the irregularity will adversely
affect pavement performance, the Engineer may require the Contractor to remove and replace (at the
Contractor’s expense) areas of the pavement that contain irregularities. The Engineer may also require the
Contractor to remove and replace (at the Contractor’'s expense) areas where the mixture does not bond to
the existing pavement.

If irregularities are detected, the Engineer may require the Contractor to immediately suspend operations or
may allow the Contractor to continue operations for no more than one day while the Contractor is taking
appropriate corrective action.

496. Exempt Production. When the anticipated daily production is less than 100 ton, all QC and QA
sampling and testing are waived. The Engineer may deem the mixture as exempt production for the
following conditions:

m  anticipated daily production is more than 100 ton but less than 250 ton;
m total production for the project is less than 2,500 ton;

m  when mutually agreed between the Engineer and the Contractor; or

m  when shown on the plans.

For exempt production, the Contractor is relieved of all production and placement sampling and testing
requirements. All other specification requirements apply, and the Engineer will perform acceptance tests for
production and placement in accordance with Table 9.

For exempt production:
m  produce, haul, place, and compact the mixture as directed by the Engineer; and

m  control mixture production to yield a laboratory-molded density that is within £1.0% of the target density
as tested by the Engineer.

497. Ride Quality. Measure ride quality in accordance with ltem 585, “Ride Quality for Pavement Surfaces,”
unless otherwise shown on the plans.

5. MEASUREMENT

5.1. PFC Hot-Mix Asphalt. Permeable friction course (PFC) hot-mix will be measured by the ton of composite
mixture which includes asphalt, aggregate, and additives. Measure the weight on scales in accordance
with Item 520, “Weighing and Measuring Equipment.

5.2. Tack Coat. Tack coat will be measured at the applied temperature by strapping the tank before and after
road application and determining the net volume in gallons from the calibrated distributor. The Engineer will
witness all strapping operations for volume determination. All tack, including emulsions, will be measured
by the gallon applied.
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The Engineer may allow the use of a metering device to determine asphalt volume used and application
rate if the device is accurate to within 1.5% of the strapped volume.

PAYMENT

The work performed and materials furnished in accordance with this Item and measured as provided under
Section 3079.5.1., “PFC Hot-Mix Asphalt,” will be paid for at the unit bid price for “Permeable friction course
Hot Mix Asphalt” of the mixture type, SAC, and binder specified. These prices are full compensation for
surface preparation, materials, placement, equipment, labor, tools, and incidentals.

The work performed and materials furnished in accordance with this ltem and measured as provided under
Section 3079.5.2., “Tack Coat,” will be paid for at the unit bid price for “Tack Coat” of the tack coat provided.
These prices are full compensation for materials, placement, equipment, labor, tools, and incidentals.

Trial batches will not be paid for unless they are included in pavement work approved by the Department.

Payment adjustment for ride quality will be determined in accordance with ltem 585, “Ride Quality for
Pavement Surfaces.”
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Special Specification 3081 % @
Thin Overlay Mixtures y £

1.

DESCRIPTION

Construct a thin surface course composed of a compacted mixture of aggregate andasphalt binder mixed
hotin a mixing plant. Produce a thin overlay mixture (TOM) with a minimum lift thickness of 1/2 in. for a
Type F mixture and 3/4 in. for a Type C mixture.

2111,

MATERIALS

Furnish uncontaminated materials of uniform quality that meet the requirements of the plans and
specifications.

Notify the Engineer of all material sources and before changing any material source or formulation. The
Engineer will verify that the specification requirements are met when the Contractor makes a source or
formulation change, andmay require a new laboratory mixture design, trial batch, or both. The Engineer may
sample and test project materials at any time during the project to verify specification compliance in
accordance with Item 6, “Control of Materials.”

Aggregate. Fumish aggregates fromsources that conform to the requirementsin accordance with Table 1
and as specified in this Section. Aggregate requirements in this Section, including those shown in Table 1,
may be modified or eliminated whenshownon the plans. Additional aggregate requirements may be
specified when shown on the plans. Provide aggregate stockpiles that meet the definitions in this Section for
coarse, intermediate, or fine aggregate. Do not use reclaimed asphalt pavement (RAP) or recycled asphalt
shingles (RAS). Supply aggregates that meet the definitions in accordance with Tex-100-E for crushed gravel
or crushed stone. The Engineerwill designate the plant or the quarry as the sampling location. Provide
samples from materials produced for the project. The Engineer will establish the Surface Aggregate
Classification (SAC) and perform Los Angeles abrasion, magnesium sulfate soundness, and Micro-Deval
tests. Perform all other aggregate quality testsin accordance with Table 1. Documentall test results on the
mixture design report. The Engineer may performtests on independentor split samples to verify Contractor
test results. Stockpile aggregates for each source and type separately. Determine aggregate gradations for
mixture design and productiontesting based on the washed sieve analysis in accordance with Tex-200-F,
Partl.

Coarse Aggregate. Coarseaggregate stockpiles must have no more than 20% material passing the No. 8
sieve. Aggregates from sources listed in the Department’s Bituminous Rated Source Quality Catalog
(BRSQC) are preapproved foruse. Use only the rated values for hot-mix listed in the BRSQC. Rated values
for surface treatment (ST) do notapply to coarse aggregate sources used in hot-mix asphalt.

For sources not listed on the Department’'s BRSQC:

B build anindividual stockpile for each material;

request the Department test the stockpile for specification compliance;

approved only when tested by the Engineer;

once approved, do not add material to the stockpile unless otherwise approved; and
allow 30 calendar days for the Engineer to sample, test, and report results.

Blending Class A and Class B Aggregates. Class B aggregate meetingall other requirements in blending
Class A and B aggregates to meet a Class A requirement, ensure that at least 50% by weight, or volume if
required, of all aggregates usedin the mixture designretained on the No. 8 sieve comes from the Class A
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aggregate source, unless otherwise shown on the plans. Blend by volume if the bulk specific gravities of the
Class A and B aggregates differ by more than 0.300. Class B aggregate may be disallowed whenshownon the
plans.

The Engineer may performtests at any time during production, when the Contractor blends Class Aand B
aggregates to meet a Class A requirement, to ensurethat at least 50% by weight, or volume if required, of the
material retained on the No. 8 sieve comes from the Class A aggregate source. The Engineer will use the
Department’'s mix design template, when electing to verify conformance, to calculate the percent of Class A
aggregate retained on the No. 8 sieve by inputting the bin percentages shownfromreadouts in the contral
room at the time of production and stockpile gradations measured at the time of production. The Engineer
may determine the gradations basedon eitherwashedor dry sieve analysis from samples obtainedfrom
individual aggregate cold feed bins or aggregate stockpiles. The Engineer may perform spot checks using the
gradations supplied by the Contractor on the mixture design report as an input for the template; however, a
failing spot check will require confirmation with a stockpile gradation determined by the Engineer.

Micro-Deval Abrasion. The Engineerwill performa minimum of one Micro-Deval abrasiontest in accordance
with Tex-461-A foreach coarse aggregate source used in the mixture design that has a Rated Source
Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC, unless otherwise
directed. The Engineerwill perform testing before the start of production and may performadditional testing at
any time during production. The Engineer may obtain the coarse aggregate samples from each coarse
aggregate source or may require the Contractor to obtain the samples. The Engineer may waive all Micro-
Devaltesting based on a satisfactory test history of the same aggregate source.

The Engineer will estimate the magnesiumsulfate soundness loss for each coarse aggregate source, when
tested, using the following formula:

Mges. = (RSSM)(MDzc/RSMD)

where:

Mges: = magnesium sulfate soundness loss
RSSM = Rated Source Soundness Magnesium
MD . = actual Micro-Deval percent loss

RSMD = Rated Source Micro-Deval

When the estimated magnesium sulfate soundness loss is greater thanthe maximum magnesiumsulfate
soundness loss specified, the coarse aggregate sourcewill not be allowed for use unless otherwise
approved. The Engineerwill consult the Soils and Aggregates Section of the Materials and Tests Division, and
additional testing may be required before granting approval.

Intermediate Aggregate. Aggregates not meeting the definition of coarse or fine aggregate will be defined as
intermediate aggregate. Supply intermediate aggregates, when used that are free fromorganic impurities. The
Engineer may test the intermediate aggregate in accordance with Tex-408-A to verify the material is free from
organicimpurities. Supply intermediate aggregate from coarse aggregate sources, whenused that meet the
requirements in accordance with Table 1 unless otherwise approved.

If 10% or more of the stockpile is retained on the No. 4 sieve, verify that it meets the requirementsin
accordance with Table 1 for crushed face count (Tex-460-A) andflat and elongated particles (Tex-280-F).

Fine Aggregate. Fine aggregates consist of manufactured sands and screenings. Natural sands are not
allowed in any mixture. Fine aggregate stockpiles must meet the fine aggregate properties inaccordance with
Table 1 and the gradation requirements in accordance with Table 2. Supply fine aggregates that arefree
from organicimpurities. The Engineer may test the fine aggregate in accordance with Tex-408-A to verify
the material is free from organicimpurities. Use fine aggregate from coarse aggregate sources that meet
the requirements in accordance with Table 1 unless otherwise approved.
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If 10% or more of the stockpile is retained on the No. 4 sieve, verify that it meets the requirements in accordance
with Table 1 for crushed face count (Tex-460-A) and flat and elongated parficles (Tex-280-F).

Table1
Aggregate Quality Requirements
Property | TestMethod | Requirement
Coarse Aggregate
SAC Tex-499-A Al
Deleterious material, %, Max Tex-217-F, Part | 1.5
Decantation, %, Max Tex-217-F, Part | 1.5
Micro-Deval abrasion, % Tex-461-A Note "
Los Angeles abrasion, %, Max Tex-410-A 30
Magnesium sulfate soundness, 5 cycles, %, Max Tex-411-A 20
Crushed face count,3 %, Min Tex-460-A, Part | 95
Flat and elongated particles @ 5:1, %, Max Tex-280-F 10
Fine Aggregate

Linear shrinkage, %, Max Tex-107-E 3
Sand equivalent, %, Min Tex-203-F 45

1. Surface Aggregate Classification of “A” is required unless otherwise shown on the plans.
2. Usedto estimate the magnesium sulfate soundness lossin accordance with

Section 3081.2.1.1.2., “Micro-Deval Abrasion.”
3. Only applies to crushed gravel.

Table 2
Gradation Requirements for Fine Aggregate
Sieve Size % Passing by Weight or Volume
3/8" 100
#3 70-100
#200 0-30

Mineral Filler. Mineralfiller consists of finely divided mineral matter such as agricultural ime, crusher fines, or
hydrated lime. Mineralfiller is allowed unless otherwise shownon the plans. Fly ashis not permitted unless
otherwise shown onthe plans. Use no morethan 2% hydrated lime unless otherwise shown on the plans. Test
all mineralfillers except hydrated lime and fly ash in accordance with Tex-107-E to ensure specification
compliance. The plans may require or disallow specific mineralfillers. Provide mineralfiller, when used, that:
m s sufficiently dry, free-flowing, andfree from clumps and foreign matter as determined by the Engineer;
B doesnotexceed 3% linear shrinkage when testedin accordance with Tex-107-E; and

B meetsthe gradation requirementsin Table 3, unless otherwise shown on the plans.

Table 3
Gradation Requirements for Mineral Filler
Sieve Size % Passing by Weight or Volume
#3 100
#200 55-100

Baghouse Fines. Fines collected by the baghouse or other dust-collecting equipment may be reintroduced
into the mixing drum.

Asphalt Binder. Fumish performance-graded (PG) asphalt binder with a high temperature grade of PG 76
unless otherwise shown in the plans and a low temperature grade as shown on the plans, in accordance with
Section 300.2.10., “Performance-Graded Binders.”

Tack Coat. Fumish CSS-1H, SS-1H, EBL, ora PG binder with a minimum high-temperature grade of PG 58
for tack coat binder in accordance with Item 300, “Asphalts, Oils, and Emulsions.” Specialized tack coat
materials listed on the Department’s Tracking Resistant Asphalt Interlayer (TRAIL) MPL may be allowed or
required when shown on the plans. Donot dilute emulsified asphalts at the terminal, in the field, or at any
other location before use.
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Additives. Provide the Engineer with documentation such as the bill of lading showing the quantity of
additives used in the project unless otherwise directed.

Lime and Liquid Antistripping Agent. When lime or a liquid antistrippingagent is used, add in accordance
with Item 301, “Asphalt Antistripping Agents.” Use no more than 1% hydrated lime whenusing crushed
gravel. Do not add lime directly into the mixing drum of any plant where lime is removed throughthe exhaust
stream unless the plant has a baghouse or dust collection system that reintroduces the lime into the drum.

Compaction Aid. CompactionAid is defined as a department-approved chemical warm mix additive
denoted as “chemical additive” on the Department's materials producer list (MPL) that is used to facilitate
mixing and compaction of HMA.

Compaction Aid is allowed for use on all projects. Compaction aid is required whenshown on the plans
or as required in Section 3081.4.7.1., “Weather Conditions.”

Warm mix foaming processes, denoted as ‘foaming process” on the Department-approved MPL, may be
used to facilitate mixing and compaction of HMA; however warmmix foaming processes are not defined as
a Compaction Aid.

Recycled Materials. Recycled materials are notallowed for use.

EQUIPMENT

Provide required ornecessary equipment in accordance with ltem 320, “Equipmentfor Asphalt Concrete
Pavement.”

CONSTRUCTION

Produce, haul, place, and compact the specified paving mixture. In addition to tests required by the
specification, Contractors may performother QC tests as deemednecessary. At any time during the project,
the Engineer may perform production and placementtests as deemed necessary in accordance with ltem5,
“Control of the Work.” Schedule and participate in a mandatory pre-pavingmeetingwith the Engineer on or
before the first day of paving unless otherwise shown on the plans.

Certification. Personnel certified by the Department-approved hot-mix asphalt certification programmust
conduct all mixture designs, sampling, and testing in accordance with Table 4. Supply the Engineer witha list
of certified personnel and copies of their currentcertificates before beginning production andwhen personnel
changes are made. Provide a mixture design developed andsigned by a Level 2 certified specialist. Provide
Level 1A certified specialists at the plant during production operations. Provide Level 1B certified specialists to
conduct placement tests. Provide AGG101 certified specialists for aggregate testing.
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Test Methods, Test Responsibility, and Minimum Certification Levels

Table 4

Test Description Test Method | Contractor |  Engineer Level'

1. Aggregate Testing
Sampling Tex-221-F v v 1A/AGG101
Dry sieve Tex-200-F, Part| v v 1A/AGG101
Washed sieve Tex-200-F, Part v v 1A/AGG101
Deleterious material Tex-217-F, Part! v v AGG101
Decantation Tex-217-F, Partll v v AGG101
Los Angeles abrasion Tex-410-A v Department
Magnesium sulfate soundness Tex-411-A v Department
Micro-Deval abrasion Tex-461-A v AGG101
Crushed face count Tex-460-A v v AGG101
Flatand elongated particles Tex-280-F v v AGG101
Sand equivalent Tex-203-F v v AGG101
Organic impurities Tex-408-A v v AGG101
Methylene blue test Tex-252-F v Department

2. Asphalt Binder & Tack Coat Sampling
Asphaltbindersampling Tex-500-C, Partll v 1A/1B
Tack coat sampling Tex-500-C, Partlll v 1A/1B
3. Mix Design & Verification

Design and JMF changes Tex-204-F v v 2
Mixing Tex-205-F v v 2
Molding (TGC) Tex-206-F v v 1A
Molding (SGC) Tex-241-F v v 1A
Laboratory-molded density Tex-207-F, Parts 1 & VI v v 1A
Rice gravity Tex-227-F, Partll v v 1A
Drain-down Tex-235-F v v 1A
Ignition oven correction factors? Tex-236-F, Partll v v 2
Indirect tensile strength Tex-226-F v v 1A
Overlay test Tex-248-F v Department
Hamburg Wheel test Tex-242-F v 1A
Boil test! Tex-530-C v 1A

4. Production Testing
Selecting production randomnumbers Tex-225-F, Part| v 1A
Mixture sampling Tex-222-F v v 1A/1B
Molding (TGC) Tex-206-F v v 1A
Molding (SGC) Tex-241-F v v 1A
Laboratory-molded density Tex-207-F, Parts 1 & VI v v 1A
Rice gravity Tex-227-F, Partll v v 1A
Gradation & asphalt binder content? Tex-236-F, Part| v v 1A
Drain-down Tex-235-F v v 1A
Control charts Tex-233-F v v 1A
Moisture content Tex-212-F, Partll v v 1A/AGG101
Hamburg Wheel test Tex-242-F v v 1A
Overlay test Tex-248-F v v Department
Micro-Deval abrasion Tex-461-A v AGG101
Boil test! Tex-530-C v v 1A
Abson recovery Tex-211-F v Department

5. Placement Testing
Establish rolling pattern Tex-207-F, PartlV v 1B
In-place density (nuclearmethod) Tex-207-F, Partlll v 1B
Control charts Tex-233-F v v 1A
Ride quality measurement Tex-1001-S v v Note 3
Thermal profile Tex-244-F v v 1B
Water flow test Tex-246-F v v 1B

1. Level 1A, 1B,AGG101, and 2 are certification levels provided by the Hot Mix Asphalt Center certification program.

2. Referto Section 3081.4.9.2.3., “Production Testing,” for exceptions to using anignition oven.
3. Profilerand operator are required to be certified atthe Texas A&M Transportation Institute facility when Surface Test Type Bis

specified.
4. When shown on the plans.
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Reporting and Responsibilities. Use Department-provided templates to recordand calculate all test data,
including mixture design, productionand placement QC/QA, control charts, and thermal profiles. Obtain the
current version of the templates athttps:/Mwww txdot.gov/inside-txdot/forms-publications/consultants-
contractors/forms/site-manager.html or from the Engineer. The Engineer and the Contractor will provide any
available test results to the other party when requested. The maximumallowable time for the Contractorand
Engineer to exchange test data is as given in Table 5 unless otherwise approved. The Engineer andthe
Contractor willimmediately report to the other party any test result that requires suspension of production or
placement or that fails to meet the specification requirements. Record and electronically submit all test
results and pertinent information on Department-provided templates.

Subsequent sublots placed after test results are available to the Contractor, which require suspension of
operations, may be considered unauthorized work. Unauthorized work will be acceptedor rejected at the
discretion of the Engineer in accordance with Section5.3., “Conformity with Plans, Specifications, and Special
Provisions.”

Table 5
Reporting Schedule
Description | ReportedBy | ReportedTo |  ToBeReported Within
Production Quality Control
Gradation'
Asphalt binder content!
Laboratory-molded density? Engineer 1 working day of completion of
Moisture content® Contractor the sublot
Boil test®
Production Quality Assurance
Gradation3

Asphalt binder content?

Laboratory-molded density’

Hamburg Wheel test? Engineer Contractor 1 working day of completion of

Overlay test* the sublot

Boil test®

Binder tests*

Placement Quality Control

Thermal profile’ 1 working day of completion of

Contractor Engineer

Water flow? the lot

Placement Quality Assurance

Thermal profile3

Aging ratio* Engineer Contractor 1 working day of completion of

Water flow the ot
1. These tests are required on every sublot.

2. Optional test. When performed on split samples, report the results as soon as they become available.
3. Tobe performed at the frequency specified and in accordance with Table 13 or as shown on the plans.
4. Tobe reported as soon as the results become available.

5. When shown on the plans.

Use the procedures described in Tex-233-F to plot the results of all quality control (QC) and quality
assurance (QA) testing. Update the confrol charts as soon as test results for each sublot become available.
Make the control charts readily accessible at the field laboratory. The Engineer may suspend production for
failure to update control charts.

Quality Control Plan (QCP). Developand follow the QCP in detail. Obtain approval for changes to the QCP
made during the project. The Engineer may suspendoperations if the Contractor fails to comply with the
QCP.

Submit a written QCP before the mandatory pre-paving meeting. Receive approval of the QCPbefore pre-
paving meeting. Include the following items in the QCP:
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Project Personnel. Forproject personnel, include:

B alist ofindividuals responsible for QC with authority to take corrective action;
m current contact information foreach individual listed; and
B current copies of certification documents forindividuals performing specified QC functions.

Material Delivery and Storage. For material delivery and storage, include:

m the sequence of material processing, delivery, and minimum quantities to assure continuous plant
operations;

B aggregate stockpiling procedures to avoid contaminationand segregation;

B frequency, type, and timing of aggregate stockpile testing to assure conformance of material

requirements before mixture production; and
m procedure for monitoring the quality and variability of asphalt binder.

Production. Forproduction, include:

B loader operation procedures to avoid contamination in cold bins;

B procedures for calibrating and controlling cold feeds;

B proceduresto eliminate debris or oversized material;

B procedures for adding and verifying rates of each applicable mixture component(e.g., aggregate,
asphalt binder, lime, liquid antistrip, compaction aid, foaming process);

procedures for reporting job control test results; and

B procedures to avoid segregationand drain-downin the silo.

Loadingand Transporting. For loading andtransporting, include:

B type and application method for release agents; and
B fruckloading procedures to avoid segregation.

Placementand Compaction.Forplacement and compaction, include:

B proposed agendafor mandatory pre-paving meeting, including date andlocation;

B proposed paving plan (e.g., production rate, pavingwidths, joint offsets, andlift thicknesses);

B type and application method for release agents in the paver and on rollers, shovels, lutes, and other
utensils;

B procedures for the transfer of mixture into the paver, while avoiding physical and thermal segregation
and preventing material spillage;

B process to balance production, delivery, paving, and compaction to achieve continuous placement
operations and good ride quality;

W paver operations (e.g., speed, operation of wings, height of mixture in auger chamber) to avoid
physical and thermal segregation and other surface irregularities; and

B proceduresto construct quality longitudinal and transverse joints.

Mixture Design.

Design Requirements. The Contractor may design the mixture using a Texas Gyratory Compactor (TGC) or
a Superpave Gyratory Compactor (SGC) unless otherwise shown on the plans. Use the typical weightdesign
example given in Tex-204-F, Partl, when using a TGC. Use the Superpave mixture design procedure
provided in Tex-204-F, Part IV, when using a SGC. Design the mixture to meet the requirementsin
accordance with Tables 1,2, 3,6,and 7.

Target Laboratory-Molded Density When the TGC Is Used. Design the mixtureat a 97.5% target
laboratory-molded density or in accordance with Table 7.

7-21 01-22
Statewide


https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf

4412,

3081
Design Number of Gyrations (Ndesign) When the SGC Is Used. Design the mixture at 50 gyrations
(Ndesign). Use a target laboratory-molded density of 96.0% todesign the mixture; however, adjustments can
be made to the Ndesign value as noted in Table 7. The Ndesign level may be reduced to no less than 35
gyrations at the Contractor’s discretion.

Use an approved laboratory from the Department's MPL to perform the Hamburg Wheel test, and the
Department will performthe Overlay test and provide results with the mixture design, or provide the laboratory
mixture and request that the Department performthe Hamburg Wheel test and Overlay test. The Engineer

will be allowed 10 working days to provide the Contractorwith Hamburg Wheel test and Overlay test results
on the laboratory mixture design.

The Engineer will provide the mixture design when shown on the plans. The Contractor may submita new

mixture design at any time during the project. The Engineer will verify and approve all mixture designs
(JMF1) before the Contractor can begin production.

Provide the Engineer with a mixture design report using the Department-provided template. Include the
following itemsin the report:

B the combined aggregate gradation, source, specific gravity, and percent of each material used;

B thetargetlaboratory-molded density (or Ndesign level when using the SGC);
B resultsofall applicable tests;
® the mixing and molding temperatures;
B the signature of the Level 2 person or persons that performed the design;
B the date the mixture design was performed;and
B aunique identification number for the mixture design.
Table 6
Master Gradation Limits (% Passing by Weight or Volume) and Volumetric Requirements
Sieve Size Coarse (TOM-C) Fine (TOM-F)
1/2" 100.0" 100.0"
3/8" 95.0-100.0 98.0-100.0
#4 40.0-60.0 70.0-95.0
#3 17.0-27.0 40.0-65.0
#16 5.0-27.0 20.0-45.0
#30 5.0-27.0 10.0-35.0
#50 5.0-27.0 10.0-20.0
#200 5.0-9.0 2.0-12.0
Asphalt Binder Content,2% Min
| 6.0 | 6.5
Design VMA,3 % Min
16.0 | 16.5
Production (Plant-Produced) VMA? % Min
| 15.5 | 16.0

1. Defined as maximum sieve size. No tolerance allowed.
2. Unless otherwise shown on the plans or approved by the Engineer.
3. Voids in Mineral Aggregates (VMA).

Table7
Mixture Design Properties
Mixture Property Test Method Requirement
Target laboratory-molded density, % (TGC) Tex-207-F 97.5'
Design gyrations (Ndesign for SGC) Tex-241-F 502
Hamburg Wheel test, passes at 12.5 mm rut depth for PG 76 mixtures Tex-242-F 20,000 Min
Overlay test, Critical Fracture Energy, Ib.-in/sq. in Tex-248-F 1.5Min
Overlay test, Crack Progression Rate Tex-248-F 0.40 Max
Drain-down, % Tex-235-F 0.20 Max

1. Unless otherwise shown on the plans or approved by the Engineer. Laboratory-molded density requirement using
the TGC may be waived when approved by the Engineer.
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2. May be adjusted within the range of 35-100 gyrations when shown on the plans or specification or when
mutually agreed between the Engineer and Contractor. Laboratory-molded density requirement using the
SGC may be waived when approved by the Engineer.

Job-Mix FormulaApproval. The job-mix formula (JMF) s the combined aggregate gradation, target
laboratory-molded density (or Ndesign level),and target asphalt percentage used to establish target values
for hot-mix production. JMF 1 is the original laboratory mixture design used to produce theftrial batch. Whena
compaction aid or foaming process is used, JMF 1 may be designed and submitted to the Engineer without
including the compaction aid or foaming process. When a compaction aid or foaming process is used,
document the compaction aid or foaming process used andrecommendedrate on the JMF1 submittal. The
Engineer and the Contractor will verify JMF 1 based on plant-produced mixture from the trial batch unless
otherwise approved. The Engineer may acceptan existing mixture design previously used on a Department
project and may waive the trial batch to verify JMF 1. The Department may require the Contractor to
reimburse the Department for verification tests if more than two trial batches per designare required.

Contractor’'s Responsibilities.

Providing Gyratory Compactor. Use a TGC calibrated in accordance with Tex-914-K whenelecting or
required to design the mixturein accordance with Tex-204-F, Partl, for molding production samples. Fumish
an SGC calibrated in accordance with Tex-241-F whenelecting or requiredto design the mixturein
accordance with Tex-204-F, Part IV, for molding production samples. Locate the SGC if used, at the
Engineer’s field laboratory or make the SGC available to the Engineerfor use in molding production
samples.

Gyratory Compactor Correlation Factors. Use Tex-206-F, Part Il, to performa gyratory compactor
correlation when the Engineer uses a different gyratory compactor. Apply the correlationfactorto all
subsequent production test resuits.

Submitting JMF1. Fumish a mix design report (JMF1) with representative samples of all component
materials and request approval to produce the trial batch. Provide approximately 25 Ib. of the design mixture
if opting to have the Department performthe Hamburg Wheel test on the laboratory mixture, and request that
the Department performthe test. Provide approximately 60 Ib. of the design mixture to performthe Overlay
test.

Supplying Aggregates. Provide approximately 40 Ib. of each aggregate stockpile unless otherwise directed.

Supplying Asphalt. Provide atleast 1 gal. of the asphalt material and enough quantities of any additives
proposed for use.

Ignition Oven Correction Factors. Determine the aggregate and asphalt correction factors from the ignition
oven in accordance with Tex-236-F, Partll. Provide correction factors that are notmore than 12mo. old. Provide
the Engineer with split samples of the mixtures before the trial batch production, including all additives
(except water),and blank samples used to determine the correction factors for the ignition oven usedfor QA
testing during production. Correctionfactors established froma previously approved mixture design may be
used for the current mixture design if the mixture design and ignition oven are the same as previously used
and the correction factors are not more than 12mo. old, unless otherwise directed.

Boil Test. Whenshownon the plans, performthe test and retain the tested sample from Tex-530-C until
completion of the project or as directed. Use this sample for comparison purposes during production.

Trial Batch Production. Provide a plant-producedtrial batch uponreceiving conditional approval of JMF 1
and authorization to produce a trial batch, including the compactionaid or foaming process, if applicable, for
verification testing of JMF 1 and development of JMF 2. Produce a trial batch mixture that meets the
requirements in accordance with Table 8. The Engineer may accept test results from recent production of
the same mixture instead of a new trial batch.
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Trial Batch Production Equipment. Use only equipment and materials proposed for use on the project to
produce the trial batch.

Trial Batch Quantity. Produce enough quantity of the trial batch to ensurethat the mixture meets the
specification requirements.

Number of Trial Batches. Produce trial batches as necessary to obtain a mixture thatmeets the
specification requirements.

Trial Batch Sampling. Obtain a representative sample of the trial batch and split it into three equal portions
in accordance with Tex-222-F. Label these portions as “Contractor,”“Engineer,” and ‘Referee.” Deliver
samples to the appropriate laboratory as directed.

Trial Batch Testing. Test the trial batch to ensure the mixture produced using the proposed JMF1 meets the
mixture requirements in accordance with Table 8. Ensure the trial batch mixture is also in compliance with the
requirements in accordancewith Tables 6 and 7. Use a Department-approved laboratory listed on the MPL
to perform the Hamburg Wheel test on the trial batch mixture or request that the Department performthe
Hamburg Wheel test. Provide approximately 25 Ib. of the trial batch mixture if opting to have the Department
perform the Hamburg Wheel test, and request that the Department performthe test. Obtain and provide
approximately 60 Ib. of trial batch mixture in sealed containers, boxes, or bags labeled with the CSJ, mixture
type, lot, and sublot number in accordance with Tex-222-F for the Overlay test. The Engineer will be allowed 10
working days to provide the Contractor with Hamburg Wheel test and Overlay test results on the trial batch.
Provide the Engineer with a copy of the trial batch test results.

Developmentof JMF2. Evaluate thetrial batch test results after the Engineer grants full approval of JMF 1
based on results from the trial batch, determine the optimum mixture proportions, and submit as JMF2.
Adjust the asphalt binder content or gradation to achieve the specified targetlaboratory-molded density. The
mixture produced using JMF2 must meet the requirements in accordance with Tables 6 and 7. Verify that
JMF2 meets the operation tolerances of JMF 1 in accordance with Table 8.

Mixture Production.Use JMF2to produce Lot 1 after receiving approval for JMF2 anda passing result from
the Department’s or a Department-approved laboratory’'s Hamburg Wheel test and the Department’s Overlay
test on the trial batch. If desired, proceed to Lot 1 production, once JMF2is approved, at the Contractor's risk
without receiving the results from eitherthe Department's Hamburg Wheel test or Overlay test on the trial
batch.

Notify the Engineer if electing to proceed without Hamburg Wheel test and Overlay test results from the trial
batch. Note that the Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel
test or Overlay test to be removed and replaced at the Confractor’s expense.

Development of JMF 3. Evaluate the test results from Lot 1, determine the opimum mixture proportions, and
submitas JMF3 for use in Lot 2.

JMF Adjustments. If JMF adjustments are necessary to achieve the specified requirements, make the
adjustments before beginning a new lot. The adjusted JMF must:

B be provided to the Engineer in writing before the start of a new lot;

B benumbered in sequence to the previous JMF;

B meetthe master gradation limits in accordance with Table 6; and

B be within the operational tolerances of JMF 2in accordance with Table 8.

Requesting Referee Testing. Use referee testing, if needed, in accordance with Section
3081.4.9.1., “‘Referee Testing,” to resolve testing differences with the Engineer.
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Table 8
Operational Tolerances
Allowable Allowable Allowable
Test Difference Difference Difference
Description Method between from Current between
JMF2and JMF and Contractor and
JMF1 Target! JMF22 Engineer3
Individual % retained for #8 sieve and larger L +3.04° +5.0
Individual % retained for sieves smaller than Must be Wlt.hm
-200- Master Gradin +3.045 13.0
#8 and larger than #200 Tex-200-F er orading
or Limits in
% passing the #200 sieve Tex-236-F | accordance with +2.045 +1.6
Table 6
Asphalt binder content, %° Tex-236-F +0.3 +0.3% 0.3
Laboratory-molded density, % +1.0 1.0 +1.0
Laboratory-molded bulk specific gravity Tex-207-F N/A N/A +0.020
VMA, % Min Tex-204-F Note 7 Note 7 N/A
Theoretical Max specific (Rice) gravity Tex-227-F N/A N/A +0.020
Drain-down, % Tex-235-F Note 8 Note 8 N/A

1. JMF1is the approved laboratory mixture design used for producing the trial batch. JMF2 is the approved mixture
design developed from the trial batch used to produce Lot 1.

2. Current JMF is JMF3 or higher. JMF3 is the approved mix design used to produce Lot 2.

3. Contractor may request referee testing only when values exceed these tolerances.

4. When within these tolerances, mixture production gradations may fall outside the master grading limits; however,
the % passing the #200 will be considered out of tolerance when outside the master grading limits.

5. Only applies to mixture produced for Lot 1 and higher.

6.  Binder contentis not allowed to be outside the limits in accordance with Table 6. May be obtained from
asphalt meter readouts as determined by the Engineer.

7. Verify that Table 6 requirements are met.

8. Verify that Table 7 requirements are met.

Engineer'sResponsibilities.

Gyratory Compactor. For mixtures designed in accordance with Tex-204-F, Part |, the Engineer will use a
Department TGC, calibratedin accordance with Tex-914-K, to mold samples for trial batch and production
testing.

For mixtures designed in accordance with Tex-204-F, Part IV, the Engineer will use a Department SGC,
calibrated in accordance with Tex-241-F, to mold samples for laboratory mixture design verification. For
molding trial batch and production specimens, the Engineerwill use the Contractor-provided SGC at the field
laboratory or provideand use a DepartmentSGC at an alternate location.

Conditional Approval of JMF1and Authorizing Trial Batch. The Engineerwill review and verify
conformance of the following information within two working days of receipt

m the Contractor’s mix design report (JMF1);

the Department-provided Overlay test results;

the Contractor-provided Hamburg Wheel test resuilts;

all required materialsincluding aggregates, asphalt, and additives; and

the mixture specifications.

The Engineer will grant the Contractor conditional approval of JMF 1 if the information provided on the paper
copy of JMF 1 indicates that the Contractor’s mixture design meets the specifications. When the Contractor
does not provide Hamburg Wheel test and departmentprovided Overlay test results with laboratory mixture
design, 10 working days are allowed for conditional approval of JMF 1. The Engineer will base full approval
of JMF1 on test results on mixture from the trial batch.

Unless waived, the Engineer will determine the Micro-Deval abrasionloss in accordance with
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Section 3081.2.1.1.,“Micro-Deval Abrasion.” If the Engineer’s test results are pending after two working days,
conditional approval of JMF 1 will still be granted within two working days of receiving JMF 1. When the
Engineer’s test results become available, they will be used for specification compliance.

The Contractoris authorized to produce a trial batch after the Engineer grants conditional approval of JMF 1.

Hamburg Wheel and Overlay Testing of JMF1. If the Contractor requests the option to have the
Department performthe Hamburg Wheel test on the laboratory mixture, the Engineer will mold samples in
accordance with Tex-242-F to verify compliance with the Hamburg Wheel test requirementin Table 7. The
Engineer wil perform the Overlay test and mold samples in accordance with Tex-248-F to verify compliance
with the Overlay test requirementsin Table 7. The Engineer will be allowed 10 working days to provide the
Contractor with Hamburg Wheel and Overlay test results on the laboratory mixture design.

Ignition Oven Correction Factors. The Engineer will use the split samples provided by the Contractor to
determine the aggregate and asphalt correction factors for the ignition oven usedfor QA testing during
production in accordance with Tex-236-F, Partll. Provide correctionfactors that are not more than 12 mo.
old.

Testing the Trial Batch. Within one full working day, the Engineer will sample and test the trial batch to
ensure that the mixture meets the requirements in accordance with Table 8. The Engineer willmold
samples in accordance with Tex-242-F if the Contractor requests the option to have the Department
perform the Hamburg Wheel test on the trial batch mixture to verify compliance with Hamburg Wheel test
requirementsin Table 7. The Engineer will mold samples for the Overlay test in accordance with Tex-248-F
to verify compliance with the Overlay test requirementin Table 7.

The Engineer will have the option to perform Tex-530-C on the trial batch when shown on the plans. These
results may be retained and used for comparison purposes during production.

Full Approval of JMF1. The Engineerwill grant full approval of JMF 1and authorize the Contractorto
proceed with developing JMF2 if the Engineer’s results for the trial batch meet the requirementsin
accordance with Tables 6 and 7. The Engineer will notify the Contractor that an additional trial batch is
required if the trial batch does not meet these requirements.

Approval of JMF2. The Engineer willapprove JMF2 within one working day if the mixture meets the
requirements in accordancewith Table 6, 7, and 8.

Approval of Lot 1 Production. The Engineer will authorize the Confractor to proceedwith Lot 1 production
(using JMF2) as soon as a passing result is achieved from the Department’s or a Department-approved
laboratory's Hamburg Wheel test and the Department’s Overlay test on the trial batch. The Contractor may
proceed atits own risk with Lot 1 production without the results fromthe Hamburg Wheel test or Overlay test
on the trial batch.

If the Department’s or Department-approved laboratory’s sample from the trial batch fails the Hamburg
Wheeltest or Overlay test, the Engineer will suspend production until further Hamburg Wheel tests or
Overlay tests meet the specified values. The Engineer may require up to the entire sublot of any mixture
failing the Hamburg Wheel test or Overlay test to be removed and replaced at the Contractor’s expense.

Approval of JMF3 and Subsequent JMF Changes. JMF3 and subsequent JMF changes are approved if
they meet the master gradinglimits and asphalt binder content shownin Table 6 and are within the
operationaltolerances of JMF 2 shown in accordance with Table 8.

Production Operations. Perform a new trial batch whenthe plant or plant locationis changed. Take
corrective action and receive approval to proceed after any production suspension fornoncompliance to the
specification.
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Storage and Heating of Materials. Donot heat theasphalt binder above the temperatures specified in
Item 300, “Asphalts, Qils, and Emulsions,” or outside the manufacturer’'s recommendedvalues. Provide the
Engineer with daily records of asphalt binder and hot-mix asphalt discharge temperatures (in legible and
discernible increments) in accordance with Item 320, “Equipmentfor Asphalt Concrete Pavement,” unless
otherwise directed. Donot store mixture for a periodlong enough to affect the quality of the mixture, nor in
any case longer than 12 hr. unless otherwise approved.

Mixing and Discharge of Materials. Notify the Engineer of the target discharge temperature and produce
the mixture within 25°F of the target. Monitor the temperature of the material in the truck before shipping to
ensure that it does not exceed the maximum production temperatures in accordance with Table9. The
Department will not pay for or allow placement of any mixture produced above the maximum production
temperatureslistedin Table9.

Table9
Maximum Production Temperature

High-Temperature Binder Grade' Max Production Temperature

PG 76 345°F

1. The high-temperature binder grade refers to the high-temperature grade of the virgin
asphalt binder used to produce the mixture.

Control the mixing time and temperature so that substantially all moisture is removed from the mixture before
discharging from the plant. Determine the moisture content, if requested, by oven-drying in accordance with
Tex-212-F, Partll, and verify that the mixture contains no more than 0.2% of moisture by weight. Obtain the
sample immediately after dischargingthe mixtureinto the truck and performthe test promptly.

Hauling Operations. Cleanall truck beds before use to ensure that mixture is not contaminated. Use a
release agent shown on the Department’s MPL to coat the inside bed of the truck when necessary. Do
not use diesel or any release agent not shown on the Department’s MPL.

Use equipment for hauling as defined in Section 3081.4.7.3.3., “Hauling Equipment.” Use other hauling
equipment only when allowed.

Placement Operations. Collect haul tickets from each load of mixture deliveredto the project and provide the
Department’s copy to the Engineer approximately every hour, or as directed. Use a hand-held thermal camera
or infrared thermometer, when a thermalimaging system is not used, to measure andrecord the internal
temperature of the mixture as discharged from thetruck or Material Transfer Device (MTD) before or as the
mix enters the paver and an approximate station numberor GPS coordinates on each ticket. Calculate the
daily yield and cumulative yield for the specified lift and provide to the Engineer at the end of paving
operations for each day unless otherwise directed. The Engineer may suspend production if the Contractor
fails to produce and provide haul tickets and yield calculations by the end of paving operations for each day.

Prepare the surface by removingraised pavementmarkers and objectionable material such as moisture, dirt,
sand, leaves, and other loose impediments fromthe surface before placing mixture. Remove vegetation from
pavement edges. Place the mixture to meet the typical section requirements and produce a smooth, finished
surface with a uniform appearance and texture. Place mixture so that longitudinal joints on the surface course
coincide within 6-in. of lane lines and are not placed in the wheel path, or as directed, and offset longitudinal
joints of successive courses of hot-mix by at least 6-in. Ensure that all finished surfaces will drain properly.
Place the mixture at the rate or thickness shown on the plans. The Engineer will use the guidelinesin Table
10 to determine the compacted lift thickness. The thickness determinedis based on the rate of 110-115b.
per square inch. for each inch of pavement unless otherwise shownon the plans.
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Table 10
Compacted Lift Thickness

Mixture Type Compacted Lift Thickness'
Min (in.) Max (in.)
TOM-C 0.75 1.25
TOM-F 0.5 1.00

1. Compacted target lift thickness will be specified on the plans.
Weather Conditions.

When Usinga Thermal Imaging System. The Contractor may pave any time the roadway is dry and the
roadway surface temperature is at least 60°F unless otherwise approved or as shown on the plans; however,
the Engineer may restrict the Contractor frompaving surface mixtures if the ambient temperature is likely to
drop below 32°F within 12 hr. of paving. Place mixtures only when weather conditions and moisture conditions
of the roadway surface are suitable as determined by the Engineer. Provide output data from the thermal
imaging system to demonstrate to the Engineer that no recurring severe thermal segregation existsin
accordance with Section 30814.7.3.1.2,, “Thermal Imaging System.”

Produce mixture witha targetdischarge temperature higher than 300°F and with a compaction aid to facilitate
compaction when the air temperature is 70°F and falling

When Not Using a Thermal Imaging System. When usinga thermal camerainstead the thermal imaging
system, place mixturewhenthe roadway surface temperatureis at or above 70°F unless otherwise approved
or as shown on the plans. Measure the roadway surface temperature with a hand-held thermal camera or
infrared thermometer. Place mixtures only when weather conditions and moisture conditions of the roadway
surface are suitable as determined by the Engineer. The Engineer may restrict the Contractor from paving if
the air temperature is 70°F and falling.

Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to
facilitate compaction when the air temperatureis 70°F and falling.

Tack Coat.

Application. Cleanthe surface before placing the tack coat. The Engineer will set the rate between0.04 and
0.10 gal. of residual asphalt per square yard of surface area, unless otherwise specified on the plans. Apply a
uniform tack coat at the specified rate unless otherwise directed. Apply the tack coat in a uniform manner to
avoid streaks and other irregular pattems. Apply the tack coat to all surfaces that will come in contact with the
subsequent HMA placement unless otherwise directed. Apply adequate overlap of the tack coat in the
longitudinal direction during placement of the mat to ensure bond of adjacent mats, unless otherwise directed.
Allow adequate time for emulsion to break completely before placing any material. Prevent splattering of tack
coat when placed adjacent to curb, gutter, and structures. The Engineer may suspend paving operations until
there is adequate coverage. Do not dilute emulsified asphalts at the terminal, in the field, or at any other
location before use.

Sampling. The Engineerwill obtain at least one sample of the tack coat binder per project in accordance with
Tex-500-C, Part I, and test it to verify compliance with Item 300, “Asphalts, Oils, and Emulsions.” The
Engineer will notify the Contractor when the sampling will occur and will witness the collection of the sample
from the asphalt distributor immediately before use. Label the can with the corresponding lot and sublot
numbers, producer, producer facility, grade, district, date sampled, and project information including highway
and CSJ. For emulsions, the Engineer may test as often as necessary to ensure the residual of the emulsion is
greater than or equal to the specification requirementin ltem 300, “Asphalts, Qils, and Emulsions.”

Lay-Down Operations. Use the placement temperatures in accordance with Table 11 to establish the minimum
placement temperature of mixture delivered to the paving operation.
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Table 11
Minimum Mixture Placement Temperature

Min Placement Temperature

- . 1
High-Temperature Binder Grade (Before Entering Paving Operation)2,3

PG 76 280°F

1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to
produce the mixture.

2. The mixture temperature must be measured using a hand-held thermal camera or infrared thermometer
nearest to the point of entry of the paving operation.

3. Minimum placement temperatures may be reduced 10°F if using a compaction aid.

Thermal Profile. Use a hand-held thermal cameraor a thermal imaging system to obtain a continuous
thermal profile in accordance with Tex-244-F.

Thermal Segregation.
Moderate. Any areas that have a temperature differential greater than25°F, but not exceeding 50°F.
Severe. Any areas that have a temperature differential greaterthan 50°F .

Thermal Imaging System. Review the output results whena thermalimaging system is used, and provide
the report described in accordance with Tex-244-F to the Engineer daily. Modify the paving process as
necessary to eliminate any recurring (moderate or severe) thermal segregation identified by the thermal
imaging system.

The Engineer may suspendsubsequent paving operations if the Contractor cannot successfully modify the
paving process to eliminate recurring severe or moderate thermal segregation.

Provide the Engineer with electronic copies of all daily data files that can be used with the thermalimaging
system software to generate temperature prdfile plots daily or as requested by the Engineer.

Thermal Camera. When using a thermal camerainstead of the thermal imaging system, take immediate corrective
action to eliminate recurring moderate thermal segregation when a hand-held thermal camera is used.
Evaluate areas with moderate thermal segregation by performing water flow testing in accordance with Tex-
246-F and verify the water flow is greaterthan 120 sec. Provide the Engineer withthe thermal profile of every
sublot within one working day of the completion of each lot. When requested by the Engineer, provide the
electronic files generated using the thermal camera. Report the results of each thermal profile in accordance
with Section 3081.4.2., “Reportingand Responsibilities.” The Engineer will use a hand-held thermal camera
to obtain a thermal profile at least once per project, unless the thermalimaging system is used. Suspend
operations and take immediate corrective action to eliminate severe thermal segregationunless otherwise
directed. Resume operations whenthe Engineer determines that subsequent production will meet the
requirements of this Section. Evaluate areas with severe thermal segregation by performing water flow testing
in accordance with Tex-246-F and verify the water flow is greater than120 sec. Remove and replace the
material in any areas that have both severe thermal segregation and a failing result forwater flow test unless
otherwise directed.

Windrow Operations. Operate windrow pickup equipmentso that when hot-mixis placed in windrows,
substantially all the mixture deposited on the roadbedis picked up and loaded into the paver.

Hauling Equipment. Use belly dumps, live bottom, or end dump trucks to haul and transfer mixture. End
dump trucks are only allowed when usedin conjunction with an MTD with remixing capability unless
otherwise allowed.

Screed Heaters. Tum off screedheaters to prevent overheating of the mat if the paver stops for more than 5
min. The Engineer may evaluate the suspect area in accordance with Section 3081.4.9.3.1.1., “Recovered
Asphalt Dynamic Shear Rheometer (DSR),”if the screed heater remains on for morethan 5 min. while the
paver is stopped.
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Compaction. Roll the freshly placed mixture with as many steel-wheeled rollers as necessary toensure
adequate compaction without excessive breakage of the aggregate and to provide a smooth surface and
uniform texture. Operate eachroller in static mode for TOM-F mixtures only. Do not use pneumatic-tire
rollers. Use the control strip method given in accordance with Tex-207-F, Part 1V, to establish the rolling
pattern. Thoroughly moisten the roller drums with a soap and water solutionto prevent adhesion. Use only
water or an approved release agent onrollers, tamps, and other compaction equipment unless otherwise
directed.

Use tamps to thoroughly compact the edges of the pavementalong curbs, headers, and similar structures
and in locations that will not allow thorough compaction with rollers. The Engineer may requirerolling with a
trench roller on widenedareas, in trenches, and in otherlimited areas.

Use Tex-246-F to measure water flow to verify the mixture is adequately compacted. Measure the water flow
once per sublot at locations directed by the Engineer. Take additional water flow measurements when the
minimum temperature ofthe uncompacted matis below the temperature requirements in accordance with Table 12.

Table 12
Minimum Uncompacted Mat Temperature Requiring Additional Water Flow Measurements

Min Temperature of the Uncompacted Mat

- ) )
High-Temperature Binder Grade Allowed Before Initial Break Down Rolling??

PG 76 <270°F

1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used
to produce the mixture.

2. The surface of the uncompacted mat must be measured using a hand-held thermometer or infrared
thermometer.

3. Minimum uncompacted mat temperature requiring a water flow measurement may be reduced 10°F if using
a compaction aid.

Use Tex-246-F to measure water flow to verify the mixture is adequately compacted at confined longitudinal
joints as directed by the Engineer.

The water flow rate should be greaterthan 120 sec. Investigate the cause of the water flow rate test failures
and take corrective actions during production and placement to ensure the water flow rateis greater than 120
sec. Suspend production if two consecutive water flow rate tests fail unless otherwise approved. Resume
production after the Engineerapproves changes to production or placement methods.

Complete all compaction operations before the pavement temperature drops below 180°F unless otherwise
allowed. The Engineer may allow compaction with a light finish roller operated in static mode for pavement
temperatures below 180°F when approved.

Allow the compacted pavement to cool to 160°F or lower before openingto traffic unless otherwise directed.
Sprinkle the finished mat with water orlimewater, when directed, to expedite opening the roadway to traffic.

Acceptance Plan. Sample and test the hot-mix asphalt on a lot and sublot basis.

Referee Testing. The Materials and Tests Division is the referee laboratory. The Contractor may request
referee testing if the differences between Contractorand Engineer test results exceed the maximumallowable
difference in accordance with Table 8 andthe differences cannot be resolved. The Contractor may also
request referee testing if the Engineer’s test results require suspension of production andthe Contractor's test
results are within specification limits. Make the request within five working days after receiving test results
from the Engineer. Referee tests will be performed only on the sublot in question and only for the particular
testsin question. Allow 10 working days from thetime the referee laboratory receives the samples for test
resultsto be reported. The Department may require the Contractor to reimburse the Department for referee
tests if more than three refereetests per project arerequiredand the Engineer’s test results are closer to the
referee test results than the Contractor’s test results.

The Materials and Tests Division will determine the laboratory-molded density based on the molded specific
gravity and the maximum theoretical specific gravity of the referee sample.
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492 Production Acceptance.

49.21. Production Lot. A production lot consists of four equal sublots. The default quantity for Lot 1is 500 ton;
however, when requested by the Contractor, the Engineer may increase the quantty for Lot 1 to no more than
2,000 ton. The Engineerwill select subsequent lot sizes based on the anticipated daily production such that
approximately three to four sublots are produced each day. The lot size will be between 500 ton and 2,000 ton.
The Engineer may changethe lot size before the Contractor begins any lot.

49211, Incomplete Production Lots. If a lotis begun but cannot be completed, such as on the last day of
production or in other circumstances deemed appropriate, the Engineer may close the lot. Close all lots
within five working days unless otherwise allowed.

49.2.2. Production Sampling.

49221, Mixture Sampling. Obtain hot-mix samples fromtrucks at the plantin accordance with Tex-222-F. The
sampler will split each sample into three equal portions in accordance with Tex-200-F and label these portions
as “Contractor,”“Engineer,” and “Referee.” The Engineer will performor witness the sample splitting and take
immediate possession of the samples labeled “Engineer’ and “Referee.” The Engineer will maintain the
custody of the samples labeled “Engineer” and ‘Referee” untilthe Department’s testing is completed.

49221.1. Random Sample. At the beginning of the project, the Engineer will select randomnumbers for all production
sublots. Determine sample locations in accordance with Tex-225-F . Take one sample for each sublotat the
randomly selected location. The Engineer will perform or witness the sampling of production sublots.

49221.2. Blind Sample.Forone sublot per lot, the Engineer will obtain and test a “blind” sample instead of the
random sample collected by the Contractor. Test either the “blind” or the random sample; however, referee
testing (if applicable) will be based on a comparison of results from the “blind” sample. The location of the
Engineer’s “blind” sample will not be disclosed to the Contractor. The Engineer’s “blind” sample may be
randomly selected in accordance with Tex-225-F for any sublot or selected at the discretion of the Engineer.
The Engineer will use the Contractor’s split sample for sublots not sampled by the Engineer.

49222, Informational Methylene Blue Testing. During the project and at random, obtain and provide the Engineer
with approximately 50 Ib. of each fine aggregate and approximately 20 Ib. of all mineralfillers used to
produce the mixture. Label the samples with the Contral Section Job (CSJ), mixturetype, and approximate
lot and sublot number corresponding to when the sample was taken. The Engineer will ship the samples to
the Materials and Tests Division for Methylene Blue testing in accordance with Tex-252-F . Results from
these tests will not be used for specification compliance.

49223, Asphalt Binder Sampling. Obtain a 1-qt. sample of the asphalt binder witnessed bythe Engineer for each
lot of mixture produced. The Contractor will notify the Engineer whenthe sampling willoccur. Obtain the
sample at approximately the same time the mixture randomsample is obtained. Sample froma port located
immediately upstream fromthe mixing drum or pug mill and upstream fromthe introduction of any additives in
accordance with Tex-500-C, Partll. Label the can with the corresponding lot and sublot numbers, producer,
producer facility location, grade, district, date sampled, and projectinformation including highway and CSJ. The
Engineerwill retain these samples for one year. The Engineer may also obtain independent samples. If
obtaining an independentasphalt binder sample and uponrequest of the Contractor, the Engineer will split
a sample of the asphalt binder with the Contractor.

At least once per project, the Engineer will collect split samples of each binder grade and source used. The
Engineer will submit one split sample to the Materials and Tests Division to verify compliance with
Item 300, “Asphalts, Qils, and Emulsions,” and will retain the other split sample for 1 yr.

49.2.3. Production Testing. The Contractor and Engineer must performproductiontests in accordance withTable 13.
The Contractorhas the option to verify the Engineer’s test results on split samples provided by the Engineer.
Determine compliance withoperational tolerances listed in accordance with Table 8 for all sublots. Take
immediate corrective action if the Engineer's laboratory-molded density on any sublot is less than 95.0% or
greater than 98.0% when using the SGC or less than 96.5% or greater than 98.5% when using the TGC, to bring
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the mixture within these tolerances. The Engineermay suspend operations if the Confractor’s corrective actions
do not produce acceptable results. The Engineerwill allow productionto resume when the proposed corrective
action is likely to yield acceptable results.

The Engineer may allow altemate methods for determining the asphalt binder contentand aggregate
gradation if the aggregate mineralogy is such that Tex-236-F, Part | does notyield reliable results. Provide
evidence that results from Tex-236-F, Partl are notreliable before requesting permission to use an alternate
method unless otherwise directed. Use the applicable test procedure as directed if an alternate test method is

allowed.

Table 13

Production and Placement Testing Frequency

Description Test Method Min Con_tractor Min Engineer
Testing Testing
Individual % retained for #8 sieve and larger
Individual % retained for sieves smaller than Tex-200-F 1 per 12 sublots!
#8 and larger than #200 or 1 per sublot per iz sublots
% passing the #200 sieve Tex-236-F
Laboratory-molded density
Laboratory-molded bulk specific gravity Tex-207-F N/A 1
VNA Tox204F 1 per sublot
Moisture content Tex-212-F, Part | When directed
Theoretical maximum specific (Rice) gravity Tex-227-F, Part 1l N/A 1 per sublot'
Asphalt binder content? Tex-236-F, Part | 1 per sublot 1 perlot!
Overlay test3 Tex-248-F N/A 1 per project
Hamburg Wheel test Tex-242-F N/A 1 per project
Thermal profile Tex-244-F 1 per sublot#:°.6 1 per project®
. . . 1 perlot .

Asphalt binder sampling and testing Tex-500-C, Part Il (sample only)” 1 per project
Tack coat sampling and testing Tex-500-C, Part 111 N/A 1 per project
Boil test® Tex-530-C 9
Water flow Tex-246.F 1 per sublot
Methylene blue test10 Tex-252-F ! per project 1 per project

(sample only)

1. Forproduction defined in Section 3081.4.9.4., “Exempt Production,” the Engineer will test one per day if 100 ton
or more are produced. For Exempt Production, no testing is required with less than 100 ton are produced.
May be obtained from asphalt flow meter readout as determined by the Engineer.

Testing performed by the Materials and Tests Division on sample obtained from Lot 2 or higher.

To be performed in the presence of the Engineer when a thermal camera is used, unless otherwise approved.
Not required when a thermal imaging system is used.

When using the thermal imaging system, the test report must include the temperature measurements taken in
accordance with Tex-244-F.

Obtain samples witnessed by the Engineer. The Engineer will retain these samples for 1 yr.

When shown on the plans.

To be performed in the presence of the Engineer, unless otherwise directed.

0 Testing performed by the Materials and Tests Division for informational purposes only.

S ol S N

—“0.00.“

Operational Tolerances. Control the production process within the operational tolerances in accordance

with Table 8. When production is suspended, the Engineer will allow productionto resume when test results
or other information indicates the next mixture produced will be within the operational tolerances.

Gradation. Suspend operation and take corrective action if any aggregate is retained on the maximum sieve
size in accordance with Table 6. A sublot is defined as out of tolerance if either the Engineer’s or the
Contractor’s test results are out of operational tolerance. Suspend production when test results for gradation
exceed the operationaltolerances in accordance with Table 8 for three consecutive sublots on the same
sieve or four consecutive sublots on any sieve unless otherwise directed. The consecutive sublots may be
from more than one lot.

Asphalt Binder Content. A sublot is defined as out of operational tolerance if either the Engineer’s or the
Contractor’s test results exceed the values in accordance with Table 8. Suspend productionwhentwo or
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more sublots within a lot are out of operational tolerance or below the minimumasphalt binder content
specified in accordance with Table 6 unless otherwise directed. Suspend production and shipment of mixture
if the Engineer’s or Contractor’s asphalt binder content deviates from the current JMF by more than 0.5% for
any sublot or is less than the minimum asphalt content allowed in accordance with Table 6.

Voids in Mineral Aggregates (VMA). The Engineer will determinethe VMA for every sublot. For sublots
when the Engineer does not determine asphalt binder content, the Engineer will use the asphalt binder
content results from QC testing performedby the Contractor to determine VMA.

Take immediate corrective action if the VMA value for any sublot is less than the minimum VMA requirement
for production in accordance with Table 6. Suspend production and shipment of the mixture if the Engineer's
VMA results on two consecutive sublots are below the minimum VMArequirement for production in
accordance with Table 6.

Suspend production and shipment of the mixture if the Engineer’'s VMA result is more than 0.5% below the
minimum VMA requirementfor productionin accordance with Table 6. In addition to suspending production,
the Engineer may require removal and replacement or may allow the sublot to be left in place without
payment.

Hamburg Wheel. The Engineer may perform a Hamburg Wheel on plantproduced mixture at any time during
production. In addition to testing production samples, the Engineer may obtain cores and performthe Hamburg
Wheeltest on any area of the roadway where rutting is observed. Suspend production until further Hamburg
Wheel meet the specified values when the production or core samples fail to meet the Hamburg Wheel criteria
in accordance with Table 7. Core samples, if taken, will be obtained from the center of the finished mat or
other areas excluding the vehicle wheel paths. The Engineer may require up to the entire sublot of any
mixture failing the Hamburg Wheel to be removed and replaced at the Contractor’s expense.

Ifthe Departments or Department-approved laboratory’s Hamburg Wheel test results in a “remove and
replace” condition, the Contractor may request that the Department confirm the results by re-testing the
failing material. The Materials and Tests Division will perform the Hamburg Wheel and determine thefinal
disposition of the material in question based on the Department’s test results.

Individual Loads of Hot-Mix. The Engineer can reject individual truckloads of hot-mix. When a load of hot-
mix s rejected for reasons other than temperature, contamination, or excessive uncoated particles, the
Contractor may request that the rejected load be tested. Make this request within 4 hr. of rejection. The
Engineer will sample and test the mixture. If test results are within the operational tolerances in accordance
with Table 8, payment will be made for the load. If test results are not within operational tolerances, no
payment will be made for the load.

PlacementAcceptance.

PlacementLot. A placement lot consists of four placement sublots. A placementsublot consists of the
area placed during a productionsublot.

Recovered Asphalt Dynamic Shear Rheometer (DSR). The Engineer may take productionsamples or
cores from suspect areas of the project to determine recoveredasphalt properties. Asphalt binders with an
aging ratio greater than 3.5 do not meet the requirements for recovered asphalt properties and may be
deemed defective when tested and evaluated by the Materials and Tests Division. Theaging ratio is the DSR
value of the extracted binder divided by the DSR value of the original unagedbinder. Obtain DSR values in
accordance with AASHTO T 315 at the specified high temperature performance grade of the asphalt. The
Engineer may requireremoval and replacement of the defective material at the Contractor’'s expense. The
asphalt binder will be recoveredfor testing from production samples or cores in accordance with Tex-211-F.

Irregularities. Identify and correct irregularities including segregation, rutting, raveling, flushing, fat spots, mat
slippage, irregular color, irregular texture, roller marks, tears, gouges, streaks, uncoated aggregate particles,
or broken aggregate particles. The Engineer may also identify irregularities, andin such cases, the Engineer
will promptly notify the Contractor. The Engineer may require the Contractor to remove and replace (at the
19-21 01-22
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Contractor’s expense) areas of the pavement that contain irregularities if the Engineer determines that the
irregularity will adversely affect pavement performance. The Engineer mayalsorequire the Contractor toremove
and replace (at the Contractor’s expense) areas where the mixture does not bond to the existing pavement.

The Engineer may require the Contractor to immediately suspend operations if irregularities are detected or
may allow the Contractor to continue operations for no more thanone day while the Contractor is taking
appropriate corrective action.

494, Exempt Production. Whenthe anticipated daily productionis less than 100 ton, all QC and QA sampling
and testing are waived. The Engineer may deem the mixture as exempt production for the following
conditions:

m anticipated daily production is more than 100 ton but less than 250 ton;

m totalproduction for the projectis less than 2,500 ton;

s whenmutually agreed between the Engineerand the Contractor; or

m  whenshownonthe plans.

For exempt production, the Contractoris relieved of all production and placement sampling andtesting

requirements. All other specification requirements apply, and the Engineer will performacceptance tests for

production and placement in accordance with Table 13.

For exempt production:

m produce, haul, place, and compact the mixture as directed by the Engineer; and

m  control mixture productionto yield a laboratory-molded density that is within £1.0% of the target density
as tested by the Engineer.

49.5. Ride Quality. Measure ride quality in accordance with Item 585, “Ride Quality for Pavement Surfaces,”
unless otherwise shown on the plans.

5. MEASUREMENT

5.1. TOM Hot-Mix Asphalt. TOMhot-mix will be measured by the ton of composite mixture, which includes
asphalt, aggregate, and additives. Measure the weight on scales in accordance with ltem 520, “Weighing
and Measuring Equipment.”

5.2. Tack Coat. Tack coat willbe measured at the applied temperature by strapping the tank beforeand after
road application and determining the net volume in gallons from the calibrated distributor. The Engineer wil
witness all strapping operations for volume determination. All tack, including emulsions, will be measured
by the gallon applied.

The Engineer may allow the use of a metering device to determine asphalt volume used and application
rate if the device is accurate within 1.5% of the strapped volume.

6. PAYMENT

The work performed and materials furnishedin accordance with this ltem and measured as provided under
Section 3081.5.1., “TOM Hot-Mix Asphalt,” will be paid for at the unit bid price for “Thin Overlay Mixture” of
the mixture type, SAC, andbinder specified. These prices arefull compensation for surface preparation,
removing pavement markingand markers, materials, placement, equipment, labor, tools, and incidentals.

The work performed and materials furnished in accordance with this Item and measured as provided under
Section 3081.5.2., “Tack Coat,” will be paid for at the unit bid price for “Tack Coat” of the tack coat
provided. These prices are full compensation for materials, placement, equipment, labor, tools, and
incidentals.

Trial batches will not be paid for unless they are included in pavement work approved by the Department.
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Payment adjustment for ride quality will be determined in accordance with Item 585, “Ride Quality for
Pavement Surfaces.”
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Special Specification 3082 =
Thin Bonded Friction Courses y L=

DESCRIPTION

Construct a hot-mix asphalt (HMA) surface course composed of a warm spray-applied polymer modified
emulsion membrane followed immediately with a compacted permeable mixture of aggregate, asphalt binder,
and additives mixed hot in a mixing plant.

2.1.

2.1.1.

MATERIALS

Furnish uncontaminated materials of uniform quality that meet the requirements of the plans and
specifications.

Notify the Engineer of all material sources and before changing any material source or formulation. The
Engineer will verify that the specification requirements are met when the Contractor makes a source or
formulation change, and may require a new laboratory mixture design, trial batch, or both. The Engineer may
sample and test project materials at any time during the project to verify specification compliance in
accordance with Item 6, “Control of Materials.”

Aggregate. Furnish aggregates from sources that conform to the requirements shown in Table 1 and as
specified in this Section. Aggregate requirements in this Section, including those shown in Table 1, may be
modified or eliminated when shown on the plans. Additional aggregate requirements may be specified when
shown on the plans. Provide aggregate stockpiles that meet the definitions in this Section for coarse or fine
aggregate. Do not use intermediate or fine aggregate in PFC mixtures. Supply aggregates that meet the
definitions in Tex-100-E for crushed gravel or crushed stone. The Engineer will designate the plant or the
quarry as the sampling location. Provide samples from materials produced for the project. The Engineer will
establish the Surface Aggregate Classification (SAC) and perform Los Angeles abrasion, magnesium
sulfate soundness, and Micro-Deval tests. Perform all other aggregate quality tests listed in accordance
with Table 1. Document all test results on the mixture design report. The Engineer may perform tests on
independent or split samples to verify Contractor test results. Stockpile aggregates for each source and type
separately. Determine aggregate gradations for mixture design and production testing based on the washed
sieve analysis given in Tex-200-F, Part II.

Coarse Aggregate. Coarse aggregate stockpiles must have no more than 20% material passing the No. 8
sieve. Aggregates from sources listed in the Department’s Bituminous Rated Source Quality Catalog
(BRSQC) are preapproved for use. Use only the rated values for hot-mix listed in the BRSQC. Rated values
for surface treatment (ST) do not apply to coarse aggregate sources used in hot-mix asphalt.

For sources not listed on the Department's BRSQC:

m  build an individual stockpile for each material;

request the Department test the stockpile for specification compliance;

approved only when tested by the Engineer;

once approved, do not add material to the stockpile unless otherwise approved; and
allow 30 calendar days for the Engineer to sample, test, and report results.

Provide coarse aggregate with at least the minimum SAC shown on the plans. SAC requirements only apply
to aggregates used on the surface of travel lanes, unless otherwise shown on the plans. SAC requirements
apply to aggregates used on surfaces other than travel lanes when shown on the plans. The SAC for sources
on the Department’s Aggregate Quality Monitoring Program (AQMP) (Tex-499-A) is listed in the BRSQC.
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Blending Class A and Class B Aggregates. To prevent crushing of the Class B aggregate when blending,
Class B aggregate may be blended with a Class A aggregate to meet requirements for Class A materials if
the Department's BRSQC rated source soundness magnesium (RSSM) rating for the Class B aggregate is
less than the Class A aggregate or if the RSSM rating for the Class B aggregate is less than or equal to 10%.
Use the rated values for hot mix asphaltic concrete (HMAC) published in the BRSQC. When blending Class A
and B aggregates to meet a Class A requirement, ensure that at least 50% by weight, or volume if required,
of all the aggregates used in the mixture design retained on the No. 4 sieve comes from the Class A aggregate
source, unless otherwise shown on the plans. Blend by volume if the bulk specific gravities of the Class A
and B aggregates differ by more than 0.300. Class B aggregate may be disallowed when shown on the
plans.

The Engineer may perform tests at any time during production, when the Contractor blends Class A and B
aggregates to meet a Class A requirement, to ensure that at least 50% by weight, or volume if required, of the
material retained on the No. 4 sieve comes from the Class A aggregate source. The Engineer will use the
Department’s mix design template, when electing to verify conformance, to calculate the percent of Class A
aggregate retained on the No. 4 sieve by inputting the bin percentages shown from readouts in the control
room at the time of production and stockpile gradations measured at the time of production. The Engineer
may determine the gradations based on either washed or dry sieve analysis from samples obtained from
individual aggregate cold feed bins or aggregate stockpiles. The Engineer may perform spot checks using the
gradations supplied by the Contractor on the mixture design report as an input for the template; however, a
failing spot check will require confirmation with a stockpile gradation determined by the Engineer.

Micro-Deval Abrasion. The Engineer will perform a minimum of one Micro-Deval abrasion test in accordance
with Tex-461-A for each coarse aggregate source used in the mixture design that has a Rated Source
Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC, unless otherwise
directed. The Engineer will perform testing before the start of production and may perform additional testing
at any time during production. The Engineer may obtain the coarse aggregate samples from each coarse
aggregate source or may require the Contractor to obtain the samples. The Engineer may waive all Micro-
Deval testing based on a satisfactory test history of the same aggregate source.

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when
tested, using the following formula:

Mgest = (RSSM)(MDact/RSMD)

where:

Mgest. = magnesium sulfate soundness loss
RSSM = Rated Source Soundness Magnesium
MDact. = actual Micro-Deval percent loss
RSMD = Rated Source Micro-Deval

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate
soundness loss specified, the coarse aggregate source will not be allowed for use unless otherwise
approved. The Engineer will consult the Soils and Aggregates Section of the Materials and Tests Division, and
additional testing may be required before granting approval.

Fine Aggregate. Fine aggregates consist of manufactured sands and screenings. Fine aggregate stockpiles
must meet the fine aggregate properties in accordance with Table 1 and the gradation requirements in
accordance with Table 2. Supply fine aggregates that are free from organic impurities. The Engineer may test
the fine aggregate in accordance with Tex-408-A to verify the material is free from organic impurities. Do not
use field sand or other uncrushed fine aggregate. Use fine aggregate from coarse aggregate sources that
meet the requirements shown in accordance with Table 1 unless otherwise approved.
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Table 1
Coarse Aggregate Quality Requirements
Property Test Method Requirement
SAC Tex-499-A (AQMP) As shown on the plans
Deleterious material, %, Max Tex-217-F, Part | 1.0
Decantation, %, Max Tex-217-F, Part | 15
Micro-Deval abrasion, % Tex-461-A Note *
Los Angeles abrasion, %, Max Tex-410-A 30
Magnesium sulfate soundness, 5 cycles, %, Max Tex-411-A 20
Crushed face count?, %, Min Tex-460-A, Part | 95
Flat and elongated particles @ 5:1, %, Max Tex-280-F 10
Fine Aggregate Properties
Sand Equivalent, %, Min Tex-203-F 45
Methylene Blue, mg/g, Max Tex-252-F 10.0
1. Used to estimate the magnesium sulfate soundness loss in accordance with section 3082.2.1.1.2., “Micro-Deval
Abrasion.”
2. Only applies to crushed gravel.
Table 2
Gradation Requirements for Fine Aggregate
Sieve Size % Passing by Weight or Volume
3/8" 100
#8 70-100
#200 0-30

Mineral Filler. Mineral filler consists of finely divided mineral matter such as agricultural lime, crusher fines,
or hydrated lime. Fly ash is not allowed unless otherwise shown on the plans. Mineral filler is allowed unless
otherwise shown on the plans. Use no more than 2% hydrated lime, unless otherwise shown on the plans.
Test all mineral fillers except hydrated lime and fly ash in accordance with Tex-252-F to ensure specification
compliance. The plans may require or disallow specific mineral fillers. Provide mineral filler, when used, that:
= s sufficiently dry, free-flowing, and free from clumps and foreign matter as determined by the Engineer;
= does not exceed 3% linear shrinkage when tested in accordance with Tex-107-E; and

= meets the gradation requirements in accordance with Table 3, unless otherwise shown on the plans.

Table 3
Gradation Requirements for Mineral Filler
Sieve Size % Passing by Weight or Volume
#3 100
#200 55-100

Baghouse Fines. Fines collected by the baghouse or other dust-collecting equipment may be reintroduced
into the mixing drum.

Asphalt Binder. Furnish the type and grade of binder specified on the plans that meets the requirements of
Item 300, “Asphalts, Oils, and Emulsions.”

Performance-Graded (PG) Binder. Provide an asphalt binder with a high-temperature grade of PG 76 and
low-temperature grade as shown on the plans in accordance with Section 300.2.10., “Performance-Graded
Binders,” when PG binder is specified.

Asphalt-Rubber (A-R) Binder. Provide A-R binder that meets the Type | or Type Il requirements of Section
300.2.9., “Asphalt-Rubber Binders,” when A-R is specified unless otherwise shown on the plans. Use at least
15.0% by weight of Crumb Rubber Modifier (CRM) that meets the Grade B or Grade C requirements of Section
300.2.7., “Crumb Rubber Modifier,” unless otherwise shown on the plans. Provide the Engineer the A-R binder
blend design with the mix design (JMF1) submittal. Provide the Engineer with documentation such as the bill of
lading showing the quantity of CRM used in the project unless otherwise directed.

Membrane. Provide a smooth and homogeneous polymer modified emulsion meeting the requirements in
accordance with Table 4.
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Table 4
Polymer Modified Emulsion Requirements
Test on Emulsion Test Method Min Max
Viscosity @ 77°F, SSF T72 20 100
Storage Stability, % T59 1
Demulsibility (for anionic emulsions), 35 mL of
0.02N CaCl2, % 799 %
Demulsibility (for cationic emulsions), 35 mL T59 55
0.8% Sodium dioctyl sulfosuccinate, %
Sieve Test,2 % T59 0.05
Distillation Test:3
Residue by distillation, % by wt. T59 63 0.5
Oil portion of distillate, % by vol.
Test on Residue from Distillation Test Method Min Max
Elastic Recovery @ 50°F, 50 mm/min., % Tex-539-C 60
Penetration @ 77°F, 100 g, 5 sec, 0.1 mm T49 100 150

1. After standing undisturbed for 24 hr., the surface must be smooth, must not exhibit a
white or milky colored substance, and must be a homogeneous color throughout.

2. May be required by the Engineer only when the emulsion cannot be easily applied in the
field.

3. The temperature on the lower thermometer should be brought slowly to 350°F +10°F and
maintained at this temperature for 20 min. The total distillation should be complete in 60 £5
min. from the first application of heat.

Additives. Provide the Engineer with documentation such as the bill of lading showing the quantity of
additives used in the project unless otherwise directed.

Fibers. Provide cellulose or mineral fibers when PG binder is specified. Do not use fibers when A-R binder is
specified. Submit written certification to the Engineer that the fibers proposed for use meet the requirements
of DMS-9204, “Fiber Additives for Bituminous Mixtures.” Fibers may be pre-blended into the binder at the
asphalt supply terminal unless otherwise shown on the plans.

Lime Mineral Filler. Add lime as mineral filler at a rate of 1.0% by weight of the total dry aggregate in
accordance with Item 301, “Asphalt Antistripping Agents,” unless otherwise shown on the plans or waived by
the Engineer based on Hamburg Wheel test results. Do not add lime directly into the mixing drum of any plant
where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection system
that reintroduces the lime into the drum.

Lime and Liquid Antistripping Agent. When lime or a liquid antistripping agent is used, add in accordance
with Item 301, “Asphalt Antistripping Agents.” Do not add lime directly into the mixing drum of any plant
where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection
system that reintroduces the lime into the drum. Lime added as mineral filler will count towards the total
quantity of lime specified when the plans require lime to be added as an antistripping agent.

Compaction Aid. Compaction Aid is defined as a Department-approved chemical warm mix additive denoted
as “chemical additive” on the Department’s material producer list (MPL) that is used to facilitate mixing and
compaction of HMA.

Compaction aid is allowed for use on all projects. Compaction aid is required when shown on the plans or
as required in Section 3082.4.7.1., “Weather Conditions.”

Warm mix foaming processes, denoted as “foaming process” on the Department-approved MPL, may be used
to facilitate mixing and compaction of HMA; however warm mix processes are not defined as a Compaction
Aid.

Recycled Materials. Recycled materials are not allowed for use.
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EQUIPMENT

Provide required or necessary equipment in accordance with Item 320, “Equipment for Asphalt Concrete
Pavement.” When A-R binder is specified, equip the hot-mix plant with an in-line viscosity-measuring device
located between the blending unit and the mixing drum. Provide a means to calibrate the asphalt mass flow
meter on-site when a meter is used.

Placement Equipment. Provide a paver that meets all the requirements listed below.

Paver. Furnish a paver that will spray the membrane, apply the PFC mixture, and level the surface of the mat
in a single pass. Configure the paver so that the mixture is placed no more than 5 sec. after the membrane is
applied. Ensure the paver does not support the weight of any portion of hauling equipment other than the
connection. Provide loading equipment that does not transmit vibrations or other motions to the paver that
adversely affects the finished pavement quality. Equip the paver with an automatic dual longitudinal-grade
control system and an automatic transverse-grade control system.

Tractor Unit. Supply a tractor unit that can push or propel vehicles, dumping directly into the finishing
machine to obtain the desired lines and grades to eliminate any hand finishing. Equip the unit with a hitch
to maintain contact between the hauling equipment’s rear wheels and the finishing machine’s pusher
rollers while mixture is unloaded.

Membrane Storage Tank and Distribution System. Equip the paver with an insulated storage tank with a
minimum capacity of 900 gal. Provide a metered mechanical pressure sprayer on the paver to apply a
uniform membrane at the specified rate. Locate the spray bar on the paver so that the membrane is applied
immediately in front of the screed unit. Provide a read-out device on the paver to monitor the membrane
application rate.

Furnish a volumetric calibration and strap stick for the tank in accordance with Tex-922-K, Part I, unless
otherwise directed. Calibrate the tank within the previous 5 yr. of the date first used on the project. The
Engineer may verify calibration accuracy in accordance with Tex-922-K, Part Il.

Screed. Provide a variable width vibratory screed that meets Item 320, “Equipment for Asphalt Concrete
Pavement.”

Material Transfer Device (MTD). Provide the specified type of MTD when shown on the plans. Ensure
MTDs provide a continuous, uniform mixture flow to the asphalt paver.

Rollers. Provide steel-wheel rollers meeting the requirements of Item 210, “Rolling,” except provide rollers
weighing a minimum of 10 ton for each roller required. Operate rollers in static (non-vibrating) mode unless
otherwise allowed.

41.

CONSTRUCTION

Produce, haul, place, and compact the specified paving mixture. In addition to tests required by the
specification, Contractors may perform other QC tests as deemed necessary. At any time during the project,
the Engineer may perform production and placement tests as deemed necessary in accordance with ltem 5,
“Control of the Work.” Schedule and participate in a mandatory pre-paving meeting with the Engineer on or
before the first day of paving unless otherwise shown on the plans.

Certification. Personnel certified by the Department-approved hot-mix asphalt certification program must
conduct all mixture designs, sampling, and testing in accordance with Table 5. Supply the Engineer with a list
of certified personnel and copies of their current certificates before beginning production and when personnel
changes are made. Provide a mixture design developed and signed by a Level 2 certified specialist. Provide
Level 1A certified specialists at the plant during production operations. Provide Level 1B certified specialists to
conduct placement tests. Provide AGG101 certified specialists for aggregate testing.
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Table 5
Test Methods, Test Responsibility, and Minimum Certification Levels
Test Description Test Method ’ Contractor Engineer Level!

1. Aggregate Testing
Sampling Tex-221-F v v 1AJAGG101
Dry sieve Tex-200-F, Part | 4 v 1A/AGG101
Washed sieve Tex-200-F, Part II v v 1AJAGG101
Deleterious material Tex-217-F, Parts | & IlI 4 v AGG101
Decantation Tex-217-F, Part |l v v AGG101
Los Angeles abrasion Tex-410-A v Department
Magnesium sulfate soundness Tex-411-A v Department
Micro-Deval abrasion Tex-461-A v AGG101
Crushed face count Tex-460-A v v AGG101
Flat and elongated particles Tex-280-F v v AGG101
Methylene blue test Tex-252-F v Department

2. Asphalt Binder & Tack Coat Sampling
Asphalt binder sampling Tex-500-C, Part I v v 1A/1B
Membrane sampling Tex-500-C, Part il v v 1A/1B
3. Mix Design & Verification

Design and JMF changes Tex-204-F v v 2
Mixing Tex-205-F v v 2
Molding (SGC) Tex-241-F v v 1A
Laboratory-molded density Tex-207-F, Parts |, VI, & VIII v v 1A
Rice gravity Tex-227-F, Part Il v v 1A
Ignition oven correction factors? Tex-236-F, Part II v v 2
Drain-down Tex-235-F v v 1A
Hamburg Wheel test Tex-242-F v v 1A
Boil test* Tex-530-C v v 1A
Cantabro loss Tex-245-F v v 1A

4. Production Testing
Control charts Tex-233-F v v 1A
Mixture sampling Tex-222-F v v 1A/1B
Gradation & asphalt binder content? Tex-236-F, Part | v v 1A
Moisture content Tex-212-F, Part Il v v 1AJAGG101
Micro-Deval abrasion Tex-461-A v AGG101
Drain-down Tex-235-F v v 1A
Boil test* Tex-530-C v v 1A
Abson recovery Tex-211-F v Department

5. Placement Testing
Control charts Tex-233-F v v 1A
Ride quality measurement Tex-1001-S v v Note 3
Thermal profile Tex-244-F v v 1B
Water flow test Tex-246-F v v 1B

1. Level 1A, 1B, AGG101, and 2 are certification levels provided by the Hot Mix Asphalt Center certification program.
2. Refer to Section 3082.4.5., “Production Operations,” for exceptions to using an ignition oven.
3. Profiler and operator are required to be certified at the Texas A&M Transportation Institute facility when Surface Test

Type B is specified.
4. When shown on the plans.

Reporting and Responsibilities. Use Department-provided templates to record and calculate all test data,
including mixture design, production and placement tests, control charts, and thermal profiles. Obtain the
current version of the templates at https://www.txdot.gov/inside-txdot/forms-publications/consultants-
contractors/forms/site-manager.html or from the Engineer. The Engineer and the Contractor will provide any

available test results to the other party when requested. The Contractor and Engineer must exchange test data
within the maximum allowable time in accordance with Table 6 unless otherwise approved. The Engineer and the
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Contractor will immediately report to the other party any test result that requires suspension of production or
placement or that fails to meet the specification requirements. Record and electronically submit all test
results and pertinent information on Department-provided templates.

Subsequent sublots placed after test results are available to the Contractor, which require suspension of
operations, may be considered unauthorized work. Unauthorized work will be accepted or rejected at the
discretion of the Engineer in accordance with Section 5.3., “Conformity with Plans, Specifications, and Special
Provisions.”

Table 6
Reporting Schedule
Description | ReportedBy | ReportedTo |  ToBe Reported Within
Production Quality Control
Gradation'
Asphalt binder content!
Laboratory-molded density* ) 1 working day of completion of
Moisture content? Contractor Engineer the sublot
Drain-down'
Boil test 4
Production Quality Assurance
Gradation?

Asphalt binder content?

Laboratory-molded density?

Hamburg Wheel test® Engineer Contractor 1 working day of completion of

Boil test# the sublot

Drain-down?

Binder tests?

Placement Quality Control

1
Thermal profile 1 working day of completion of

Water flow' Contractor Engineer the lot

Membrane application rate?

Placement Quality Assurance

Thermal profile?

Aging ratio® Engineer Contractor 1 working day of completion of

Water flow? the lot

Membrane application rate?

1. These tests are required on every sublot.

2. To be performed at the frequency in accordance with Table 14 or as shown on the plans.
3. Tobe reported as soon as the results become available.

4. When shown on the plans

Use the procedures described in Tex-233-F, when directed, to plot the results of all production and
placement testing. Update the control charts as soon as test results for each sublot become available. Make
the control charts readily accessible at the field laboratory. The Engineer may suspend production for failure
to update control charts.

Quality Control Plan (QCP). Develop and follow the QCP in detail. Obtain approval for changes to the QCP
made during the project. The Engineer may suspend operations if the Contractor fails to comply with the
QCP.

Submit a written QCP before the mandatory pre-paving meeting, when directed. Receive approval of the
QCP before pre-paving meeting. Include the following items in the QCP:

Project Personnel. For project personnel, include:

m alist of individuals responsible for QC with authority to take corrective action;
m  current contact information for each individual listed; and
m  current copies of certification documents for individuals performing specified QC functions.

Material Delivery and Storage. For material delivery and storage, include:
m the sequence of material processing, delivery, and minimum quantities to assure continuous plant
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operations;
m  aggregate stockpiling procedures to avoid contamination and segregation;
m frequency, type, and timing of aggregate stockpile testing to assure conformance of material
requirements before mixture production; and
m  procedure for monitoring the quality and variability of asphalt binder.

Production. For production, include:

m loader operation procedures to avoid contamination in cold bins;

m  procedures for calibrating and controlling cold feeds;

m  procedures to eliminate debris or oversized material;

m  procedures for adding and verifying rates of each applicable mixture component (e.g., aggregate,
asphalt binder, lime, liquid antistrip, compaction aid, foaming process, fibers);

m  procedures for reporting job control test results; and

m  procedures to avoid segregation and drain-down in the silo.

Loading and Transporting. For loading and transporting, include:
m type and application method for release agents; and
m truck loading procedures to avoid segregation.

Placement and Compaction. For placement and compaction, include:

m  proposed agenda for mandatory pre-paving meeting, including date and location;

m  proposed paving plan (e.g., production rate, paving widths, joint offsets, and lift thicknesses);

m type and application method for release agents in the paver and on rollers, shovels, lutes, and other
utensils;

m  procedures for the transfer of mixture into the paver while avoiding physical and thermal segregation
and preventing material spillage;

m  process to balance production, delivery, paving, and compaction to achieve continuous placement
operations and good ride quality;

m  paver operations (e.g., speed, operation of wings, height of mixture in auger chamber) to avoid
physical and thermal segregation and other surface irregularities; and

m  procedures to construct quality longitudinal and transverse joints.

Mixture Design.

Design Requirements. Use the design procedure provided in Tex-204-F, unless otherwise shown on the
plans. Design the mixture to meet the requirements in accordance with Tables 1, 2, 3, 7,8,and 9. Use a
Superpave Gyratory Compactor (SGC) at 50 gyrations as the design number of gyrations (Ndesign).

The Engineer will provide the mixture design when shown on the plans. The Contractor may submit a new
mixture design at any time during the project. The Engineer will verify and approve all mixture designs
(JMF1) before the Contractor can begin production.

Provide the Engineer with a mixture design report using the Department-provided template. Include the
following items in the report:

m the combined aggregate gradation, source, specific gravity, and percent of each material used;
the membrane application rate based on design volumetrics;

results of all applicable tests;

the mixing and molding temperatures;

the signature of the Level 2 person or persons that performed the design;

the date the mixture design was performed; and

a unique identification number for the mixture design.
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Table 7
Master Gradation Limits (% Passing by Weight or Volume)
and Laboratory Mixture Design Properties

Permeable Friction Course Thin Bonded Friction Course
Sieve Size Fine Coarse
(PFC-F) (PFC-Cand PFCR-C) | 1PeA TypeB Type €
3/4" - 100.0? - - 100"
12" 100.0 80.0-100.0 - 100! 75-100
3/8" 95.0-100.0 35.0-60.0 100! 75-100 55-80
#4 20.0-55.0 1.0-20.0 35-55 22-36 22-36
#8 1.0-10.0 1.0-10.0 19-30 19-30 19-30
#16 - - 14-25 14-24 14-24
#50 - - 7-14 7-14 7-14
#200 1.0-4.0 1.0-4.0 4-6 4-6 4-6
1. Defined as maximum sieve size. No tolerance allowed.
Table 8
Mixture Design Properties
PG 76 Mixtures .A'R Thin Bonded Friction Course
. Test Mixtures
Mixture Property M r
ethod Fine Coarse Coarse Tvoe A | Tvoe B Tvoe C
(PFC-F) | (PFc-C) | (PFCR-c) | P yp P
Asphalt binder content, % - 6.0-7.0 6.0-7.0 70-9.0 | 5.0-58 | 4.8-56 4.8-5.6
Film thickness, microns - - - - 9.0Min | 9.0 Min 9.0 Min
Design gyrations (Ndesign) Tex-241-F 50 50 50 50 50 50

Laboratory-molded density, % | Tex-207-F | 78.0Max | 82.0Max | 82.0 Max |92.0Max | 92.0 Max | 92.0 Max

1
Hamburg Wheel test, passes | 1o, o49.F | 10000Min | Note2 | Note2 | Note2 | Note2 | Note?2
at 12.5 mm rut depth -

Drain-down, % Tex-235-F 0.10 Max | 0.10Max | 0.10 Max [0.10 Max | 0.10 Max | 0.10 Max

H 0,
Fiber content, % by wt. of total | .0 1ated | 020050 | 0.20-050 | - . . -
PG 76 mixture

Lime content, % by wt. of

Calculated 1.0 1.08 - Note 4 Note 4 Note 4

total aggregate

0,
CR} coptent, % by wt. of Calculated - ~ | 150mn | - - -
Boil test? Tex-530-C - - - - - -
Cantabro loss, % Tex-245-F | 20.0Max | 20.0 Max | 20.0 Max |20.0 Max | 20.0 Max | 20.0 Max
1. Mold test specimens to Ndesign at the optimum asphalt binder content.
2. No specification value is required unless otherwise shown on the plans.
3. Unless otherwise shown on the plans or waived by the Engineer based on Hamburg Wheel results.
4. Lime may be required when shown on the plans.
5. When shown on the plans. Used to establish baseline for comparison to production results.

Job-Mix Formula Approval. The job-mix formula (JMF) is the combined aggregate gradation, Ndesign level,
and target asphalt percentage used to establish target values for hot-mix production. JMF1 is the original
laboratory mixture design used to produce the trial batch. When a compaction aid or foaming process is used,
JMF1 may be designed and submitted to the Engineer without including the compaction aid or foaming process.
When a compaction aid or foaming process is used, document the compaction aid or foaming process used and
recommended rate on the JMF1 submittal. The Engineer and the Contractor will verify JMF1 based on plant-
produced mixture from the trial batch unless otherwise approved. The Engineer may accept an existing
mixture design previously used on a Department project and may waive the trial batch to verify JMF1. The
Department may require the Contractor to reimburse the Department for verification tests if more than two trial
batches per design are required.

Contractor’s Responsibilities.
Providing Superpave Gyratory Compactor. Furnish an SGC calibrated in accordance with Tex-241-F for
molding production samples. Locate the SGC at the Engineer’s field laboratory or make the SGC available

to the Engineer for use in molding production samples.

Gyratory Compactor Correlation Factors. Use Tex-206-F, Part Il, to perform a gyratory compactor
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correlation when the Engineer uses a different SGC. Apply the correlation factor to all subsequent production
test results.

Submitting JMF1. Furnish a mix design report (JIMF1) with representative samples of all component materials and
request approval to produce the trial batch. Provide an additional 25 Ib. of the design mixture if opting to have the
Department perform the Hamburg Wheel test on the laboratory mixture when required in accordance with
Table 8, and request that the Department perform the test.

Supplying Aggregates. Provide approximately 40 Ib. of each aggregate stockpile unless otherwise directed.

Supplying Asphalt. Provide at least 1 gal. of the asphalt material and enough quantities of any additives
proposed for use.

Ignition Oven Correction Factors. Determine the aggregate and asphalt correction factors from the ignition
oven in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 mo. old. Note
that the asphalt content correction factor takes into account the percent fibers in the mixture so that the fibers
are excluded from the binder content determination. Provide the Engineer with split samples of the mixtures
before the trial batch production, including all additives (except water), and blank samples used to determine
the correction factors for the ignition oven used for quality assurance testing during production. Correction
factors established from a previously approved mixture design may be used for the current mixture design if
the mixture design and ignition oven are the same as previously used and the correction factors are not more
than 12 mo. old, unless otherwise directed.

Boil Test. When shown on the plans, perform the test and retain the tested sample from Tex-530-C until
completion of the project or as directed. Use this sample for comparison purposes during production. Add
lime or liquid antistripping agent as directed if signs of stripping exist.

Trial Batch Production. Provide a plant-produced trial batch upon receiving conditional approval of JMF1
and authorization to produce a trial batch, including the compaction aid or foaming process, if applicable, for
verification testing of JMF1 and development of JMF2. Produce a trial batch mixture that meets the
requirements in accordance with Table 9. The Engineer may accept test results from recent production of
the same mixture instead of a new trial batch.

Trial Batch Production Equipment. Use only equipment and materials proposed for use on the project to
produce the trial batch. Provide documentation to verify the calibration or accuracy of the asphalt mass flow
meter to measure the binder content. Verify that asphalt mass flow meter meets the requirements of 0.4 %
accuracy, when required, in accordance with ltem 520, “Weighing and Measuring Equipment.” The Engineer
may require that the accuracy of the mass flow meter be verified based on quantities used.

Trial Batch Quantity. Produce enough quantity of the trial batch to ensure that the mixture meets the
specification requirements.

Number of Trial Batches. Produce trial batches as necessary to obtain a mixture that meets the
specification requirements.

Trial Batch Sampling. Obtain a representative sample of the trial batch and split it into three equal portions in
accordance with Tex-222-F. Label these portions as “Contractor,” “Engineer,” and “Referee.” Deliver samples
to the appropriate laboratory as directed.

Trial Batch Testing. Test the trial batch to ensure the mixture produced using the proposed JMF1 meets the
mixture requirements in accordance with Table 9. Ensure the trial batch mixture is also in compliance with the
requirements in accordance with Tables 7 and 8. Use a Department-approved laboratory listed on the MPL to
perform the Hamburg Wheel test on the trial batch mixture or request that the Department perform the
Hamburg Wheel test. The Engineer will be allowed 10 working days to provide the Contractor with Hamburg
Wheel test results on the trial batch. Provide the Engineer with a copy of the trial batch test results.

Development of JMF2. Evaluate the trial batch test results, determine the target mixture proportions, and
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submit as JMF2 after the Engineer grants full approval of JMF1 based on results from the trial batch. Verify
that JMF2 meets the mixture requirements in accordance with Table 9.

Mixture Production. After receiving approval for JMF2, use JMF2 to produce Lot 1.

Development of JMF3. Evaluate the test results from Lot 1, determine the optimum mixture proportions, and
submit as JMF3 for use in Lot 2.

JMF Adjustments. If JMF adjustments are necessary to achieve the specified requirements, make the
adjustments before beginning a new lot. The adjusted JMF must:

m  be provided to the Engineer in writing before the start of a new lot;

m  be numbered in sequence to the previous JMF;

m  meet the master gradation limits in accordance with Table 7

m  meet the binder content limits in accordance with Table 8; and

m  be within the operational tolerances of JMF2 in accordance with Table 9.

Requesting Referee Testing. Use referee testing, if needed, in accordance with Section
3082.4.9.1., “Referee Testing,” to resolve testing differences with the Engineer.

Table 9
Operational Tolerances
Allowable Difference Allowable Allowable Difference
Test Test Difference from between
o between JMF2 and
Description Method JMF1 Target! Current JMF and Contractor and
9 JMF22 Engineer?
Individual % retained for sieve Must be Within Master +3.04 45,04
sized larger than #200 Grading Limits in e —
Tex-200-F accordance with

0, ; ; 4 4
% passing the #200 sieve Table 7 +2.0 +3.0
Laboratory-molded density, % | Tex-207-F, Part VIII 1.0 1.0 1.0
Asphalt binder content, % Tex-236-F, Part I5 +0.367 +0.3467 +0.367
Drain-down, % Tex-235-F Note 8 Note 8 N/A
Boil test Tex-530-C Note 9 Note 9 N/A
Membrane application rate Tex-247-F +0.02 +0.02 N/A

1. JMF1is the approved laboratory mixture design used for producing the trial batch. JMF2 is the approved
mixture design developed from the trial batch used to produce Lot 1.

Current JMF is JMF3 or higher. JMF3 is the approved mixture design used to produce Lot 2.

Contractor may request referee testing only when values exceed these tolerances.

Only applies to mixture produced for Lot 1 and higher. Aggregate gradation is not allowed to be outside the limits
in accordance with Table 7.

Ensure the binder content determination excludes fibers.

May be obtained from asphalt mass flow meter readouts as determined by the Engineer.

Binder content is not allowed to be outside the limits shown in Table 8.

Verify that Table 8 requirements are met.

When shown on the plans.

o

© NSO

Engineer’s Responsibilities.

Superpave Gyratory Compactor. The Engineer will use a Department SGC calibrated in accordance with
Tex-241-F to mold samples for laboratory mixture design verification. For molding trial batch and production
specimens, the Engineer will use the Contractor-provided SGC at the field laboratory or provide and use a
Department SGC at an alternate location.

Conditional Approval of JMF1 and Authorizing Trial Batch. The Engineer will review and verify
conformance of the following information within two working days of receipt:
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the Contractor’'s mix design report (JMF1);
the Contractor-provided Hamburg Wheel test results, if applicable;
all required materials including aggregates, asphalt, and additives; and
the mixture specifications.

The Engineer will grant the Contractor conditional approval of JMF1 if the information provided on the paper
copy of JMF1 indicates that the Contractor's mixture design meets the specifications. When the Contractor
does not provide Hamburg Wheel test with laboratory mixture design, 10 working days are allowed for
conditional approval of JMF1. The Engineer will base full approval of JMF1 on the test results on mixture from
the trial batch.

Unless waived, the Engineer will determine the Micro-Deval abrasion loss in accordance with

Section 3082.2.1.1.2., “Micro-Deval Abrasion.” If the Engineer’s test results are pending after two
working days, conditional approval of JMF1 will still be granted within two working days of receiving
JMF1. When the Engineer’s test results become available, they will be used for specification
compliance.

The Contractor is authorized to produce a trial batch after the Engineer grants conditional approval of JMF1.

Hamburg Wheel Testing. At the Contractor’s request, the Department will perform the Hamburg Wheel
test on the laboratory mixture in accordance with Tex-242-F to verify compliance with the Hamburg Wheel
test requirement in accordance with Table 8. The Engineer will be allowed 10 working days to provide the
Contractor with Hamburg Wheel results on the laboratory mixture design.

Ignition Oven Correction Factors. The Engineer will use the split samples provided by the Contractor to
determine the aggregate and asphalt correction factors for the ignition oven used for quality assurance
testing during production in accordance with Tex-236-F, Part II. Provide correction factors that are not more
than 12 mo. old. The Engineer will verify that the asphalt content correction factor takes into account the
percent fibers in the mixture so that the fibers are excluded from the binder content determination.

Testing the Trial Batch. The Engineer will sample and test the trial batch within one full working day to
ensure that the mixture meets the requirements in accordance with Table 9. If the Contractor requests the
option to have the Department perform the Hamburg Wheel test on the trial batch mixture, the Engineer will
mold samples in accordance with Tex-242-F to verify compliance with the Hamburg Wheel test requirement
in accordance with Table 8.

The Engineer will have the option to perform Tex-530-C on the trial batch when shown on the plans. These
results may be retained and used for comparison purposes during production.

Full Approval of JMF1. The Engineer will grant full approval of JMF1 and authorize the Contractor to
proceed with developing JMF2 if the Engineer’s results for the trial batch meet the requirements in
accordance with Tables 7 and 8.

The Engineer will notify the Contractor that an additional trial batch is required if the trial batch does not meet
these requirements.

Approval of JMF2. The Engineer will approve JMF2 within one working day if the mixture meets the
requirements in accordance with Tables 7, 8, and 9.

Approval of Lot 1 Production. The Engineer will authorize the Contractor to proceed with Lot 1 production
(using JMF2).

Approval of JMF3 and Subsequent JMF Changes. JMF3 and subsequent JMF changes are approved if
they meet the master grading and asphalt binder content shown in accordance with Tables 7 and 8 and are
within the operational tolerances of JMF2 in accordance with Table 9.
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Binder Content Adjustments. For JMF2 and above, the Engineer may require the Contractor to adjust the
target binder content by no more than 0.3% from the current JMF.

Production Operations. Perform a new trial batch when the plant or plant location is changed. Take
corrective action and receive approval to proceed after any production suspension for noncompliance to the
specification.

Storage and Heating of Materials. Do not heat the asphalt binder above the temperatures specified in
Item 300, “Asphalts, Qils, and Emulsions,” or outside the manufacturer's recommended values. Provide the
Engineer with daily records of asphalt binder and hot-mix asphalt discharge temperatures (in legible and
discernible increments) in accordance with ltem 320, “Equipment for Asphalt Concrete Pavement,” unless
otherwise directed. Do not store mixture for a period long enough to affect the quality of the mixture, norin
any case longer than 12 hr. unless otherwise approved.

Mixing and Discharge of Materials. Notify the Engineer of the target discharge temperature and produce
the mixture within 25°F of the target. Monitor the temperature of the material in the truck before shipping to
ensure that it does not exceed the maximum production temperatures in accordance with Table 10. The
Department will not pay for or allow placement of any mixture produced above the maximum production
temperatures in accordance with Table 10.

Table 10
Maximum Production Temperature

High-Temperature Binder Grade' Max Production Temperature

PG 76 345°F

A-R Binder 345°F

1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to produce
the mixture.

Control the mixing time and temperature so that substantially all moisture is removed from the mixture before
discharging from the plant. Determine the moisture content, if requested, by oven-drying in accordance with
Tex-212-F, Part II, and verify that the mixture contains no more than 0.2% of moisture by weight. Obtain the
sample immediately after discharging the mixture into the truck and perform the test promptly.

Hauling Operations. Clean all truck beds before use to ensure that mixture is not contaminated. Use a
release agent shown on the Department's MPL to coat the inside bed of the truck when necessary. Do
not use diesel or any release agent not shown on the Department’s MPL.

Use equipment for hauling as defined in Section 3082.4.7.3.2., “Hauling Equipment.” Use other hauling
equipment only when allowed.

Placement Operations. Collect haul tickets from each load of mixture delivered to the project and provide the
Department’s copy to the Engineer approximately every hour, or as directed. Use a hand-held thermal camera
or infrared thermometer, when a thermal imaging system is not used, to measure and record the internal
temperature of the mixture as discharged from the truck or Material Transfer Device (MTD) before or as the
mix enters the paver and an approximate station number or GPS coordinates on each ticket. Calculate the
daily yield and cumulative yield for the specified lift and provide to the Engineer at the end of paving
operations for each day unless otherwise directed. The Engineer may suspend production if the Contractor
fails to produce and provide haul tickets and yield calculations by the end of paving operations for each day.

Prepare the surface by removing raised pavement markers and objectionable material such as moisture, dirt,
sand, leaves, and other loose impediments from the surface before placing mixture. Remove vegetation from
pavement edges. Do not allow any loose mixture onto the prepared surface before application of the membrane.
Place the mixture to meet the typical section requirements and produce a smooth, finished surface with a
uniform appearance and texture. Offset longitudinal joints of successive courses of hot-mix by at least 6 in.
Place mixture so that longitudinal joints on the surface course coincide within 6-in. of lane lines and are not
placed in the wheel path, or as directed, and offset longitudinal joints of successive courses of hot-mix by at
least 6-in. Ensure that all finished surfaces will drain properly.
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Weather Conditions.

When Using a Thermal Imaging System. The Contractor may pave any time the roadway is dry and the
roadway surface temperature is at least 60°F unless otherwise approved or as shown on the plans; however,
the Engineer may restrict the Contractor from paving if the ambient temperature is likely to drop below 32°F
within 12 hr. of paving. Place mixtures when weather conditions and moisture conditions of the roadway surface
are suitable as determined by the Engineer. Provide output data from the thermal imaging system to
demonstrate to the Engineer that no recurring severe thermal segregation exists in accordance with Section
3082.4.7.3.1.2., “Thermal Imaging System.”

Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to facilitate
compaction when the air temperature is 70°F and falling.

When Not Using a Thermal Imaging System. When using a thermal camera instead of the thermal imaging
system, place mixture when the roadway surface temperature is at or above 70°F unless otherwise approved
or as shown on the plans. Measure the roadway surface temperature with a hand-held thermal camera or
infrared thermometer. Place mixtures only when weather conditions and moisture conditions of the roadway
surface are suitable as determined by the Engineer. The Engineer may restrict the Contractor from paving if
the air temperature is 60°F and falling.

Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to
facilitate compaction when the air temperature is 70°F and falling.

Application of Membrane. Apply the membrane at the rates in accordance with Table 11 unless otherwise
directed. Spray the membrane using a metered mechanical pressure spray bar at a temperature of 140°F to
180°F. Monitor the membrane application rate and make adjustments to the rate when directed. Verify that
the spray bar is capable of applying the membrane at a uniform rate across the entire paving width. Apply
adequate overlap of the tack coat in the longitudinal direction during placement of the mat to ensure bond of
adjacent mats, unless otherwise directed. Unless otherwise directed, avoid tacking the vertical faces of
adjacent PFC mats in the longitudinal direction to avoid restricting lateral drainage. Apply tack coat to all
transverse joints. Do not let the wheels or other parts of the paving machine contact the freshly applied
membrane. Do not dilute the membrane at the terminal, in the field, or at any other location before use. Do
not allow any loose mixture onto the prepared surface before application of the membrane.

Table 11
Membrane Application Rate Limits, (Gal. per square yard)
Mix Type Lift Thickness Membrane Rate

1-1/2in. 0.30-0.33
- 1-1/4in. 0.27-0.30
Permeable Friction Course Tin. 0.25-0.28
3/4 in. 0.22-0.25
3/4 in. 0.17-0.27
Thin Bonded Friction Course 5/8 in. 0.16-0.24
1/2in. 0.14-0.20

Non-uniform Application of Membrane. Stop application if it is not uniform due to streaking, ridging, pooling,
or flowing off the roadway surface. Verify equipment condition including plugged nozzles on the spray bar,
operating procedures, application temperature, and material properties. Determine and correct the cause of
non-uniform application.

Test Strips. The Engineer may perform independent tests to confirm Contractor compliance and may require
testing differences or failing results to be resolved before resuming production.

The Engineer may cease operations and require construction of test strips at the Contractor’s expense if any of
the following occurs:

m non-uniformity of application continues after corrective action;
m in three consecutive shots, application rate differs by more than 0.03 gal. per square yard from the rate
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directed; or
m any shot differs by more than 0.05 gal. per square yard from the rate directed.

The Engineer will approve the test strip location. The Engineer may require additional test strips until the
membrane application meets specification requirements.

Lay-Down Operations. Use the placement temperature in accordance with Table 12 to establish the minimum
placement temperature of the mixture delivered to the paving operation.

Table 12
Min Mixture Placement Temperature

Min Placement Temperature

- . 1
High-Temperature Binder Grade (Before Entering Paving Operation)?®

PG 76 280°F
A-R Binder 280°F
1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to produce

the mixture.

2. The mixture temperature must be measured using a hand-held thermal camera or infrared thermometer nearest to the
point of entry of the paving operation.

3. Minimum placement temperatures may be reduced 10°F if using a compaction aid.

Thermal Profile. Use a hand-held thermal camera or a thermal imaging system to obtain a continuous
thermal profile in accordance with Tex-244-F. Thermal profiles are not applicable in areas described in
Section 3082.4.9.8., “Miscellaneous Areas.”

Thermal Segregation.
Moderate. Any areas that have a temperature differential greater than 25°F, but not exceeding 50°F.
Severe. Any areas that have a temperature differential greater than 50°F.

Thermal Imaging System. Review the output results when a thermal imaging system is used, and provide
the report described in Tex-244-F to the Engineer daily unless otherwise directed. Modify the paving
process as necessary to eliminate any recurring (moderate or severe) thermal segregation identified by the
thermal imaging system.

The Engineer may suspend subsequent paving operations if the Contractor cannot successfully modify the
paving process to eliminate recurring severe or moderate thermal segregation.

Provide the Engineer with electronic copies of all daily data files that can be used with the thermal imaging
system software to generate temperature profile plots daily or as requested by the Engineer.

Thermal Camera. When using the thermal camera instead of the thermal imaging system, take immediate
corrective action to eliminate recurring moderate thermal segregation when a hand-held thermal camera is
used. Provide the Engineer with the thermal profile of every sublot within one working day of the completion of
each lot. When requested by the Engineer, provide the electronic files generated using the thermal camera. Report
the results of each thermal profile in accordance with Section 3082.4.2., “Reporting and Responsibilities.” The
Engineer will use a hand-held thermal camera to obtain a thermal profile at least once per project unless the
thermal imaging system is used. Suspend operations and take immediate corrective action to eliminate severe
thermal segregation unless otherwise directed. Resume operations when the Engineer determines that
subsequent production will meet the requirements of this Section.

Hauling Equipment. Use live bottom or end dump trucks to haul and transfer mixture; however, with
exception of paving miscellaneous areas, end dump trucks are only allowed when used in conjunction with
an MTD with remixing capability or when a thermal imaging system is used unless otherwise allowed.

Screed Heaters. Turn off screed heaters to prevent overheating of the mat if the paver stops for more than
5 min. The Engineer may evaluate the suspect area in accordance with Section 3082.4.9.9., “Recovered
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Asphalt Dynamic Shear Rheometer (DSR),” if the screed heater remains on for more than 5 min. while the
paver is stopped.

438. Compaction. Roll the freshly placed mixture with as many steel-wheeled rollers as necessary, operated in
static mode, to seat the mixture without excessive breakage of the aggregate and to provide a smooth
surface and uniform texture. Do not use pneumatic rollers. Use the control strip method given in Tex-207-F,
Part IV, to establish the rolling pattern. Moisten the roller drums thoroughly with a soap and water solution to
prevent adhesion. Use only water or an approved release agent on rollers, tamps, and other compaction
equipment unless otherwise directed.

For PFC mixtures, use Tex-246-F to test and verify that the compacted mixture has adequate permeability.
Measure the water flow once per sublot at locations directed by the Engineer. The water flow rate should be less than
20 sec. Investigate the cause of the water flow rate test failures and take corrective actions during production
and placement to ensure the water flow rate is less than 20 sec. Suspend production if two consecutive water
flow rate tests fail unless otherwise approved. Resume production after the Engineer approves changes to
production or placement methods.

Complete all compaction operations before the pavement temperature drops below 180°F unless otherwise
allowed. The Engineer may allow compaction with a light finish roller operated in static mode for pavement
temperatures below 180°F.

Allow the compacted pavement to cool to 160°F or lower before opening to traffic unless otherwise directed.
Sprinkle the finished mat with water or limewater, when directed, to expedite opening the roadway to traffic.

4.9, Acceptance Plan. Sample and test the hot-mix on a lot and sublot basis.

491. Referee Testing. The Materials and Tests Division is the referee laboratory. The Contractor may request
referee testing if the differences between Contractor and Engineer test results exceed the operational
tolerances in accordance with Table 9 and the differences cannot be resolved. The Contractor may also
request referee testing if the Engineer’s test results require suspension of production and the Contractor's
test results are within specification limits. Make the request within five working days after receiving test
results and cores from the Engineer. Referee tests will be performed only on the sublot in question and only
for the particular tests in question. Allow 10 working days from the time the referee laboratory receives the
samples for test results to be reported. The Department may require the Contractor to reimburse the
Department for referee tests if more than three referee tests per project are required and the Engineer’s test
results are closer to the referee test results than the Contractor’s test results.

49.2. Production Acceptance.

49.21. Production Lot. A production lot consists of four equal sublots. The default quantity for Lot 1 is 1,000 ton;
however, when requested by the Contractor, the Engineer may increase the quantity for Lot 1 to no more
than 2,000 ton. The Engineer will select subsequent lot sizes based on the anticipated daily production such
that approximately three to four sublots are produced each day. The lot size will be between 1,000 ton and
4,000 ton. The Engineer may change the lot size before the Contractor begins any lot.

4921.1. Incomplete Production Lots. If a lot is begun but cannot be completed, such as on the last day of
production or in other circumstances deemed appropriate, the Engineer may close the lot. Close all lots
within five working days unless otherwise allowed.

4922 Production Sampling.

492241. Mixture Sampling. Obtain hot-mix samples from trucks at the plant in accordance with Tex-222-F. The
sampler will split each sample into three equal portions in accordance with Tex-200-F and label these
portions as “Contractor,” “Engineer,” and “Referee.” The Engineer will perform or witness the sample
splitting and take immediate possession of the samples labeled “Engineer” and “Referee.” The Engineer will
maintain the custody of the samples labeled “Engineer” and “Referee” until the Department’s testing is
completed.
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Random Sample. At the beginning of the project, the Engineer will select random numbers for all
production sublots. Determine sample locations in accordance with Tex-225-F. Take one sample for each
sublot at the randomly selected location. The Engineer will perform or witness the sampling of production
sublots.

Blind Sample. For one sublot per lot, the Engineer will obtain and test a “blind” sample instead of the
random sample collected by the Contractor. Test either the “blind” or the random sample; however, referee
testing (if applicable) will be based on a comparison of results from the “blind” sample. The location of the
Engineer’s “blind” sample will not be disclosed to the Contractor. The Engineer’s “blind” sample may be
randomly selected in accordance with Tex-225-F for any sublot or selected at the discretion of the Engineer.
The Engineer will use the Contractor’s split sample for sublots not sampled by the Engineer.

Informational Hamburg and Overlay Testing. Select one random sublot from Lot 2 or higher for Hamburg
and Overlay testing during the first week of production. Obtain and provide the Engineer with approximately
90 Ib. of mixture, sampled in accordance with Tex-222-F, in sealed containers, boxes, or bags labeled with
the Control-Section-Job (CSJ), mixture type, lot, and sublot number. The Engineer will ship the mixture to
the Materials and Tests Division for Hamburg and Overlay testing. Results from these tests will not be used
for specification compliance.

Asphalt Binder Sampling. Obtain a 1-gt. (1 gal. for A-R binder) sample of the asphalt binder witness by the
Engineer for each lot of mixture produced. The Contractor will notify the Engineer when the sampling will occur.
Obtain the sample at approximately the same time the mixture random sample is obtained. Sample from a
port located immediately upstream from the mixing drum or pug mill and upstream from the introduction of
any additives in accordance with Tex-500-C, Part Il. Label the can with the corresponding lot and sublot
numbers, producer, producer facility, grade, district, date sampled, and project information including
highway and CSJ. The Engineer will retain these samples for one year. The Engineer may also obtain
independent samples. If obtaining an independent asphalt binder sample and upon request of the
Contractor, the Engineer will split a sample of the asphalt binder with the Contractor.

At least once per project, the Engineer will collect split samples of each binder grade and source used. The
Engineer will submit one split sample to the Materials and Tests Division to verify compliance with ltem 300,
“Asphalts, Qils, and Emulsions” and will retain the other split sample for 1 yr.

Membrane Sampling. The Engineer will obtain a 1-gt. sample of the polymer modified emulsion for each lot of
mixture produced in accordance with Tex-500-C, Part Ill. The Engineer will notify the Contractor when the
sampling will occur and will witness the collection of the sample. Obtain the sample at approximately the same
time the mixture random sample is obtained. Label the can with the corresponding lot and sublot numbers,
producer, producer facility, grade, district, date sampled, and project information including highway and CSJ.
The Engineer will retain theses samples for two months.

At least once per project, the Engineer will collect split samples of the polymer modified emulsion. The Engineer
will submit one split sample to the Materials and Tests Division to verify compliance with ltem 300, “Asphalts,
Oils, and Emulsions” and will retain the other split sample for two months. The Engineer may test as often as
necessary to ensure the residual of the emulsion is greater than or equal to the specification requirement in

Item 300, “Asphalts, Oils, and Emulsions.”

Production Testing. The Contractor and Engineer must perform production tests in accordance with
Table 13. The Contractor has the option to verify the Engineer’s test results on split samples provided by
the Engineer. Determine compliance with operational tolerances in accordance with Table 9 for all sublots.

At any time during production, the Engineer may require the Contractor to verify the following based on
quantities used:

m  |lime content (within £0.1% of JMF), when PG binder is specified;

m fiber content (within £0.03% of JMF), when PG binder is specified; and

m  CRM content (within £1.5% of JMF), when A-R binder is specified.

Maintain the in-line measuring device when A-R binder is specified to verify the A-R binder viscosity between
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2,500 and 4,000 centipoise at 350°F unless otherwise approved. Record A-R binder viscosity at least once
per hour and provide the Engineer with a daily summary unless otherwise directed.

If the aggregate mineralogy is such that Tex-236-F Part |.does not yield reliable results, the Engineer may
allow alternate methods for determining the asphalt content and aggregate gradation. The Engineer will
require the Contractor to provide evidence that results from Tex-236-F, Part | are not reliable before permitting
an alternate method unless otherwise allowed. Use the applicable test procedure as directed if an alternate
test method is allowed.

Table 13
Production and Placement Testing Frequency
I Test Min Contractor Min Engmeer
Description . Testing
Method Testing Frequency F
requency
Individual % retained for sieve
sized larger than #200 Tex-200-F 1 per sublot 1 per 12 sublots
% passing the #200 sieve
Laboratory-molded density, % | Tex-207-F, Part VIII 1 per sublot 1 per lot
Asphalt binder content’, % Tex-236-F, Part 2 1 per sublot 1 per lot
Drain-down, % Tex-235-F 1 per sublot 1 per 12 sublots
Boil test? Tex-530-C 1 per project 1 per project
Membrane application rate Tex-247-F 1 per lot 1 per 12 sublots
Moisture content Tex-212-F, Part II When directed 1 per project
1 per project )
Cantabro loss, % Tex-245-F (sample only) 1 per project
1 per project '
Overlay test Tex-248-F (sample only) 10 1 per project!
1 per project )
Hamburg Wheel test Tex-242-F (sample only)® 1 per projectt
Water flow test5 Tex-246-F 1 per sublot 1 per project
. . 1 per lot
Asphalt binder sampling Tex-500-C, Part II (sample only)® 1 per project
Membrane sampling )
and testing Tex-500-C, Part Il N/A 1 per project
Thermal profile Tex-244-F 1 per sublot’89 1 per project®

May be obtained from asphalt mass flow meter readouts as determined by the Engineer.

Ensure the binder content determination excludes fibers.

When shown on the plans.

When required according to mixture type and requirements in accordance with Table 8.

Only required for PFC mixtures.

Obtain samples witness by the Engineer. The Engineer will retain these samples for 1 yr.

To be performed in the presence of the Engineer when using the thermal camera, unless otherwise approved.
Not required when a thermal imaging system is used.

When using the thermal imaging system, the test report must include the temperature measurements taken in
accordance with Tex-244-F.

10. Testing performed by the Materials and Tests Division for informational purposes only.

©ENORWN

Operational Tolerances. Control the production process within the operational tolerances in accordance
with Table 9. Suspend production and placement operations when production or placement test results
exceed the tolerances in accordance with Table 9 unless otherwise allowed. The Engineer will allow
suspended production to resume when test results or other information indicates the next mixture produced
will be within the operational tolerances.
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494, Individual Loads of Hot-Mix. The Engineer can reject individual truckloads of hot-mix. When a load of hot-
mix is rejected for reasons other than temperature, contamination, or excessive uncoated particles, the
Contractor may request that the rejected load be tested. Make this request within 4 hr. of rejection. The
Engineer will sample and test the mixture. If test results are within the operational tolerances in accordance
with Table 9, payment will be made for the load. If test results are not within operational tolerances, no
payment will be made for the load.

495, Placement Acceptance.

496. Placement Lot. A placement lot consists of four placement sublots. A placement sublot consists of the area
placed during a production sublot.

497. Miscellaneous Areas. Miscellaneous areas include areas that typically involve significant handwork or
discontinuous paving operations such as driveways, mailbox turnouts, crossovers, gores, spot level-up
areas, and other similar areas. The specified layer thickness is based on the rate of 90 Ib. per square yard
for each inch of pavement unless another rate is shown on the plans. Miscellaneous areas are not subject
to thermal profiles testing.

498. Recovered Asphalt Dynamic Shear Rheometer (DSR). The Engineer may take production samples or
cores from suspect areas of the project to determine recovered asphalt properties. Asphalt binders with an
aging ratio greater than 3.5 do not meet the requirements for recovered asphalt properties and may be
deemed defective when tested and evaluated by the Materials and Tests Division. The aging ratio is the
DSR value of the extracted binder divided by the DSR value of the original unaged binder. Obtain DSR
values in accordance with AASHTO T 315 at the specified high temperature performance grade of the
asphalt. The Engineer may require removal and replacement of the defective material at the Contractor's
expense. The asphalt binder will be recovered for testing from production samples or cores in accordance
with Tex-211-F.

4909, Irregularities. Identify and correct irregularities including segregation, rutting, raveling, flushing, fat spots, mat
slippage, irregular color, irregular texture, roller marks, tears, gouges, streaks, uncoated aggregate particles,
or broken aggregate particles. The Engineer may also identify irregularities, and in such cases, the Engineer
will promptly notify the Contractor. If the Engineer determines that the irregularity will adversely affect
pavement performance, the Engineer may require the Contractor to remove and replace (at the Contractor’s
expense) areas of the pavement that contain irregularities. The Engineer may also require the Contractor to
remove and replace (at the Contractor’s expense) areas where the mixture does not bond to the existing
pavement.

If irregularities are detected, the Engineer may require the Contractor to immediately suspend operations or
may allow the Contractor to continue operations for no more than one day while the Contractor is taking
appropriate corrective action.

4.9.10. Exempt Production. When the anticipated daily production is less than 100 ton, all QC and QA sampling
and testing are waived. The Engineer may deem the mixture as exempt production for the following
conditions:

m  anticipated daily production is more than 100 ton but less than 250 ton;
m total production for the project is less than 2,500 ton;

m  when mutually agreed between the Engineer and the Contractor; or

m  when shown on the plans.

For exempt production, the Contractor is relieved of all production and placement sampling and testing
requirements. All other specification requirements apply, and the Engineer will perform acceptance tests for
production and placement in accordance with Table 13.

For exempt production:

m  produce, haul, place, and compact the mixture as directed by the Engineer; and

m  control mixture production to yield a laboratory-molded density that is within £1.0% of the target density

as tested by the Engineer.
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Ride Quality. Measure ride quality in accordance with ltem 585, “Ride Quality for Pavement Surfaces,”
unless otherwise shown on the plans.

5.1.

5.2.

5.3.

MEASUREMENT

PFC Hot-Mix Asphalt. Permeable friction course (PFC) hot-mix will be measured by the ton of composite
mixture, which includes asphalt, aggregate, and additives. Measure the weight on scales in accordance with
Item 520, “Weighing and Measuring Equipment.”

TBFC Hot-Mix Asphalt. Thin bonded friction course (TBFC) hot-mix will be measured by the ton of
composite mixture, which includes asphalt, aggregate, and additives. Measure the weight on scales in
accordance with ltem 520, “Weighing and Measuring Equipment.”

Membrane. Membrane material will be measured by volume. Membrane material will be measured at the
applied temperature by strapping the tank before and after road application and determining the net volume
in gallons from the distributor’s calibrated strap stick. The Engineer will witness all operations for volume
determination. All membrane will be measured by the gallon applied, in the accepted membrane.

PAYMENT

The work performed and materials furnished in accordance with this ltem and measured as provided under
Section 3082.5.1., “PFC Hot-Mix Asphalt,” will be paid for at the unit bid price for “Permeable friction course”
of the mixture type, SAC, and binder specified. These prices are full compensation for surface preparation,
removing pavement marking and markers, materials, placement, equipment, labor, tools, and incidentals.

The work performed and materials furnished in accordance with this ltem and measured as provided under
Section 3082.5.2., “TBFC Hot-Mix Asphalt,” will be paid for at the unit bid price for “Thin bonded friction
course” of the mixture type, SAC, and binder specified. These prices are full compensation for surface
preparation, removing pavement marking and markers, materials, placement, equipment, labor, tools, and
incidentals.

The work performed and materials furnished in accordance with this Item and measured as provided under
Section 3082.5.3., “Membrane,” will be paid for at the unit bid price for “Membrane” of the membrane
material provided. These prices are full compensation for materials, placement, equipment, labor, tools,
and incidentals.

Trial batches will not be paid for unless they are included in pavement work approved by the Department.

Payment adjustment for ride quality will be determined in accordance with ltem 585, “Ride Quality for
Pavement Surfaces.”
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Special Specification 3084
Bonding Course

1. DESCRIPTION
Construct a bonding course where improved bonding is needed using a Tracking-Resistant Asphalt Interlayer
(TRAIL) or a Spray Applied Underseal Membrane, applied before the placement of a new hot-mix asphalt
concrete pavement.

2. MATERIALS

2.1. Furnish the materials for one of the following two options:

21.1. TRAIL. Furnish asphalt material described as “tack” for typical use in the TRAIL Material Producer List. Do
not dilute emulsified asphalts at the terminal, in the field, or at any other location before use.

21.2. Spray Applied Underseal Membrane. Furnish asphalt material meeting the requirements of Special
Specification 3002, “Spray Applied Underseal Membrane.” Do not dilute emulsified asphalts at the terminal,
in the field, or at any other location before use.

2.2. Furnish the material for applying tack coat to all miscellaneous contact surfaces when approved by the
Engineer:

2.2.1. Miscellaneous Tack. FurnishTRAIL asphalt, CSS-1H, SS-1H, or a PG binder with a minimum high-
temperature of PG 58 for tack coat binder in accordance with ltem 300, “Asphalts, Qils, and Emulsions.” Do
not dilute emulsified asphalts at the terminal, in the field, or at any other location before use.

2.3. Sampling. The Engineer will witness the collection of at least one sample of each asphalt binder per project
in accordance with Tex-500-C, Part Ill, and test it to verify compliance with Item 300, “Asphalts, Oils, and
Emulsions” or Special Specification 3002, “Spray Applied Underseal Membrane.”

3. EQUIPMENT

3.1. TRAIL. Provide the equipment recommended by the producer.

3.2. Spray Applied Underseal Membrane. Provide in accordance with Special Specification 3002, “Spray
Applied Underseal Membrane.”

4, CONSTRUCTION

41. Preparation. Remove existing raised pavement markers. Repair any damage incurred by removal as
directed. Remove dirt, dust, or other harmful material before sealing. When shown on the plans, remove
vegetation and blade pavement edges. When approved by the Engineer, apply a thin, uniform coating of
Miscellaneous Tack to all miscellaneous contact surfaces such as curbs, structures, and manholes. Prevent
splattering of the tack coat when placed adjacent to curb, gutter, and structures.

4.2. Test Strips. When required by the Engineer, perform a test strip of TRAIL at a location on or near the project

as directed. Allow the strip to cure for a maximum of 30 min. Drive over the test strip with equipment used
during laid-down construction to simulate the effect of paving equipment. There should be no evidence of
tracking or picking up of the TRAIL material on the wheels of the equipment.
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TRAIL. Perform the following construction methods when applying a TRAIL for a bonding course:

Placement. Uniformly apply the TRAIL material to all areas where mix will be placed, including joints, at the
rate shown on the plans or as directed, within 15°F of the approved temperature, and not above the
maximum allowable temperature. Unless otherwise directed, uniformly apply the TRAIL material at a
minimum rate specified on the plans. The Engineer may adjust the application rate, taking into consideration
the existing pavement surface conditions.

Spray Applied Underseal Membrane. Place in accordance with Special Specification 3002, “Spray Applied
Underseal Membrane.”

Placement. Do not allow any loose mixture onto the prepared surface before application of the membrane.
Unless otherwise directed, uniformly apply the membrane to all areas where mix will be placed, including
joints, at the rate shown on the plans. Unless otherwise directed, uniformly apply the membrane at the
minimum rate specified on the plans. The Engineer may adjust the application rate, taking into consideration
the existing pavement surface conditions.

Informational Shear Test. Obtain one set of full depth core specimens per project in accordance with Tex-
249-F within one working day of the time the lot placement is completed. The Engineer will select the core
locations. Provide the cores to the Engineer in a container labeled with the Control-Section-Job (CSJ) and lot
number. The district will determine the shear bond strength between the two bonded pavement layers in
accordance with Tex-249-F. Results from these tests will not be used for specification compliance.

Quality Control. Stop application if it is not uniform due to streaking, ridging, pooling, or flowing off the
roadway surface. Verify equipment condition, operating procedures, application temperature, and material
properties. Determine and correct the cause of non-uniform application.

The Engineer may perform independent tests to confirm contractor compliance and may require testing
differences or failing results to be resolved before resuming production.

The Engineer may stop the application and require construction of test strips at the Contractor’s expense if
any of the following occurs:

= Non-uniformity of application continues after corrective action;

= Evidence of tracking or picking up of the TRAIL;

= In 3 consecutive shots, application rate differs by more than 0.02 gal. per square yard from the rate
directed; or

= Any shot differs by more than 0.04 gal. per square yard from the rate directed.

The Engineer will approve the test strip location. The Engineer may require additional test strips until surface
treatment application meets specification requirements.

5.1.

MEASUREMENT

Volume. The asphalt material, including all components, will be measured at the applied temperature by
strapping the tank before and after road application and determining the net volume from the calibrated
distributor. The Engineer will witness all strapping operations for volume determination. All asphalt material,
including emulsions, will be measured by the gallon applied.

The Engineer may allow the use of a metering device to determine the asphalt volume used and application
rate if the device is accurate to within 1.5% of the strapped volume.

PAYMENT

The work performed and materials furnished in accordance with this Item and measured as provided under
“Measurement” will be paid for at the unit bid price for “Bonding Course.” These prices are full compensation
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for all materials, Miscellaneous Tack used for miscellaneous contact surfaces, equipment, labor, tools, and
incidentals necessary to complete the work.
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Special Specification 3096

Texas

Asphalts, Oils, and Emulsions li.-i’“'

1. DESCRIPTION
Provide asphalt cements, cutback and emulsified asphalts, performance-graded asphalt binders, and other
miscellaneous asphalt materials as specified on the plans.

2. MATERIALS

Provide asphalt materials that meet the stated requirements when tested in conformance with the referenced
Department, AASHTO, and ASTM test methods. Use asphalt containing recycled materials only if the
recycled components meet the requirements of Article 6.9., “Recycled Materials.” Provide asphalt materials
that the Department has preapproved for use in accordance with Tex-545-C, “Asphalt Binder Quality
Program.”

Inform the Department of all additives or modifiers included in the asphalt binder as part of the facility quality
plan, as required by Tex-545-C, “Asphalt Binder Quality Program,” and provide that information to
Department personnel. The Department reserves the right to prohibit the use of any asphalt additive or
modifier.

Limit the use of polyphosphoric acid to no more than 0.5% by weight of the asphalt binder.

The use of re-refined engine oil bottoms is prohibited.

Acronyms used in this Item are defined in Table 1.
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Table1
Acronyms
Acronym Definition
Test Procedure Designations
Tex Department
TorR AASHTO
D ASTM
Polymer Modifier Designations

P polymer-modified
SBRorL styrene-butadiene rubber (latex)
SBS styrene-butadiene-styrene block co-polymer
TR tire rubber (from ambient temperature grinding of truck and

passenger tires)
AC asphalt cement
AE asphalt emulsion
AE-P asphalt emulsion prime
A-R asphalt-rubber
C cationic
EAP&T emulsified asphalt prime and tack
EBL emulsified bonding layer
FDR full depth reclamation
H-suffix harder residue (lower penetration)
HF high float
HY high yield
MC medium-curing
MS medium-setting
PCE prime, cure, and erosion control
PG performance grade
RC rapid-curing
RS rapid-setting
S-suffix stockpile usage
SCM special cutback material
SS slow-setting
SY standard yield
TRAIL tracking resistant asphalt interlayer

3096

Asphalt Cement. Provide asphalt cement that is homogeneous, water-free, and nonfoaming when heated to
347°F, and meets the requirements in Table 2.

Table 2
Asphalt Cement
Test Viscosity Grade
Property Procedure AC-0.6 AC-1.5 AC-3 AC-5 AC-10
Min | Max | Min | Max | Min { Max | Min { Max | Min | Max
Viscosity T202
140°F, poise 40 { 80 | 100 i 200 | 250 ; 350 | 400 i 600 | 800 1,200
275°F, poise 04 i - 107 - |11 - | 14: - |19} -
ponetialon, 77,1006, | 149 350 - 20 - 20 - |15 - |85 | -
Flash point, C.0.C., °F T48 425 ¢ - | 425 - | 425 — [ 425 - | 450 i -
Solubility in
trichloroethylene, % T44 9.0 - 1990 - |90 - |90 - [90: -
Spot test Tex-509-C Neg. Neg. Neg. Neg. Neg.
Tests on residue from
RTFOT: T 240
Viscosity, 140°F, poise T 202 - 1180 | - {450 | - {900| - {1,500 - {3,000
o e
Ductiity, 77°F TS0 | 100 - (100 - (100 | - 100 - |100| -
5 cm/min., cm

1. 1f AC-0.6 or AC-1.5 ductility at 77°F is less than 100 cm, material is acceptable if ductility at 60°F is

more than 100 cm.
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2.2. Polymer-Modified Asphalt Cement. Provide polymer-modified asphalt cement that is smooth,
homogeneous, and meets the requirements Table 3. Supply samples of the base asphalt cement and
polymer additives if requested.
Table 3
Polymer-Modified Asphalt Cement
Property Test Polymer-Modified Viscosity Grade
Procedure AC-12-5TR NT-HA! AC-15P AC-20XP AC-10-2TR AC-20-5TR
Min [ Max | Min | Max | Min [ Max | Min [ Max | Min [ Max [ Min | Max
Polymer TR - SBS SBS TR TR
Polymer content, % Tex-533-C 5.0 - - - 3.0 - - - 20 - 5.0 -
(solids basis) or Tex-553-C
Dynamic shear, T315 1.0 -
G*/sing, 82°C,
10 rad/s, kPa
Dynamic shear, T315 - - - - - - 1.0 - - - 1.0 -
G*/sing, 64°C,
10 rad/s, kPa
Dynamic shear, T315 1.0 - - - - - - - 1.0 - - -
G*/sing, 58°C,
10 rad/s, kPa
Viscosity
140°F, poise T202 1,200 - 1,500 - 2,000 - 1,000 - 2,000 -
275°F, poise T202 - 4,000 - 8.0 - - - 8.0 - 10.0
Penetration, 77°F, T49 110 150 - 25 100 150 75 115 95 130 75 115
100 g, 5 sec.
Ductility, 5cm/min., T51 - - - - - - - -
39.2°F, cm
Elastic recovery, Tex-539-C 55 - 55 - 55 - 30 - 55 -
50°F, %
Softening point, °F T53 113 - 170 - - - 120 - 110 - 120 -
Polymer separation, Tex-540-C None None None None None
5hr.
Flash point, C.0.C., T48 425 - 425 - 425 - 425 - 425 - 425 -
°F
Tests on residue T 240
from RTFOT aging and R 28
and pressure aging:
Creep stiffness T313
S, -18°C, MPa - 300 - - - 300 - 300 - 300 - 300
m-value, -18°C 0.300 - - - 0.300 - 0.300 - 0.300 - 0.300 -

1. Non-Tracking Hot Applied Tack Coat - TRAIL product

2.3.

Cutback Asphalt. Provide cutback asphalt that meets the requirements of Tables 4, 5, and 6, for the
specified type and grade. Supply samples of the base asphalt cement and polymer additives if requested.
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Table 4
Rapid-Curing Cutback Asphalt
Test Type-Grade
Property Procedure
RC-250 RC-800 RC-3000
Min Max Min Max Min Max
Kinematic viscosity, 140°F, cSt T 201 250 400 800 | 1,600 | 3,000 | 6,000
Water, % D95 - 0.2 - 0.2 - 0.2
Flash point, T.0.C., °F T79 80 - 80 - 80 -
Distillation test: T78
Distillate, percentage by volume of total
distillate to 680°F
to 437°F 40 75 35 70 20 55
to 500°F 65 90 55 85 45 75
to 600°F 85 - 80 - 70 -
Residue from distillation, volume % 70 - 75 - 82 -
Tests on distillation residue:
Viscosity, 140°F, poise T202 600 2,400 600 | 2,400 | 600 | 2,400
Ductility, 5 cm/min., 77°F, cm T51 100 - 100 - 100 -
Solubility in trichloroethylene, % T44 99.0 - 99.0 - 99.0 -
Spot test Tex-509-C Neg. Neg. Neg.
Table 5
Medium-Curing Cutback Asphalt
Property Test Type-Grade
Procedure MC-30 MC-250 MC-800 MC-3000
Min Max Min Max Min Max Min Max
Kinematic viscosity, T 201 30 60 250 500 800 1,600 | 3,000 6,000
140°F, cSt
Water, % D95 - 0.2 - 0.2 - 0.2 - 0.2
Flash point, T.0.C., °F T79 95 - 122 - 140 - 149 -
Distillation test: T78
Distillate, percentage by
volume of total distillate
to 680°F
to 437°F - 35 - 20 - - - -
to 500°F 30 75 5 55 - 40 - 15
to 600°F 75 95 60 90 45 85 15 75
Residue from 50 - 67 - 75 - 80 -
distillation, volume %
Tests on distillation
residue:
Viscosity, 140°F, poise T 202 300 | 1,200 | 300 1,200 300 1,200 300 1,200
Ductility, 5 cm/min., T51 100 - 100 - 100 - 100 -
77°F, cm
Solubility in T 44 99.0 - 99.0 - 99.0 - 99.0 -
trichloroethylene, %
Spot test Tex-509-C Neg. Neg. Neg. Neg.
4-17 12-21
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Table 6
Special-Use Cutback Asphalt
Property Test Type-Grade
Procedure MC-2400L SCMI SCMII
Min Max Min Max Min Max
Kinematic viscosity, 140°F, cSt T 201 2,400 | 4,800 | 500 | 1,000 | 1,000 | 2,000
Water, % D95 - 0.2 - 0.2 - 0.2
Flash point, T.0.C., °F T79 150 - 175 - 175 -
Distillation test: T78
Distillate, percentage by volume of
total distillate to 680°F
to 437°F - - - - - -
to 500°F - 35 - 0.5 - 0.5
to 600°F 35 80 20 60 15 50
Residue from distillation, volume % 78 - 76 - 82 -
Tests on distillation residue:
Polymer SBR - -
Polymer content, % (solids basis) Tex-533-C 2.0 - - - - -
Penetration, 100 g, 5 sec., 77°F T49 150 300 180 - 180 -
Ductility, 5 cm/min., 39.2°F, cm T51 50 - - - - -
Solubility in trichloroethylene, % T44 99.0 - 99.0 - 99.0 -

Emulsified Asphalt. Provide emulsified asphalt that is homogeneous, does not separate after thorough
mixing, and meets the requirements for the specified type and grade in Tables 7, 8, 9, 10, and 10A-C.
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Table 7
Emulsified Asphalt
Property Test Type-Grade
Procedure | Rapid-Setting Medium-Setting Slow-Setting
HFRS-2 MS-2 AES-300 S8 SS-1H
Min Max Min Max Min Max Min Max Min Max
Viscosity, Saybolt Furol T72

77°F, sec. - - - - 75 400 20 100 20 100

122°F, sec. 150 400 100 300 - - - - - -
Sieve test, % T59 - 0.1 - 0.1 - 0.1 - 0.1 - 0.1
Miscibility T59 - - - Pass Pass
Cement mixing, % T59 - | - - | - - [ - - [ 20 - ] 20
Coating ability and water T59
resistance:

Dry aggregate/after spray - - Good/Fair - -

Wet aggregate/after spray - - Fair/Fair - -
Demulsibility, 35 mL of 0.02 T59 50 - - 30 - - - - - -
N CaCly, %

Storage stability, 1 day, % T59 - 1 - 1 - 1 - 1 - 1
Freezing test, 3 cycles! T59 - Pass - Pass Pass
Distillation test: T59

Residue by distillation, % 65 - 65 - 65 - 60 - 60 -

by wt.

Oil distillate, % by volume - 05 - 05 - 5 - 05 - 05

of emulsion
Tests on residue from
distillation:

Penetration, 77°F, 100 g, T49 100 140 120 160 300 - 120 160 70 100

5 sec.

Solubility in T44 97.5 - 97.5 - 97.5 - 97.5 - 97.5 -

trichloroethylene, %

Ductility, 77°F, 5 cm/min., T51 100 - 100 - - - 100 - 80 -

cm

Float test, 140°F, sec. T50 1,200 - - - 1,200 - - - - -
1. Applies only when the Engineer designates material for winter use.

Table 8
Cationic Emulsified Asphalt
Property Test Type-Grade
Procedure Rapid-Setting Medium-Setting Slow-Setting
CRS-2 CRS-2H CMS-2 CMS-28 CSS-1 CSS-1H
Min | Max | Min | Max | Min Max Min Max Min Max Min Max
Viscosity, Saybolt Furol T72

77°F, sec. - - - - - - - - 20 100 20 100

122°F, sec. 150 | 400 150 | 400 100 300 100 300 - - - -
Sieve test, % T59 - 0.1 - 0.1 - 0.1 - 041 - 0.1 - 0.1
Cement mixing, % T59 - - - - - - - - - 2.0 - 2.0
Coating ability and water resistance: T59

Dry aggregate/after spray - - Good/Fair Good/Fair - -

Wet aggregate/after spray - - Fair/Fair Fair/Fair - -
Demulsibility, 35 mL of 0.8% T59 70 - 70 - - - - - - - - -
Sodium dioctyl sulfosuccinate, %

Storage stability, 1 day, % T59 - 1 - 1 - 1 - 1 - 1 - 1
Particle charge T59 Positive Positive Positive Positive Positive Positive
Distillation test:

Residue by distillation, % by wt. 759 65 - 65 - 65 - 65 60 - 60 -

QOil distillate, % by volume of - 05 - 05 - 7 - 5 - 05 - 05

emulsion
Tests on residue from distillation:

Penetration, 77°F, 100 g, 5 sec. T49 120 160 70 110 120 200 300 - 120 160 70 110

Solubility in trichloroethylene, % T 44 975 - 975 - 975 - 975 - 97.5 - 975 -

Ductility, 77°F, 5 cm/min., cm T51 100 - 80 - 100 - - 100 - 80 -
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Table 9
Polymer-Modified Emulsified Asphalt
Property Test Type-Grade
Procedure Rapid-Setting Medium-Setting Slow-Setting
HFRS-2P AES-150P AES-300P AES-3008 SS-1P
Min Max Min Max Min Max Min Max Min Max
Viscosity, Saybolt Furol T72
77°F, sec. - - 75 400 75 400 75 400 30 100
122°F, sec. 150 400 - - - -
Sieve test, % T59 - 0.1 - 0.1 - 0.1 - 0.1 - 0.1
Miscibility T59 - - - Pass
Coating ability and water resistance:
Dry aggregate/after spray T59 Good/Fair Good/Fair Good/Fair -
Wet aggregate/after spray Fair/Fair Fair/Fair Fair/Fair -
Demulsibility, 35 mL of 0.02 N CaClz, T59 50 - - - - - - - - -
%
Storage stability, 1 day, % T59 - - 1 - 1 - 1 - 1
Breaking index, g Tex-542-C - -
Distillation test:" T59
Residue by distillation, % by wt. 65 - 65 - 65 - 65 - 60 -
QOil distillate, % by volume of - 0.5 - 3 - 5 - 7 - 0.5
emulsion
Tests on residue from distillation:
Polymer content, wt. % (solids Tex-533-C 3.0 - - - - - - - 3.0 -
basis)
Penetration, 77°F, 100 g, 5 sec. T49 90 140 150 300 300 - 300 - 100 140
Solubility in trichloroethylene, % T44 97.0 - 97.0 - 97.0 - 97.0 - 97.0 -
Viscosity, 140°F, poise T 202 1,500 - - - - - - - 1,300 -
Float test, 140°F, sec T50 1,200 - 1,200 - 1,200 - 1,200 - - -
Ductility,2 39.2°F, 5 cm/min., cm T51 50 - - - - - - - 50 -
Elastic recovery,2 50°F, % Tex-539-C 55 - - - - - - - - -
Tests on RTFO curing of distillation T 240
residue
Elastic recovery, 50°F, % Tex-536-C - - 50 - 50 - 30 - - -

1. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350°F +10°F. Maintain at this temperature for 20 min. Complete total distillation

in 60 min. (5 min.) from the first application of heat.

2. HFRS-2P must meet one of either the ductility or elastic recovery requirements.
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Table 10
Polymer-Modified Cationic Emulsified Asphalt
Property Test Type-Grade
Procedure Rapid-Setting Medium-Setting Slow-Setting
CRS-2P CHFRS-2P CRS-2TR CMS-1P3 CMS-2P3 CSS 1P
Min Max Min Max Min Max | Min Max | Min | Max Min Max
Viscosity, Saybolt Furol T72
77°F, sec. - - - - - - 10 100 - - 20 100
122°F, sec. 150 400 100 400 150 500 - - 50 400 - -
Sieve test, % T59 - 0.1 - 0.1 - 0.1 - 0.1 - 0.1 - 0.1
Demulsibility, 35 ml of 0.8% sodium T59 70 - 60 - 40 - - - - - - -
dioctyl sulfosuccinate, %
Storage stability, 1 day, % T59 - 1 - 1 - 1 - 1 - 1 -
Breaking index, g Tex-542-C - - - - - - - - - - - -
Particle charge T59 Positive Positive Positive Positive Positive Positive
Distillation test!: T59
Residue by distillation, % by weight 65 - 65 - 65 - 30 - 60 - 62 -
Qil distillate, % by volume of emulsion - 05 - 0.5 - 3 - 0.5 - 05 - 05
Tests on residue from distillation:
Polymer content, wt. % (solids basis) Tex-533-C 3.0 - 3.0 - 5.0 - - - - - 3.0 -
Penetration, 77°F, 100 g, 5 sec. T49 90 150 80 130 90 150 30 - 30 - 55 90
Viscosity, 140°F, poise T 202 1,300 - 1,300 - 1,000 - - - - - - -
Solubility in trichloroethylene, % T44 97.0 - 95.0 - 98 - - - - - 97.0 -
Softening point, °F T53 - - - - - - - - - - 135 -
Ductility, 77°F, 5 cm/min., cm T51 - - - - 40 - - - - - 70 -
Float test, 140°F, sec. T50 - - 1,800 - - - - - - - - -
Ductility,2 39.2°F, 5 cm/min., cm T51 50 - - - - - - - - - - -
Elastic recovery,? 50°F, % Tex-539-C 55 - 55 - - - - - - - - -
Tests on residue from evaporative R 78,
recovery: Procedure
B
Nonrecoverable creep compliance of T 350 - - - - - - - 2.0 - 4.0 - -
residue, 3.2 kPa, 52°C, kPa-!
Tests on rejuvenating agent:
Viscosity, 140°F, cSt T 201 - - - - - - 50 175 50 175 - -
Flash point, C.0.C., °F T48 - - - - - - 380 - 380 - - -
Saturates, % by weight D 2007 - - - - - - - 30 - 30 - -
Solubility in n-pentane, % by weight D 2007 - - - - - - 99 - 99 - - -
Tests on rejuvenating agent after RTFO T 240
Weight Change, % - - - - - - - 6.5 - 6.5 - -
Viscosity Ratio - - - - - - - 3.0 - 3.0 - -
Tests on latex*:
Tensile strength, die C dumbbell, psi D 4125 - - - - - - 800 - 800 - - -
Change in mass after immersion in D 471 - - - - - - - 400 - 408 - -
rejuvenating agent, %
1. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350°F (+0°F). Maintain at this temperature for 20 min. Complete total
distillation in 60 min. (£5 min.) from the first application of heat.
2. CRS-2P must meet one of either the ductility or elastic recovery requirements.
3. With all precertification samples of CMS-1P or CMS-2P, submit certified test reports showing that the rejuvenating agent and latex meet the stated
requirements. Submit samples of these raw materials if requested by the Engineer.
4.  Preparation of latex specimens: use any substrate and recovery method which produces specimens of uniform dimensions and which delivers enough
material to achieve desired residual thickness.
5. Cutsamples for tensile strength determination using a crosshead speed of 20 in. per minute.
6.  Specimen must remain intact after exposure and removal of excess rejuvenating agent.
7. Modifier type is tire rubber.
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Table 10A
Non-Tracking Tack Coat Emulsion’
Property Test Procedure NT-HRE NT-RRE NT-SRE
Min Max Min Max Min Max

Viscosity, Saybolt Furol T72 15 - 15 - 10 100
77°F, sec.
Storage stability, 1 Day, % T59 - 1 - 1 - 1
Settlement, 5-day, % T59 - 5 - 5 - 5
Sieve test, % T59 - 0.30 - 0.30 - 0.1
Distillation test:2 T59

Residue by distillation, % by wt. 50 - 58 - 50 -

Qil distillate, by volume of emulsion - 1.0 - 1.0 - 1.0
Test on residue from distillation:

Penetration, 77°F, 100 g, 5 sec. T49 - 20 15 45 40 90

Solubility in trichloroethylene, % T44 97.5 - 97.5 - 97.5 -

Softening point, °F T53 150 - - - - -

Dynamic shear, G*/sin(d), 82°C, 10 T315 1.0 - - - - -

rad/s, kPa

1. Due to the hardness of the residue, these emulsions should be heated to 120-140°F before thoroughly mixing as the emulsion is
being prepared for testing.

2. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350°F + 10°F. Maintain at this temperature for 20 min.
Complete total distillation in 60 + 5 min. from first application of heat.

Table10B
Spray Applied Underseal Membrane Polymer-Modified Emulsions (EBL)
Property Test Procedure Min Max

Viscosity @ 77°F, SSF 172 20 100
Storage Stability’, % T59 - 1
Demulsibility? T59 55 -

Anionic emulsions — 35 mL of 0.02 N CaCl2, %

Cationic emulsions — 35 mL of 0.8% sodium

dioctyl sulfosuccinate, %
Sieve Test?, % T59 - 0.05
Distillation Test* T59

Residue by distillation, % by wt. 63

Oil portion of distillate, % by vol. 05
Test on Residue from Distillation

Elastic Recovery @ 50°F, 50 mm/min., % Tex-539-C 60 -

Penetration @ 77°F, 100 g, 5 sec., 0.1 mm T49 80 130

1. After standing undisturbed for 24 hr., the surface must be smooth, must not exhibit a white or milky
colored substance, and must be a homogeneous color throughout.

2. Material must meet demulsibility test for emulsions.

3. May be required by the Engineer only when the emulsion cannot be easily applied in the field.

4. The temperature on the lower thermometer should be brought slowly to 350°F + 10°F and
maintained at this temperature for 20 min. The total distillation should be completed in 60 + 5 min.
from the first application of heat.

Table 10C
Full-Depth Reclamation Emulsion (FDR EM)
Property Test Procedure Standard Yield (SY) High Yield (HY)
Min Max Min Max
Sieve test, % T59 - 041 - 0.1
Viscosity Saybolt Furol @ 77°F, sec. T59 20 100 20 100
Distillation test!: T59
Residue by distillation, % by wt. 60 - 63 -
Qil portion of distillate, % by vol. - 0.5 - 0.5
Test on residue from distillation: T49
Penetration @ 77°F, dmm 55 95 120 -
Test on rejuvenating agent:
BWOA, %? b - - 2 -
Viscosity @ 140°F, cSt T201 - - 50 175
Flash Point, COC, °F T48 - - 380 -
Solubility in n-pentane, % by wt. D2007 - - 99 -

1. The temperature on the lower thermometer should be brought slowly to 350°F +£10°F and maintained at this temperature for
20 min. The total distillation should be completed in 60 + 5 min. from the first application of heat.
2. BWOA = By weight of asphalt. Provide a manufacturer’s certificate of analysis (COA) with the percent of rejuvenator added.
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Specialty Emulsions. Provide specialty emulsion that is either asphalt-based or resin-based and meets the

requirements of Table 11 or Table 11A.

Table 11

Specialty Emulsions

Property Test Procedure Type-Grade
Medium-Setting Slow-Setting |
AE-P EAP&T PCE!
Min Max Min Max Min Max
Viscosity, Saybolt Furol T72
77°F, sec. - - - - 10 100
122°F, sec. 15 150 - - - -
Sieve test, % T59 - 0.1 - 0.1 - 0.1
Miscibility? T59 - Pass Pass
Demulsibility, 35 mL of 0.10 N CaClI2, % T59 - 70 - - - -
Storage stability, 1 day, % T59 - - - -
Particle size,5 % by volume < 2.5 um Tex-238-F3 - - 90 - 90 -
Asphalt emulsion distillation to 500°F
followed by Cutback asphalt distillation of T59&T78
residue to 680°F:
Residue after both distillations, % by wt. 40 - - - - -
Total oil distillate from both distillations, % 25 40 - - - -
by volume of emulsion
Residue by distillation, % by wt. T59 - - 60 - - -
Residue by evaporation,* % by wt. T59 - - - - 60 -
Tests on residue after all distillations:
Viscosity, 140°F, poise T 202 - - 800 - - -
Kinematic viscosity,5 140°F, cSt T 201 - - - - 100 350
Flash point C.0.C., °F T48 - - - - 400 -
Solubility in trichloroethylene, % T44 97.5 - - - - -
Float test, 122°F, sec. T50 50 200 - - - -

1. Supply with each shipment of PCE:

H  acopy of alab report from an approved analytical lab, signed by a lab official, indicating the PCE

formulation does not meet any characteristics of a Resource Conservation Recovery Act (RCRA) hazardous

waste;

B a certification from the producer that the formulation supplied does not differ from the one tested
and that no listed RCRA hazardous wastes or Polychlorinated Biphenyls (PCBs) have been mixed

with the product; and
W a Safety Data Sheet.

2. Exception to T 59: In dilution, use 350 mL of distilled or deionized water and a 1,000-mL beaker.
3. Use Tex-238-F, beginning at “Particle Size Analysis by Laser Diffraction,” with distilled or deionized water as a
medium and no dispersant, or use another approved method.
4. Exception to T 59: Leave sample in the oven until foaming ceases, then cool and weigh.
5. PCE must meet either the kinematic viscosity requirement or the particle size requirement.
10-17 12-21
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Table 11A
Hard Residue Surface Sealant
Property Test Min Max
Procedure

Viscosity, Krebs unit, 77°F, Krebs units D 562 45 75
Softening point, °F Tex-505-C! 250 -
Uniformity D 2939 Pass?
Resistance to heat D 2939 Pass®
Resistance to water D 2939 Pass*
Wet flow, mm D 2939 - \ 0
Resistance to Kerosene (optional)s D 2939 Pass®
Ultraviolet exposure, UVA-340, 0.77 W/m?, G154 Pass8
50°C chamber, 8 hr. UV lamp, 5 min. spray,
3 hr. 55 min. condensation, 1,000 hr. total
exposure’
Abrasion loss, 1.6 mm thickness, liquid only, % ISSA TB-100 - 1.0
Residue by evaporation, % by weight D 2939 33 -
Tests on residue from evaporation:

Penetration, 77°F, 100 g, 5 sec. T49 15 30

Flash point, Cleveland open cup, °F T48 500
Tests on base asphalt before emulsification

Solubility in trichloroethylene, % T44 98 -

1. Cure the emulsion in the softening point ring in a 200°F + 5°F oven for 2 hr.

2. Product must be homogenous and show no separation or coagulation that cannot be
overcome by moderate stirring.

3. No sagging or slippage of film beyond the initial reference line.

4. No blistering or re-emulsification.

5. Recommended for airport applications or where fuel resistance is desired.

6.

condition and loss of adhesion.

No absorption of Kerosene into the clay tile past the sealer film. Note sealer surface

7. Other exposure cycles with similar levels of irradiation and conditions may be used with

Department approval.

8. No cracking, chipping, surface distortion, or loss of adhesion. No color fading or lightening.

3096

Recycling Agent. Recycling agent and emulsified recycling agent must meet the requirements in Table 12.
Additionally, recycling agent and residue from emulsified recycling agent, when added in the specified

proportions to the recycled asphalt, must meet the properties specified on the plans.
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Recycling Agent and Emulsified Recycling Agent
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Property Test Recycling Agent Emulsified Polymer Modified
Procedure Recycling Agent Emulsified
(ARA-1) Recycling Agent
(ARA-1P)
Min Max Min Max Min Max
Viscosity, Saybolt Furol, 77°F, sec. T72 - - 15 100 15 110
Sieve test, % T59 - - - 0.1 - 0.1
Miscibility T59 - No coagulation
Residue by evaporation, % by wt. T59 - - 60 - - -
Distillation test: T59
Residue by distillation, % by wt. 60 65
Qil distillate, % by volume of emulsion - 2
Penetration of Distillation Residue at T49 110 190
39.2°F, 100 g, 5 sec.
Tests on recycling agent or residue from
evaporation:
Flash point, C.0.C., °F T48 400 - 400 - 400 -
Kinematic viscosity, T 201
140°F, cSt 75 200 75 200
275°F, ¢St - 10.0 - 10.0

1. Exception to T 59: Use 0.02 N CaCl2 solution in place of water.
2. Exception to T 59: Maintain sample at 300°F until foaming ceases, then cool and weigh.

Crumb Rubber Modifier. Crumb rubber modifier (CRM) consists of automobile and truck tires processed by

ambient temperature grinding.

CRM must be:

m free from contaminants including fabric, metal, and mineral and other nonrubber substances;

m free-flowing; and

® nonfoaming when added to hot asphalt binder.

Ensure rubber gradation meets the requirements of the grades in Table 13 when tested in accordance with
Tex-200-F, Part I, using a 50-g sample.

Table 13
CRM Gradations
Sieve Size Grade A Grade B Grade C Grade D Grade E
(% Passing) Min Max Min Max Min Max
#8 100 - - - - -

#10 95 100 100 - - -

#16 - - 70 100 100 - As shown on As approved

#30 - - 25 60 90 100 the plans

#40 - - - - 45 100

#50 0 10 - - - -

#200 - - 0 5 - -

Crack Sealer. Provide polymer-modified asphalt-emulsion crack sealer meeting the requirements of
Table 14. Provide rubber-asphalt crack sealer meeting the requirements of Table 15.
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Table 14
Polymer-Modified Asphalt-Emulsion Crack Sealer
Property Test Procedure Min Max

Rotational viscosity, 77°F, cP D 2196, Method A 10,000 25,000
Sieve test, % T59 - 01
Storage stability, 1 day, % T59 - 1
Evaporation Tex-543-C

Residue by evaporation, % by wt. 65 -
Tests on residue from evaporation:

Penetration, 77°F, 100 g, 5 sec. T49 35 75

Softening point, °F T53 140 -

Ductility, 39.2°F, 5 cm/min., cm T51 100 -

Table 15
Rubber-Asphalt Crack Sealer
Property Test Class A Class B
Procedure | Min | Max | Min | Max

CRM content, Grade A or B, % by wt. Tex-544-C | 22 26 - -
CRM content, Grade B, % by wt. Tex-544-C - - 13 17
Virgin rubber content,! % by wt. - - 2 -
Flash point,2 C.0.C., °F T48 400 - 400 -
Penetration,® 77°F, 150 g, 5 sec. T49 30 50 30 50
Penetration,® 32°F, 200 g, 60 sec. T49 12 - 12 -
Softening point, °F T53 - - 170 -
Bond Test, non-immersed, 0.5 in specimen,
50% extension, 20°F4 D5329 - Pass

1. Provide certification that the Min % virgin rubber was added.

2. Agitate the sealing compound with a 3/8- to 1/2 in. (9.5- to 12.7 mm) wide, square-end
metal spatula to bring the material on the bottom of the cup to the surface (i.e., turn the
material over) before passing the test flame over the cup. Start at one side of the
thermometer, move around to the other, and then return to the starting point using 8 to
10 rapid circular strokes. Accomplish agitation in 3 to 4 sec. Pass the test flame over the
cup immediately after stirring is completed.

iad

Exception to T 49: Substitute the cone specified in D 217 for the penetration needle.

4. Allow no crack in the crack sealing materials or break in the bond between the sealer and
the mortar blocks over 1/4 in. deep for any specimen after completion of the test.

3096

Asphalt-Rubber Binders. Provide asphalt-rubber (A-R) binders that are mixtures of asphalt binder and

CRM, which have been reacted at elevated temperatures. Provide A-R binders meeting D6114 and

containing a minimum of 15% CRM by weight. Provide Types | or Il, containing CRM Grade C, for use in hot-
mixed aggregate mixtures. Provide Types Il or Ill, containing CRM Grade B, for use in surface treatment
binder. Ensure binder properties meet the requirements of Table 16.
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Table 16
A-R Binders
Property Test Binder Type
Procedure Type | Type ll Typel lll
Min Max Min Max Min Max
Apparent viscosity, 347°F, cP D2196, 1,500 5,000 1,500 | 5,000 | 1,500 | 5,000
Method A
Penetration, 77°F, 100 g, 5 sec. T49 25 75 25 75 50 100
Penetration, 39.2°F, 200 g, 60 sec. T49 10 - 15 - 25 -
Softening point, °F T53 135 - 130 - 125 -
Resilience, 77°F, % D5329 25 - 20 - 10 -
Flash point, C.0.C., °F T48 450 - 450 - 450 -
Tests on residue from Thin-Film T179
Oven Test:
Retained penetration ratio, 39.2°F, T49 75 - 75 - 75 -
200 g, 60 sec., % of original

Performance-Graded Binders. Provide PG binders that are smooth and homogeneous, show no separation
when tested in accordance with Tex-540-C, and meet the requirements of Table 17.

Separation testing is not required if:

® a modifier is introduced separately at the mix plant either by injection in the asphalt line or mixer,

W the binder is blended on site in continuously agitated tanks, or

W binder acceptance is based on field samples taken from an in-line sampling port at the hot-mix plant

after the addition of modifiers.
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Performance-Graded Binders
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Property and Test Method

Performance Grade

PG 58

PG 64 PG 70

PG 76

PG 82

22 |

-28\-

16 | 22 | 28 | -34

46 | 22 | 28 |

34

-22

_23|.

22 |

Average 7-day max pavement design
temperature, °C!

58

64 70

76

82

Min pavement design temperature, °C’

28 [ -

16 | 22 [ -28 | 34

16 [ 22 | 28 ]

-22

-28[-

22 ]

Original Binder

Flash point, T 48, Min, °C

230

Viscosity, T 3162 3;
Max, 3.0 Pas, test temperature, °C

135

Dynamic shear, T 3154
G*/sin(8), Min, 1.00 kPa, Max, 2.00
kPa?,
Test temperature @ 10 rad/sec., °C

58

64 70

76

82

Elastic recovery, D6084, 50°F, % Min8

30

- [ - [37] 50 -

| 30|

50

60

30

60 |

50

60 |

70

Rolling Thin-Film Oven (Tex-506-C)

Mass change, T 240, Max, %

1.0

Dynamic shear, T 315:

G*/sin(8), Min, 2.20 kPa, Max, 5.00
kPa’,

Test temperature @ 10 rad/sec., °C

58

64 70

76

82

MSCR, T350, Recovery, 0.1 kPa, High
Temperature, % Min8

20

- 20 30 - 20

30

40

20

30

40

50

30

40

50

P

@

ssure Aging Vessel (PAV) Residue (R 28)

PAV aging temperature, °C

100

Dynamic shear, T 315:
G*sin(8), Max, 5,000 kPa
Test temperature @ 10 rad/sec., °C

25

22

25 22 19 28 25

22

28

25

22

28

25

22

Creep stiffness, T 31356

S, max, 300 MPa,

m-value, Min, 0.300

Test temperature @ 60 sec., °C

-24

-24

-24

Direct tension, T 3146;
Failure strain, min, 1.0%
Test temperature @ 1.0 mm/min., °C

-12

-18

24

6

12 | 18 -24 6 -12

-18

24

6

-12

-18

24

6

-12

-18

1. Pavement temperatures are estimated from air temperatures and using an algorithm contained in a Department-supplied computer program, may be provided
by the Department, or by following the procedures outlined in AASHTO MP 2 and PP 28.

2. This requirement may be waived at the Department’s discretion if the supplier warrants that the asphalt binder can be adequately pumped, mixed, and
compacted at temperatures that meet all applicable safety, environmental, and constructability requirements. At test temperatures where the binder is a
Newtonian fluid, any suitable standard means of viscosity measurement may be used, including capillary (T 201 or T 202) or rotational viscometry (T 316).

3. Viscosity at 135°C is an indicator of mixing and compaction temperatures that can be expected in the lab and field. High values may indicate high mixing and
compaction temperatures. Additionally, significant variation can occur from batch to batch. Contractors should be aware that variation could significantly impact

their mixing and compaction operations. Contractors are therefore responsible for addressing any constructability issues that may arise.

4. For quality control of unmodified asphalt binder production, measurement of the viscosity of the original asphalt binder may be substituted for dynamic shear
measurements of G*/sin(5) at test temperatures where the asphalt is a Newtonian fluid. Any suitable standard means of viscosity measurement may be used,
including capillary (T 201 or T 202) or rotational viscometry (T 316).

5. Silicone beam molds, as described in AASHTO TP 1-93, are acceptable for use.

6. If creep stiffness is below 300 MPa, direct tension test is not required. If creep stiffness is between 300 and 600 MPa, the direct tension failure strain
requirement can be used instead of the creep stiffness requirement. The m value requirement must be satisfied in both cases.

7. Maximum values for unaged and RTFO aged dynamic shear apply only to materials used as substitute binders, as described in Item 340, “Dense-Graded Hot-

Mix Asphalt (Small Quantity)”, ltem 341, “Dense-Graded Hot-Mix Asphalt, and Item 344, “Superpave Mixtures.”

8.  Elastic Recovery (ASTM D6084) is not required unless MSCR (AASHTO T 350) is less than the minimum % recovery. Elastic Recovery must be used for the

acceptance criteria in this ins

tance.

EQUIPMENT

Provide all equipment necessary to transport, store, sample, heat, apply, and incorporate asphalts, oils, and
emulsions.
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41.

CONSTRUCTION

Typical Material Use. Use materials shown in Table 18, unless otherwise determined by the

Engineer.

Table18

Typical Material Use

Material Application

Typically Used Materials

Hot-mixed, hot-laid asphalt mixtures

PG binders, A-R binders Types | and ||

Surface treatment

AC-5, AC-10, AC-15P, AC-20XP, AC-10-2TR, AC-20-5TR,
HFRS-2, MS-2, CRS-2, CRS-2H, CRS-2TR, CMS-2P HFRS-2P,
CRS-2P, CHFRS-2P, A-R hinders Types Il and Il

Surface treatment (cool weather)

AC12-5TR, RC-250, RC-800, RC-3000, MC-250, MC-800,
MC-3000, MC-2400L, CMS-2P

Precoating AC-5, AC-10, PG 64-22, SS-1, SS-1H, CSS-1, CSS-1H
Tack coat PG Binders, SS-1H, CSS-1H, EAP&T, TRAIL, EBL
Fog seal SS-1, SS-1H, CSS-1, CSS-1H, CMS-1P

Hot-mixed, cold-laid asphalt
mixtures

AC-0.6, AC-1.5, AC-3, AES-300, AES-300P, CMS-2, CMS-2S

Patching mix

MC-800, SCM |, SCM II, AES-300S

Recycling

AC-0.6, AC-1.5, AC-3, AES-150P, AES-300P, recycling agent,
emulsified recycling agent

Crack sealing

SS-1P, polymer mod AE crack sealant, rubber asphalt crack
sealers (Class A, Class B)

Microsurfacing

CSS-1P

Prime

MC-30, AE-P, EAP&T, PCE

Curing membrane

SS-1, 8S-1H, CSS-1, CSS-1H, PCE

Erosion control

SS-1, 8S-1H, CSS-1, CSS-1H, PCE

FDR -Foaming

PG 64-22, FDR EM-SY, FDR EM-HY

Storage and Application Temperatures. Use storage and application temperatures in accordance with
Table 19. Store and apply materials at the lowest temperature yielding satisfactory results. Follow the
manufacturer’s instructions for any agitation requirements in storage. Manufacturer’s instructions regarding
recommended application and storage temperatures supersede those of Table 19.
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Table19
Storage and Application Temperatures
Application Storage
Type-Grade Recommended Range Max Allowable Max (°F)
(°F) (°F)
AC-0.6, AC-1.5, AC-3 200-300 350 350
AC-5, AC-10 275-350 350 350
AC-15P, AC-20-5TR, AC12-5TR
and AC10-2TR 300-375 375 360
RC-250 125-180 200 200
RC-800 170-230 260 260
RC-3000 215-275 285 285
MC-30, AE-P 70-150 175 175
MC-250 125-210 240 240
MC-800, SCM I, SCM i 175-260 275 275
MC-3000, MC-2400L 225-275 290 290
HFRS-2, MS-2, CRS-2, CRS-2H,
HFRS-2P, CRS-2P, CMS-2,
CMS-2S, AES-300, AES-300S, 120-160 180 180
AES-150P, AES-300P, CRS-2TR
SS-1, SS-1H, CSS-1, CSS-1H,
PCE, EAP&T, SS-1P, RS-1P,
CRS-1P, CSS-1P, recycling agent, 50-130 140 140
emulsified recycling agent, polymer
mod AE crack sealant
PG binders 275-350 350 350
Rubber asphalt crack sealers (Class 350-375 400 B
A, Class B)
A-R binders Types |, I, and Il 325-425 425 425

3096

MEASUREMENT AND PAYMENT

The work performed, materials furnished, equipment, labor, tools, and incidentals will not be measured or

paid for directly but is subsidiary or is included in payment for other pertinent ltems.
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Special Specification 6001 o

Texas

Portable Changeable Message Sign lfz“'

1.

DESCRIPTION

Furnish, operate, and maintain portable trailer mounted changeable message sign (PCMS) units.

2.1

22.

2.3.

24.

2.5.

MATERIALS

Furnish new or used material in accordance with the requirements of this Item and the details shown on the
plans. Provide a self-contained PCMS unit with the following:

m  Sign controller

m Changeable Message Sign
W Trailer

m  Power source

Paint the exterior surfaces of the power supply housing, supports, trailer, and sign with Federal Orange
No. 22246 or Federal Yellow No. 13538 of Federal Standard 595C, except paint the sign face assembly flat
black.

Sign Controller. Provide a controller with permanent storage of a minimum of 75 pre-programmed
messages. Provide an external input device for random programming and storage of a minimum of

75 additional messages. Provide a controller capable of displaying up to 3 messages sequentially. Provide a
controller with adjustable display rates. Enclose sign controller equipment in a lockable enclosure.

Changeable Message Sign. Provide a sign capable of being elevated to at least 7 ft. above the roadway
surface from the bottom of the sign. Provide a sign capable of being rotated 360° and secured against
movement in any position.

Provide a sign with 3 separate lines of text and 8 characters per line minimum. Provide a minimum 18 in.
character height. Provide a 5 x 7 character pixel matrix. Provide a message legibility distance of 600 ft. for
nighttime conditions and 800 ft. for normal daylight conditions. Provide for manual and automatic dimming
light sources.

The following are descriptions for 3 screen types of PCMS:

m Character Modular Matrix. This screen type comprises of character blocks.

m Continuous Line Matrix. This screen type uses proportionally spaced fonts for each line of text.

m  Full Matrix. This screen type uses proportionally spaced fonts, varies the height of characters, and
displays simple graphics on the entire sign.

Trailer. Provide a 2 wheel trailer with square top fenders, 4 leveling jacks, and trailer lights. Do not exceed
an overall trailer width of 96 in. Shock mount the electronics and sign assembly.

Power Source. Provide a diesel generator, solar powered power source, or both. Provide a backup power
source as necessary.

Cellular Telephone. When shown on the plans, provide a cellular telephone connection to communicate
with the PCMS unit remotely.

1 09-14
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CONSTRUCTION

Place or relocate PCMS units as shown on the plans or as directed. The plans will show the number of
PCMS units needed, for how many days, and for which construction phases.

Maintain the PCMS units in good working condition. Repair damaged or malfunctioning PCMS units as soon
as possible. PCMS units will remain the property of the Contractor.

MEASUREMENT

This Item will be measured by each PCMS or by the day used. All PCMS units must be set up on a work
area and operational before a calendar day can be considered measurable. When measurement by the day
is specified, a day will be measured for each PCMS set up and operational on the worksite.

PAYMENT

The work performed and materials furnished in accordance with this ltem and measured as provided under
“Measurement” will be paid for at the unit price bid for “Portable Changeable Message Sign.” This price is full
compensation for PCMS units; set up; relocating; removing; replacement parts; batteries (when required);
fuel, oil, and oil filters (when required); cellular telephone charges (when required); software; and equipment,
materials, tools, labor, and incidentals.
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6185

Special Specification 6185 % ’

Texas

Truck Mounted Attenuator (TMA) and Trailer lﬁ.ﬁ“‘
Attenuator (TA)

1.

DESCRIPTION

Furnish, operate, maintain and remove upon completion of work, Truck Mounted Attenuator (TMA) or Trailer
Attenuator (TA).

MATERIALS

Furnish, operate and maintain new or used TMAs or TAs. Assure used attenuators are in good working
condition and are approved for use. A list of approved TMA/TA units can be found in the Department’s
Compliant Work Zone Traffic Control Devices List. The host vehicle for the TMA and TA must weigh a
minimum of 19,000 Ibs. Host vehicles may be ballasted to achieve the required weight. Any weight added to
the host vehicle must be properly attached or contained within it so that it does not present a hazard and that
proper energy dissipation occurs if the attenuator is impacted from behind by a large truck. The weight of a
TA will not be considered in the weight of the host vehicle but the weight of a TMA may be included in the
weight of the host vehicle. Upon request, provide either a manufacturer’s curb weight or a certified scales
weight ticket to the Engineer.

CONSTRUCTION

Place or relocate TMA/TAs as shown on the plans or as directed. The plans will show the number of
TMA/TAs needed, for how many days or hours, and for which construction phases.

Maintain the TMA/TAs in good working condition. Replace damaged TMA/TAs as soon as possible.

41.

4.2.

MEASUREMENT

Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the each or by
the day. TMA/TAs must be set up in a work area and operational before a calendar day can be considered
measurable. When measurement by the day is specified, a day will be measured for each TMA/TA set up
and operational on the worksite.

Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation). This ltem will be measured by the hour.
The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified
by the Engineer. A minimum of 4 hr. will be paid each day for each operating TMA/TA used in a mobile
operation.

PAYMENT

The work performed and materials furnished in accordance with this Item and measured as provided under
“Measurement” will be paid for at the unit price bid for “Truck Mounted Attenuators/Trailer Attenuators
(Stationary),” or “Truck Mounted Attenuators/Trailer Attenuators (Mobile Operation).” This price is full
compensation for furnishing TMA/TA: set up; relocating; removing; operating; fuel; and equipment, materials,
tools, labor, and incidentals.
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Special Specification 6438 %a)

Mobile Retroreflectivity Data Collection for I
Pavement Markings

Department
of Transportation

1.

DESCRIPTION

Furnish mobile retroreflectivity data collection (MRDC) for pavement markings on roadways as shown on the
plans or as designated by the Engineer. Conduct MRDC on dry pavement only. Provider is defined as the
Contractor or Subcontractor who collects the MRDC data.

2.1

2.2.

2.3.

24.

25.

EQUIPMENT AND PERSONNEL

Mobile Retroreflectometer. Provide a self-propelled, mobile retroreflectometer certified by the Texas A&M
Transportation Institute (TTI) Mobile Retroreflectometer Certification Program.

Portable Retroreflectometer. Provide a portable retroreflectometer that uses 30-meter geometry meeting
the requirements described in ASTM E 1710. Maintain, service, and calibrate all portable retroreflectometers
according to the manufacturer’s instructions.

Operating Personnel for Mobile Retroreflectometer. Provide all personnel required to operate the mobile
retroreflectometer and portable retroreflectometer. Ensure MRDC system operator has a current certification
from the TTI Mobile Retroreflectometer Certification Program to conduct MRDC with the certified mobile
retroreflectometer provided.

Additional Personnel. Provide any other personnel necessary to compile, evaluate, and submit MRDC.

Safety Equipment. Supply and operate all required safety equipment to perform this service.

3.1.

3.2.

3.3.

MRDC DOCUMENTATION AND TESTING

Document all MRDC by county and roadway or as directed by the Engineer. Submit all data to the
Department and to the TTI Mobile Retroreflectometer Certification Program no later than three working days
after the day the data is collected. Submit all raw data collected in addition to all other data submitted.
Provide data files in Microsoft Excel format or a format approved by the Engineer. Provide measurement
notification and field tests as specified. Verification and referee testing may be conducted at the
Department’s discretion.

Preliminary Documentation Sample. Submit a sample data file, video, and map of MRDC data in the
required format 10 working days before beginning any work. The format must meet specification and be
approved by the Engineer before any work may begin.

Initial Documentation Review and Approval. The Department will review documentation submitted for the
first day of MRDC, and if it does not meet specification requirements, will not allow further MRDC until
deficiencies are corrected. The Department will inform the Provider no later than three working days after
submittal if the first day of MRDC does not meet specification requirements. Time charges will continue
unless otherwise directed by the Engineer.

Data File. Provide data files with the following:
m date;
m district number;

1-4 09-21
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34.

3.5.

3.6.

6438

county;

Project CSJ number;

name of mobile retroreflectometer operator;

route number with reference markers or other reference information provided by the Engineer to indicate
the location of beginning and end data collection points on that roadway;

cardinal direction;

line type (single solid, single broken, double solid, etc.);

line color;

file name corresponding to video;

data for each centerline listed separately;

average reading taken for each 0.1-mi. interval (or interval designated by the Engineer);

accurate GPS coordinates (within 20 ft.) for each interval;

color-coding for each interval indicating passing or failing, unless otherwise directed by the Engineer
(passing and failing thresholds provided by the Engineer);

graphical representation of the MRDC (y-axis showing retroreflectivity and x-axis showing intervals)
corresponding with each data file;

distance in miles driven while measuring the pavement markings;

event codes (pre-approved by the Engineer) indicating problems with measurement;

portable retroreflectometer field check average reading and corresponding mobile average reading for
that interval when applicable; and

upper validation threshold (may be included separately with the raw data but must be clearly identified
with the data collected using that threshold).

Map. Provide a map in an electronic format approved by the Engineer with each MRDC submission that
includes the following information:

date;

district number;

county;

color-coded 1-mi. intervals (or interval length designated by the Engineer) for passing and failing
retroreflectivity values or retroreflectivity threshold values provided by the Engineer; and
percentage of passing and failing intervals, if required by the Engineer.

Video. Provide a high-quality DVD or electronic video file with the following information:

date and corresponding data file name on label;

district number;

county;

route number with reference markers or other designated reference information to indicate the location
of beginning and end collection points on that roadway; and

retroreflectivity values presented on the same screen with the following information:

date;

location;

starting and ending mileage;

total miles;

retroreflectivity readings; and

upper validation thresholds (may be included separately with the raw data but must be clearly
identified with the data collected using that threshold).

Field Comparison Checks with a Portable Retroreflectometer. Take a set of field comparison readings
with the portable retroreflectometer at least once every 4 hr. while conducting MRDC or at the frequency
designated by the Engineer. Take a minimum of 20 readings, spread out over the interval measured. List the
average portable retroreflectometer reading next to the mobile average reading for that interval with the
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3.7.

3.8.

3.9.

3.10.

6438

reported MRDC data. Request approval from the Engineer to take field comparison readings on a separate
roadway, when measuring a roadway where portable retroreflectometer readings are difficult to take. Take
the off-location field comparison readings at no additional cost. Submit the portable retroreflectometer
printout of all the readings taken for the field comparison check with the corresponding MRDC data
submitted. The mobile average reading must be within £15% of the portable average reading. The Engineer
may require new MRDC for some or all of the pavement markings measured in a 4-hr. interval before a field
comparison check not meeting the £15% range. Provide the new MRDC at no extra cost to the Department.
The Engineer may take readings with a Department portable retroreflectometer to ensure accuracy at any
time. The Department's Materials and Tests Division (MTD) will take comparison readings and serve as the
referee if there is a significant difference between the Engineer’s portable readings and the Provider's mobile
and handheld readings. For best results, take field comparison readings on a fairly flat and straight roadway
when possible.

Periodic Field Checks at Pre-Measured Locations. When requested by the Engineer, measure with the
mobile unit and report to the Engineer immediately after measurement the average retroreflectivity values for
a designated pre-measured test location. The Engineer will have taken measurements at the test location
within 10 days of the test. The test location will not include pavement markings less than 30 days old. If the
measured averages do not fall within £15% of the pre-measured averages, further calibration and
comparison measurements may be required before any further MRDC. Submit the results of the field check
with the MRDC report for that day.

Measurement Notification. Provide notification via email to Mobileretro@tamu.edu with a carbon copy to
the Engineer a minimum of 24 hr. before mobile retroreflectivity data collection to allow for scheduling
verification testing when needed.

Verification Testing. The Engineer or a third party may perform retroreflectivity verification testing within
seven days of the Provider’s retroreflectivity readings. The Provider-submitted retroreflectivity data will be
compared to the verification test data to determine acceptability of the Provider’s mobile retroreflectometer
data. Comparison of the data will result in one of the two scenarios below:

W Provider's Data is Validated - if the difference between Provider's and Engineer-third party data is 20%
or less, then the Provider’s data is validated. The Provider’s data will be used for acceptance.

m Provider's Data is not Validated - if the difference between Provider's and Engineer-third party data is
more than 20%, then the Provider’s data is not validated. The Engineer-third party data will be used for
acceptance and the Provider will be required to take corrective action before additional Provider data
collection and may require re-certification of the mobile retroreflectometer. If the Engineer determines
that the Provider's data might be correct then, referee testing may be requested by the Engineer.

Referee Testing. MTD will perform referee testing using portable retroreflectometers to determine if the
markings need to be restriped to meet the required retroreflectivity level. The referee test results will be final.
Referee testing will be conducted on the verification test sections using the method for portable
retroreflectometers specified in Item 666, “Reflectorized Pavement Markings.”

FINAL REPORT

Submit a final report in the format specified by the Engineer to the Department's Traffic Engineering
representative within one calendar week after the service is complete. The final report must contain a list of
all problems encountered (pre-approved event codes) and the locations where problems occurred during
MRDC.

MEASUREMENT

When mobile retroreflectivity data collection for pavement markings is specified on the plans to be a pay
item, measurement will be by the mile driven while measuring pavement markings.
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PAYMENT

Unless otherwise specified on the plans, the work performed, materials furnished, equipment, labor, tools,
and incidentals will not be paid for directly, but will be considered subsidiary to bid items of the Contract.
When mobile retroreflectivity data collection for pavement markings is specified on the plans to be a pay
item, the work performed in accordance with this ltem and measured as provided under “Measurement” will
be paid for at the unit price bid for “Mobile Retroreflectivity Data Collection.” This price is full compensation
for providing summaries of readings to the Engineer, equipment calibration and prequalification, equipment,
labor, tools, and incidentals.
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