

SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT: BR 2B23(173)

CONTROL: 0922-23-010

COUNTY: DUVAL

LETTING: 08/01/2024

REFERENCE NO: 0724

PROPOSAL ADDENDUMS

-
- PROPOSAL COVER
 - X BID INSERTS (SH. NO.: 1-4 OF 4)
 - GENERAL NOTES (SH. NO.:)
 - X SPEC LIST (SH. NO.: 1 - 3 OF 3)
 - SPECIAL PROVISIONS:)
 - ADDED:
 - DELETED:
 - SPECIAL SPECIFICATIONS:)
 - ADDED:
 - DELETED:
 - X OTHER: PLAN SHEET AND OTHER CHANGES

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

BID INSERTS, 1-4 OF 4
ADDED THE FOLLOWING BID ITEMS:
316-6015, 316-6240, 316-6238

SPECIFICATION LIST:
ADDED ITEM 316

PLANS:
SHEETS 14 - 15
ITEMS SHIFTED FROM PAGE TO PAGE DUE TO ABOVE REVISIONS

SHEET 16
REMOVED ASTERISK (*) FROM ITEMS 316 AND REMOVED NOTE



Estimate & Quantity Sheet

CONTROLLING PROJECT ID 0922-23-010

DISTRICT Laredo
HIGHWAY TOVAR ST

COUNTY Duval

CONTROL SECTION JOB				0922-23-010		TOTAL EST.	TOTAL FINAL
PROJECT ID				A00135145			
COUNTY				Duval			
HIGHWAY				TOVAR ST			
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL		
	100-6002	PREPARING ROW	STA	4.200		4.200	
	104-6015	REMOVING CONC (SIDEWALKS)	SY	80.000		80.000	
	104-6022	REMOVING CONC (CURB AND GUTTER)	LF	138.000		138.000	
	105-6062	REMOVING STAB BASE AND ASPH PAV(4"-16")	SY	334.000		334.000	
	216-6001	PROOF ROLLING	HR	2.000		2.000	
	247-6041	FL BS (CMP IN PLC)(TYA GR1-2)(FNAL POS)	CY	63.000		63.000	
	310-6009	PRIME COAT (MC-30)	GAL	45.000		45.000	
	316-6015	ASPH (AC-15P)	GAL	170.000		170.000	
	316-6238	AGGR(TY-PD GR-3 SAC-B)	CY	3.000		3.000	
	316-6240	AGGR(TY-PD GR-4 SAC-B)	CY	2.000		2.000	
	400-6005	CEM STABIL BKFL	CY	171.600		171.600	
	416-6004	DRILL SHAFT (36 IN)	LF	850.000		850.000	
	420-6013	CL C CONC (ABUT)	CY	51.800		51.800	
	420-6029	CL C CONC (CAP)	CY	121.100		121.100	
	420-6037	CL C CONC (COLUMN)	CY	77.200		77.200	
	422-6001	REINF CONC SLAB	SF	15,400.000		15,400.000	
	422-6013	BRIDGE SIDEWALK	SF	4,550.000		4,550.000	
	422-6015	APPROACH SLAB	CY	71.000		71.000	
	425-6035	PRESTR CONC GIRDER (TX28)	LF	2,082.100		2,082.100	
	432-6031	RIPRAP (STONE PROTECTION)(12 IN)	CY	436.500		436.500	
	432-6045	RIPRAP (MOW STRIP)(4 IN)	CY	7.000		7.000	
	442-6007	STR STEEL (MISC NON - BRIDGE)	LB	530.800		530.800	
	450-6032	RAIL (TY C223)	LF	748.000		748.000	
	454-6018	SEALED EXPANSION JOINT (4 IN) (SEJ - M)	LF	132.000		132.000	
	496-6010	REMOV STR (BRIDGE 100 - 499 FT LENGTH)	EA	1.000		1.000	
	500-6001	MOBILIZATION	LS	1.000		1.000	
	502-6001	BARRICADES, SIGNS AND TRAFFIC HANDLING	MO	8.000		8.000	
	506-6003	ROCK FILTER DAMS (INSTALL) (TY 3)	LF	394.000		394.000	
	506-6011	ROCK FILTER DAMS (REMOVE)	LF	394.000		394.000	
	506-6020	CONSTRUCTION EXITS (INSTALL) (TY 1)	SY	223.000		223.000	
	506-6024	CONSTRUCTION EXITS (REMOVE)	SY	223.000		223.000	
	506-6038	TEMP SEDMT CONT FENCE (INSTALL)	LF	420.000		420.000	
	506-6039	TEMP SEDMT CONT FENCE (REMOVE)	LF	420.000		420.000	
	506-6041	BIODEG EROSN CONT LOGS (IN STL) (12")	LF	88.000		88.000	
	506-6043	BIODEG EROSN CONT LOGS (REMOVE)	LF	88.000		88.000	
	512-6089	PTB(FRN&IN STL)(SSCB OR CSB)(TY1)OR(STL)	LF	60.000		60.000	
	512-6091	PTB(REMOVE)(SSCB OR CSB)(TY1)OR(STL)	LF	60.000		60.000	



REVISED ON 7/25/2024



DISTRICT	COUNTY	CCSJ	SHEET
Laredo	Duval	0922-23-010	14



Estimate & Quantity Sheet

CONTROLLING PROJECT ID 0922-23-010

DISTRICT Laredo
HIGHWAY TOVAR ST

COUNTY Duval

CONTROL SECTION JOB				0922-23-010		TOTAL EST.	TOTAL FINAL
PROJECT ID				A00135145			
COUNTY				Duval			
HIGHWAY				TOVAR ST			
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL		
	529-6008	CONC CURB & GUTTER (TY II)	LF	141.000		141.000	
	531-6003	CONC SIDEWALKS (6")	SY	94.000		94.000	
	540-6001	MTL W-BEAM GD FEN (TIM POST)	LF	45.000		45.000	
	544-6001	GUARDRAIL END TREATMENT (INSTALL)	EA	1.000		1.000	
	666-6174	REFL PAV MRK TY II (W) 6" (SLD)	LF	843.000		843.000	
	666-6210	REFL PAV MRK TY II (Y) 6" (SLD)	LF	842.000		842.000	
	666-6309	RE PM W/RET REQ TY I (W)6"(SLD)(100MIL)	LF	843.000		843.000	
	666-6321	RE PM W/RET REQ TY I (Y)6"(SLD)(100MIL)	LF	842.000		842.000	
	678-6002	PAV SURF PREP FOR MRK (6")	LF	1,685.000		1,685.000	
	6001-6002	PORTABLE CHANGEABLE MESSAGE SIGN	EA	4.000		4.000	
	6185-6002	TMA (STATIONARY)	DAY	180.000		180.000	
18		SAFETY CONTINGENCY: CONTRACTOR FORCE ACCOUNT WORK (PARTICIPATING)	LS	1.000		1.000	
		EROSION CONTROL MAINTENANCE: CONTRACTOR FORCE ACCOUNT WORK (PART)	LS	1.000		1.000	
		LAW ENFORCEMENT: CONTRACTOR FORCE ACCOUNT WORK (PARTICIPATING)	LS	1.000		1.000	



 REVISED ON 7/25/2024

SUMMARY OF MOBILIZATION ITEMS					
LOCATION	502	6185	6001	512	512
	6001	6002	6002	6089	6091
	BARRICADES, SIGNS AND TRAFFIC HANDLING	TMA (STATIONARY)	PORTABLE CHANGEABLE MESSAGE SIGN	PTB(FRN&INSTL)(SSCE OR CSB)(TY1)OR(STL)	PTB(REMOVE)(SSCB OR CSB)(TY1)OR(STL)
	MO	DAY	EA	LF	LF
CSJ: 0922-23-010					
STA 102+99.68 TO STA 107+20.17	8	180	4	60	60
PROJECT TOTALS	8	180	4	60	60

SUMMARY OF REMOVAL ITEMS			
LOCATION	104	104	105
	6015	6022	6062
	REMOVING CONC (SIDEWALKS)	REMOVING CONC (CURB AND GUTTER)	REMOVING STAB EASE AND ASPH PAV(4"-16")
	SY	LF	SY
CSJ: 0922-23-010			
STA 102+99.68 TO STA 107+20.17	80	138	334
PROJECT TOTALS	80	138	334

SUMMARY OF ROADWAY ITEMS										
LOCATION	100	216	247	310	SURFACE TREATMENT				529	531
	6002	6001	6041	6009	316	316	316	316	6008	6003
	PREPARING ROW	PROOF ROLLING	FL BS (CMP IN PLC)(TYA GR1&2)(FNAL POS)	PRIME COAT (MC-30)	ASPH (AC-15P)	AGGR(TY-PD GR-4 SAC-B)	ASPH (AC-15P)	AGGR(TY-PD GR-3 SAC-B)	CONC CURB & GUTTER (TY II)	CONC SIDEWALKS (6")
	STA	HR	CY	GAL	GAL	CY	GAL	CY	LF	SY
CSJ: 0922-23-010										
SHEET 1 OF 1 - STA 102+99.68 TO STA 107+20.17	4.20	2	63	45	79	2	91	3	123	68
PROJECT TOTALS	4.20	2	63	45	79	2	91	3	141	94

SUMMARY OF MBGF ITEMS			
LOCATION	432	540	544
	6045	6001	6001
	RIPRAP (MOW STRIP)(4 IN)	MTL W-BEAM GD FEN (TIM POST)	GUARDRAIL END TREATMENT (INSTALL)
	CY	LF	EA
CSJ: 0922-23-010			
STA 102+99.68 TO STA 107+20.17	7	45	1
PROJECT TOTALS	7	45	1

SUMMARY OF PAVEMENT MARKING ITEMS					
LOCATION	666	666	666	666	678
	6174	6210	6309	6321	6002
	REFL PAV MRK TY II (W) 6" (SLD)	REFL PAV MRK TY II (Y) 6" (SLD)	RE PM W/RET REQ TY I (W)6"(SLD)(100MIL)	RE PM W/RET REQ TY I (Y)6"(SLD)(100MIL)	PAV SURF PREP FOR MRK (6")
	LF	LF	LF	LF	LF
CSJ: 0922-23-010					
STA 102+99.68 TO STA 107+20.17	843	842	843	842	1,685
PROJECT TOTALS	843	842	843	842	1,685

SUMMARY OF EROSION CONTROL ITEMS								
LOCATION	506	506	506	506	506	506	506	506
	6003	6011	6020	6024	6038	6039	6041	6043
	ROCK FILTER DAMS (INSTALL) (TY 3)	ROCK FILTER DAMS (REMOVE)	CONSTRUCTION EXITS (INSTALL) (TY 1)	CONSTRUCTION EXITS (REMOVE)	TEMP SEDMT CONT FENCE (INSTALL)	TEMP SEDMT CONT FENCE (REMOVE)	BIODEG EROSN CONT LOGS (INSTL) (12")	BIODEG EROSN CONT LOGS (REMOVE)
	LF	LF	SY	SY	LF	LF	LF	LF
CSJ: 0922-23-010								
STA 102+99.68 TO STA 107+20.17	394	394	223	223	420	420	88	88
PROJECT TOTALS	394	394	223	223	420	420	88	88

REVISED ON 7/25/2024

1	07-24-2024	CHANGED TO PAY ITEMS
NO.	DATE	REVISION

© 2024

IDCUS

IDCUS, INC.
 15915 KATY FREEWAY, SUITE 300
 HOUSTON, TX 77044
 (713) 541-5591 FAX: (713) 541-3501
 TBPELS FIRM # E-6825

S TOVAR ST
@ SAN DIEGO CREEK
SUMMARY
OF
QUANTITIES

SHEET 1 OF 1

CONT	SECT	JOB	HIGHWAY
0922	23	010	S TOVAR ST
DIST		COUNTY	SHEET NO.
LRD		DUVAL	16