

# NOTIFICATION OF ADDENDUM

## ADDENDUM NO. 1

**DATED 2/23/2023**

<b>Control</b>	<b>6403-88-001</b>
<b>Project</b>	<b>RMC - 640388001</b>
<b>Highway</b>	<b>IH0045</b>
<b>County</b>	<b>MONTGOMERY</b>

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an addendum notification which details the changes and the respective proposal pages which were added and/or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is submitting a bid using a computer print out. The computer print out must be changed to reflect the new bid item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are not being furnished a copy of the addendum. If you have a subcontractor on the above project, please advise them of this addendum. Acknowledgment of this addendum is not requested if your company has been issued a proposal stamped "This Proposal Issued for Informational Purposes."

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being read.

SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT: RMC - 640388001

CONTROL: 6403-88-001

COUNTY: MONTGOMERY

LETTING: 03/07/2023

REFERENCE NO: 0223

**PROPOSAL ADDENDUMS**

-----

- PROPOSAL COVER
- BID INSERTS (SH. NO.: 1-1 )
- GENERAL NOTES (SH. NO.: )
- SPEC LIST (SH. NO.: )
- SPECIAL PROVISIONS: )
- ADDED:

DELETED:

- SPECIAL SPECIFICATIONS:
- ADDED:

DELETED:

- OTHER: Added an additional 2 months of barricades to project. E&Q sheet added to plans.

DESCRIPTION OF ABOVE CHANGES  
(INCLUDING PLANS SHEET CHANGES)

Printed Name of Authorized Signer: \_\_\_\_\_

Signature of Authorized Signer: \_\_\_\_\_ Date: \_\_\_\_\_

PROJECT RMC - 640388001  
 COUNTY MONTGOMERY

Proposal Sheet  
 TxDOT  
 FORM 234-B I-61-5M

ALT	ITEM-CODE			UNIT BID PRICE ONLY. WRITTEN IN WORDS	UNIT	APPROX QUANTITIES	DEPT USE ONLY
	ITEM NO	DESC CODE	S.P. NO.				
	134	6001		BACKFILL (TY A)  DOLLARS and CENTS	STA	526.000	1
	432	6045		RIPRAP (MOW STRIP)(4 IN)  DOLLARS and CENTS	CY	1,043.000	2
	500	6001		MOBILIZATION  DOLLARS and CENTS	LS	1.000	3
	502	6001	008	BARRICADES, SIGNS AND TRAFFIC HAN- DLING  DOLLARS and CENTS	MO	5.000	4
	540	6001	001	MTL W-BEAM GD FEN (TIM POST)  DOLLARS and CENTS	LF	75.000	5
	540	6016	001	DOWNSTREAM ANCHOR TERMINAL SEC- TION  DOLLARS and CENTS	EA	1.000	6
	544	6001		GUARDRAIL END TREATMENT (INSTALL)  DOLLARS and CENTS	EA	1.000	7
	6185	6002	002	TMA (STATIONARY)  DOLLARS and CENTS	DAY	90.000	8



# Estimate & Quantity Sheet

CONTROLLING PROJECT ID 6403-88-001

DISTRICT Houston  
HIGHWAY IH0045

COUNTY Montgomery

CONTROL SECTION JOB				6403-88-001		TOTAL EST.	TOTAL FINAL
PROJECT ID				A00187819			
COUNTY				Montgomery			
HIGHWAY				IH0045			
ALT	BID CODE	DESCRIPTION	UNIT	EST.	FINAL		
	134-6001	BACKFILL (TY A)	STA	526.000		526.000	
	432-6045	RIPRAP (MOW STRIP)(4 IN)	CY	1,043.000		1,043.000	
	500-6001	MOBILIZATION	LS	1.000		1.000	
	502-6001	BARRICADES, SIGNS AND TRAFFIC HANDLING	MO	5.000		5.000	
	540-6001	MTL W-BEAM GD FEN (TIM POST)	LF	75.000		75.000	
	540-6016	DOWNSTREAM ANCHOR TERMINAL SECTION	EA	1.000		1.000	
	544-6001	GUARDRAIL END TREATMENT (INSTALL)	EA	1.000		1.000	
	6185-6002	TMA (STATIONARY)	DAY	90.000		90.000	