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 General Notes Sheet 3A 

GENERAL NOTES: 
 
GENERAL 
Work under this contract consists of Hot Mix Cold-Laid Asphalt Concrete Pavement 
Material Delivery at various locations in Bastrop, Caldwell, Hays, Lee, Travis, and 
Williamson Counties.   
 
Each contract awarded by the Department stands on its own as such, is separate from other 
contracts. A Contractor awarded multiple contracts, must be capable and sufficiently staffed to 
concurrently process any or all contracts at the same time. 
 
Coordinate work through Maintenance Supervisor: 
 
Bastrop                Robert Wilson  512-359-6914 Robert.Wilson@txdot.gov 
Caldwell   Michael Self  512-398-2412 Michael.Lynn.Self@txdot.gov 
Hays    Jesse Serna   512-353-1061   Jesse.Serna@txdot.gov 
Lee    Marcus Snowden            512-253-6070 Marcus.Snowden@txdot.gov 
Travis East & Central  Greg Stephens  512-997-2267 Gregory.Stephens@txdot.gov 
Travis North   Anthony Reitan  512-331-5361 Anthony.Reitan@txdot.gov 
Travis South   Ronald Switzer              512-627-9874 Ronald.Switzer@txdot.gov 
Williamson East  Jackie Volek                   512-365-5254   Jackie.Volek@txdot.gov  
Williamson West  Douglas Havins  512-930-6018 Douglas.Havins@txdot.gov 
 
 
Contractor questions on this project are to be emailed to the following individual(s):  
 
Pre-Bid Contact List 
District Maintenance        gisel.carrasco@txdot.gov  
 
Questions and requests for documents will be accepted via the Letting Pre-Bid Q&A web 
page.  All contractor questions will be reviewed by the Engineer. All questions and any 
corresponding responses that are generated will be posted through the same Letting Pre-Bid 
Q&A web page.  This webpage can be accessed from the Notice to Contractors dashboard 
located at the following Address: 
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors 
 
The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to 
navigate to the project you are interested in by scrolling or filtering the dashboard using the 
controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for 
and click on the link in the window that pops up. 
 
SECTION 10. 2 - INSTRUCTIONS TO BIDDERS 
This project includes plan sheets that are not part of the bid proposal.  View or download plans at: 
 
https://www.dot.state.tx.us/business/plansonline/ftpinfo.htm  

Project Number: MMC 646804001  Sheet: 3 
County: Hays, etc.   Control: 6468-04-001 
Highway: SH 21, etc. 
 
 

 General Notes Sheet 3B 

SECTION 10.4 – SCOPE OF WORK 
Prior to beginning operations, the Department will arrange a coordination call between 
representatives of the Department and the Contractor. In this meeting, the representatives from all 
parties will discuss the Contract, proposed procedures, and plans for performing the work while 
providing safe passage for traffic at all times. Specifications, unusual conditions, and other 
pertinent items regarding the work will also be discussed. Limit the use of the roadway for the 
hauling of material to legal loads. Keep the traveled surfaces used in hauling operations free of dirt 
or other materials. 
 
SECTION 10.8 - PROSECUTION AND PROGRESS 
There are 365 calendar days on this contract. Calendar days will be charged in accordance with 
Article 10.8.2., "Contract Term". 
 
ITEM 520 – WEIGHING AND MEASURING EQUIPMENT 
A daily summary spreadsheet will be required for all material delivered. 
 
SS 8013 – HOT-MIX COLD LAID ASPHALT CONCRETE PAVEMENT (MATERIALS 
ONLY) 
Use SAC B or better AC-0.6 for this Item. 
 
Transport truck will deliver material with an end dump trailer/belly dump as specified in the work 
orders.  
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