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GENERAL NOTES 
 
Contractor questions on this project are to be addressed to the following individual(s):  

Rogelio Chapa, P.E. at rogelio.chapa@txdot.gov 
Irazema Cavazos at irazema.cavazos@txdot.gov  
Angel Alejo at angel.alejo@txdot.gov 

Questions may be submitted via the Letting Pre-Bid Q&A web page.  This webpage can be 
accessed from the Notice to Contractors dashboard located at the following Address: 

https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors 

All contractor questions will be reviewed by the Engineer. All questions and any corresponding 
responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.   

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to 
navigate to the project you are interested in by scrolling or filtering the dashboard using the 
controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for 
and click on the link in the window that pops up. 

Project Description – This project shall consist of the purchase and delivery of Emulsion, 
(Material Only), to TxDOT maintenance section yards or specified locations within the Laredo 
District. Request for material will be made through independent work orders. 

Prior to beginning operations, the Department will arrange a coordination call between 
representatives of the Department and the Contractor. In this meeting, the representatives from 
all parties will discuss the Contract, proposed procedures, and plans for performing the work while 
providing safe passage for traffic at all times. Specifications, unusual conditions, and other 
pertinent items regarding the work will also be discussed. Limit the use of the roadway for the 
hauling of material to legal loads. Keep the traveled surfaces used in hauling operations free of 
dirt or other materials. 

This is a 1-year contract (365 Calendar Days). If agreed upon in writing by both parties to the 
contract, the contract may be extended for an additional period of time not exceeding the 
original contract time period. The extended contract shall be for the original bid quantities, 
terms, and conditions plus any approved, applicable change orders.  
 
No deliveries will be allowed on the weekends which include the following holidays:  January 1, 
the last Monday in May, July 4, the first Monday in September, the fourth Thursday in November, 
December 25, and Easter weekend. 

A 24-hour notice is required prior to delivery of the material. 
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For this contract the roadway maintenance supervisor in charge is: 

Duval County                            Webb County                               
  Servando Casas Jr.                  Jose Magana  
  5143 S. SH 16                          1817 Bob Bullock Loop 
  Freer, Tx 78357                        Laredo, Tx 78043 
  361-394-6771                           956-712-7713 

The maintenance section will send work orders to the Contractor and each work order will 
specify a delivery site by the bid item in the contract and quantity to be supplied. The 
maintenance section’s point of contact will make the arrangement for the materials to be 
delivered. An email will be sent by the TxDOT Maintenance Section Office to the vendor’s point 
of contact to verify the date and time of the order.  

The contractor is responsible for furnishing and delivering the Emulsion to the Maintenance 
Yard or locations indicated in the table on plan sheet page 4. The delivery hours will be Monday 
through Friday from 8:00AM to 5:00 PM.  

 
ITEM 8003 - ASPHALTS, OILS, AND EMULSION (MATERIALS ONLY) 

This is a contract for supplying Emulsion material on an as needed basis. Refer to plan sheet 
page 4 Location Map for proposed initial site locations. This may include other various locations 
within Duval County.  



Estimate & Quantity Sheet
CONTROLLING PROJECT ID 6473-14-001 DISTRICT Laredo COUNTY Duval

HIGHWAY SH0044

CONTROL SECTION JOB

PROJECT ID

COUNTY

HIGHWAY

ALT      BID CODE DESCRIPTION UNIT

6473-14-001

TOTAL EST. TOTAL
FINAL

A00212128

Duval

SH0044

EST. FINAL

8003-7055 SS-1 (DEL)(SITE 1) GAL 56,000.000 56,000.000
8003-7056 SS-1 (DEL)(SITE 2) GAL 48,000.000 48,000.000
8003-7107 HFRS-2P (DEL)(SITE 1) GAL 60,000.000 60,000.000
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