

# STATE OF TEXAS

## DEPARTMENT OF TRANSPORTATION

### MATERIALS MAINTENANCE CONTRACT

PROJECT NO. MMC 6475-27-001  
CSJ: 6475-27-001  
HIGHWAY: IH0020  
LIMITS OF WORK: ABILENE DISTRICT

FOR PURCHASE AND DELIVERY OF MATERIALS ONLY: COMPLEX CHLORIDES

SUBMITTED FOR  
LETTING: 9/26/2024  
Date

APPROVED FOR  
LETTING: 9/26/2024  
Date

DocuSigned by:

*Ernest Piske Jr*

Ernie Piske

CONTRACT SPECIALIST

DocuSigned by:

*Paul N Norman, P.E.*

Paul Norman P.E.

Director of Maintenance

#### INDEX OF SHEETS

- 1 TITLE SHEET
- 2A-2B-2C GENERAL NOTES
- 3 ESTIMATE & QUANTITY SHEET
- 4 PLAN SHEET & SUMMARY

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

© 2024



Texas Department of Transportation

**Project Number:** MMC: 6475-27-001  
**County:** Scurry County

**Control:** 6475-27-001  
**Highway:** US0084

**GENERAL NOTES:**

**General:**

This purpose of this contract is to supply **Complex Chloride** at the following locations:

Site 1	Taylor County Maintenance Office	1350 Arnold Blvd. Abilene, TX 79603
Site 5	Callahan County Maintenance Office	132 US 283 N Baird, TX 79504
Site 6	Howard County Maintenance Office	1301 N. Hwy 350 Big Spring, TX 79720
Site 7	Mitchell County Maintenance Office	2332 N Hwy 208 Colorado City, TX 79512
Site 12	Scurry County Maintenance Office	111 N. King's Hwy Place Snyder, TX 79549
Site 13	Nolan County Maintenance Office	7526 IH 20 Sweetwater, TX 79556
Site 14	Abilene District Office Complex	4250 N. Clack St. Abilene, TX 79601

**This material shall be purchased by the ton and delivered in 2,000 or 2,200 lb super-sacks on pallets.** Materials shall be delivered to the locations specified above. Estimated quantities are specified in the plans.

Each contract awarded by the Department stands on its own as such, is separate from other contracts. A Contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Contractor questions on this project may be submitted via the Letting Pre-Bid Q&A web page. This webpage can be accessed from the Notice to Contractors dashboard located at the following Address:

<https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors>

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

**Section 10.2 - Instructions to Bidders:**

This project includes plan sheets that are not part of the bid proposal. View or download plans at:

<https://www.dot.state.tx.us/business/plansonline/ftpinfo.htm>

**Section 10.3 – Award and Execution of Contract**

Material requests shall be issued by work order. Each work order shall specify item, quantity, and location for material to be delivered.

**Project Number:** MMC: 6475-27-001  
**County:** Scurry County

**Control:** 6475-27-001  
**Highway:** US0084

**Section 10.4 – Scope of Work:**

Limit the use of the roadway for the hauling of material to legal loads. Keep the traveled surfaces used in hauling operations free of dirt or other materials.

In accordance with Article 10.4.3.1, this contract may be extended **twice** not to exceed **549** calendar days for the entire contract term if mutually agreed.

**Section 10.6 – Control of Materials**

Use materials from pre-qualified producers. A list of material producers pre-qualified by the Construction Division (CST) of the Texas Department of Transportation (TxDOT) can be found at the following website:

[http://www.txdot.gov/business/contractors\\_consultants/producer\\_list.htm](http://www.txdot.gov/business/contractors_consultants/producer_list.htm)

**Section 10.8 - Prosecution and Progress:**

There are **183** calendar days on this contract. Calendar days will be charged in accordance with Article 10.8.2., "Contract Term".

Contract time charges shall begin upon issuance of "Authorization to Begin Work" Letter. One hundred and eighty-three (183) working days has been designated for this contract. Working days shall be computed and charged in accordance with Article 8.3.1.5 "Calendar Day."

Individual work order charge days shall run concurrently with contract time charges.

In accordance with Article 8.6 "Late Delivery Damages," actual damages shall be charged each day for failure to deliver the material with the specified time frame. For this contract, the vendor will have a maximum of 2 weeks (14 calendar days) from the date of the work order to deliver the material. The amount assessed per day for actual damages shall be per work order, may not exceed \$1,000 per day per work order.

**Section 10.9 – Measurement and Payment:**

Quantities shown in the plans are for bidding purposes only. TxDOT does not guarantee that all quantities shown in plans will be requested for delivery.

9.5 Demurrage is defined as a delay in delivery of material caused by the Department. Trucks may be held for up to 2 hr. at the jobsite at no additional expense to the Department. The Contractor's driver will report to the Engineer or designated representative at the time of arrival at the final delivery location and obtain a signature documenting the date and time. If not possible to obtain a signature, photographic documentation of the delivery location gate or marked roadway location with time and date stamp could be used. Written documentation of

**Project Number:** MMC: 6475-27-001  
**County:** Scurry County

**Control:** 6475-27-001  
**Highway:** US0084


arrival will be used when calculating demurrage charges and included on an invoice submitted to the managing office. The demurrage charge will be invoiced in 15-min. increments, rounded down to the nearest whole increment. The Contractor has the option to provide documentation to charge a Demurrage Rate per truck per 15-min. increment. Documentation supporting the demurrage rate per truck will be required. Notify the Engineer or designated representative with any concerns or questions about demurrage charges.

**Item 8002– Winter Weather Materials (Complex Chloride)**

Minimum daily order quantity shall be one truckload.

Transport truck shall deliver material at location specified.





Taylor, Callahan, Howard, Mitchell, Scurry, Nolan Counties & Abilene District Complex

LOC	COUNTY
1	Taylor
5	Callahan
6	Howard
7	Mitchell
12	Scurry
13	Nolan
14	Abl DC

**PLAN SHEET SUMMARY**

© 2024

