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GENERAL NOTES: 
 
This contract shall commence upon the issuance of a work order by the Director of Maintenance 
or his representative and shall continue for 180 calendar days. This project consists of described 
word defined with item “8014” Winter Weather Material (Materials Only)”, the 2024 Texas 
Standard Specifications, General Notes and Plans. 

This purpose of this contract is to supply BRINE SOLUTION (DEL) at the following 
locations: 

Site 1 Sinton Maintenance 
Site 2 Rockport Maintenance 
Site 3 Refugio Maintenance 
Site 4 Beeville Maintenance 
Site 5 Goliad Maintenance 
Site 6 Karnes Maintenance  

Coordinate work through the following individuals: 

 

 

Area Office Address Contact Person 
Karnes Area Office 800 S 181,  

Karnes City, Tx 78118 
Nick Novosad, P.E. 
Nick.Novosad@txdot.gov 

Sinton Area Office  
 

11571 US Hwy 181 
Sinton, Tx 78387 

Roberto Jimenez, P.E.  
Roberto.jimenez@txdot.gov 
 

Maintenance Section Address Maintenance Supervisor 
Sinton 11571 US Hwy 181, 

 Sinton, TX 78387 
Jeremiah Boehme 
Jeremiah.Boehme@txdot.gov 

Rockport 1401 FM 3036, 
 Rockport, TX 78382 

Wayne Scott 
Wayne.Scott@txdot.gov 

Refugio 802 Victoria HWY, 
 Refugio, TX 78377 

Richard Tuttle Jr. 
Richard.Tuttle@txdot.gov 

Beeville 662 US 181 North,  
Beeville, TX 78102 

Vicente Romero Jr. 
Vicente.Romero@txdot.gov 

Goliad 817 Pearl Street,  
Goliad, TX 77963 

Ernest Perry 
Ernest.Perry@txdot.gov 

Karnes 800 S 181,  
Karnes City, TX 78118 

Kevin Butler 
Kevin.Butler@txdot.gov 
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Section 10. 2 - Instructions to Bidders: 

This project includes plan sheets that are not part of the bid proposal. View or download plans at: 

https://www.dot.state.tx.us/business/plansonline/ftpinfo.htm  

All Contractor questions will be reviewed by the Engineer. Once a response is developed, it will 
be posted to TxDOT's Public FTP at the following address: 

https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/  

All questions submitted that generate a response will be posted through this site. The site is 
organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project 
Name. 

Questions may be submitted via the Letting Pre-Bid Q&A web page.  This webpage can be 
accessed from the Notice to Contractors dashboard located at the following Address:  
 
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors 
 
All contractor questions will be reviewed by the Engineer. All questions and any corresponding 
responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.    
 
The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to 
navigate to the project you are interested in by scrolling or filtering the dashboard using the 
controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for 
and click on the link in the window that pops up. 

SECTION 10.6 – CONTROL OF MATERIALS: 

The Contractor is responsible for furnishing and delivering the “8014” Winter Weather Material 
(Material Only) to the agreed upon location(s). The delivery hours will be established during the 
pre-construction meeting.  Contractor shall furnish all material in accordance with applicable 
specifications, test methods and general notes in the Contract and as directed by the Engineer.  
  
Materials not meeting Contract requirements will be rejected unless the Engineer approves 
corrective actions. Upon rejection, immediately remove and replace rejected materials. 

SECTION 10.8 – PROSECUTION AND PROGRESS: 

Contract time charges shall begin upon issuance of "Authorization to Begin Work “or “Time 
Charges to Begin” letter whichever comes first within the 30 of the Activation Notice that will be 
sent from the DMO. This contract is for one-hundred and eighty (180) calendar days and shall be 
computed and charged in accordance with Article 10.8.2, “Contract Term”.  

https://www.dot.state.tx.us/business/plansonline/ftpinfo.htm
https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors
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All material delivery tickets must include the Work Order number and be signed, dated, and list 
the arrival/departure times by the Department representative upon arrival at final delivery 
location.  
 
In the event of a delay in delivery of materials notify the Maintenance Supervisor for the work 
order immediately by phone and provide documentation, in writing, to the office of record upon 
completion of delivery. 
 
Failure to complete a work order will incur damages in accordance with Article 10.8.6. Actual 
damages incurred will be deducted from the work order payment and calculations will be 
provided upon request. 
 
SECTION 10.9 – MEASUREMENT AND PAYMENT:  
 
Contractor is responsible for obtaining annual overweight tolerance permit if hauling material 
which exceeds the legal road weight. 
 
Trucks may be held up for 2-hours at the jobsite at no additional expense to the Department. 
Written documentation of arrival will be used when calculation demurrage charges and included 
on an invoice submitted to the managing office. The Department will specify the arrival time and 
delivery frequency on the work order provided to the Contractor. If the Contractor arrives prior 
to the specified delivery time, the 2-hour hold will not begin until the arrival time specified on 
the work order.  
  
Demurrage charges (an amount billed to the Department when the vendor incurs a wait time of 
more than two hours) Written documentation of arrival will be used when calculating demurrage 
charges and included on an invoice submitted to the managing office. Contractor will provide 
demurrage rate per truck, per 15-min increment, and the Coordination call prior to beginning 
work on the Contract. Demurrage charges will be invoiced in 15-min increments, rounded down 
to the nearest whole increment. Contractor will be required to provide documentation for the 
demurrage per truck.  
 
Actual Damage charges (when a vendor is unable to meet delivery requirement and TxDOT 
suffers a verifiable loss as a result.) If advanced notice is not approved and the Department must 
obtain material though another source, the Department could seek damages for any costs 
exceeding the Contract bid items.  
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ITEM 8014– Brine Solution (Materials Only) 
 
Special Specification 8014 Winter Weather Materials (Materials Only) 1. DESCRIPTION 
Furnish materials commonly used for pre-treating (anti-icing) and treating (de-icing) highways 
during winter weather events. 
 
Material (Delivery). Payment will be made at the unit prices bid for each item. This price is full 
compensation for furnishing materials, loading, hauling, delivery of materials, furnishing scales 
and labor for weighing and measuring, providing pumps and hoses for transferring liquid brine 
solution to a storage tank, and equipment, labor, tools, and incidentals. Delivery locations will be 
as shown on the plans. 
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ITEM DESC SPEC
NO. NO. NO.
8014 7572 BRINE SOLUTION(DEL)(SITE 1)            GAL 40,000
8014 7573 BRINE SOLUTION(DEL)(SITE 2)            GAL 12,800
8014 7574 BRINE SOLUTION(DEL)(SITE 3)            GAL 12,800
8014 7575 BRINE SOLUTION(DEL)(SITE 4)            GAL 40,000
8014 7576 BRINE SOLUTION(DEL)(SITE 5)            GAL 40,000
8014 7577 BRINE SOLUTION(DEL)(SITE 6)            GAL 12,800

ESTIMATE & QUANTITY
FINALQTYUNITDESCRIPTION



ITEM DESC SPEC 
DESCRIPTION 

NO. NO. NO. 

8014 7572 BRINE SOLUTION<DEL> (SITE 

8014 7573 BRINE SOLUTION<DEL> (SITE 

8014 7574 BRINE SOLUTION<DEL> <SITE 

8014 7575 BRINE SOLUTION<DEL> <SITE 

8014 7576 BRINE SOLUTION<DEL> <SITE 

8014 7577 BRINE SOLUTION<DEL> <SITE 

KARNES 

KEVIN BUTLER 

SINTON 

GOLIAD 

ERNEST PERRY 

 

ROCKPORT 

BEEVILLE 

VICENTE ROMERO 

REFUGIO 

JEREMIAH BOEHME JOHN M JACOBS RICHARD TUTTLE 

 

UNIT 

1 ) GAL 

2) GAL 

3) GAL 

4) GAL 

5) GAL 

6) GAL 

 

QTY 

40,000 

12,800 

12,800 

40,000 

40,000 

12,800 
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