

STATE OF TEXAS

DEPARTMENT OF TRANSPORTATION


MATERIALS MAINTENANCE CONTRACT

PROJECT NO. MMC 6473-64-001
 CSJ: 6473-64-01
 HIGHWAY: IH0020, ETC.
 LIMITS OF WORK: PALO PINTO COUNTY


FOR PURCHASE AND DELIVERY OF MATERIALS ONLY
 DESCRIPTION: HYDRAULIC CEMENT (MATERIAL ONLY)

RECOMMENDED FOR LETTING: 9/13/2024
 Date

RECOMMENDED FOR LETTING: 9/13/2024
 Date

DocuSigned by:


6536CC6BE43A490...
 AREA ENGINEER

DocuSigned by:


4848DA2AA1AB440...
 MAINTENANCE ENGINEER

APPROVED FOR LETTING: 9/13/2024
 Date


DocuSigned by:


1FD99DF41B5F486...
 DIRECTOR OF MAINTENANCE

INDEX OF SHEETS

- 1 TITLE SHEET
- 2A-B GENERAL NOTES
- 3 ESTIMATE & QUANTITY SHEET
- 4 DELIVERY SITES SHEET

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, SEPTEMBER 1, 2024 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

© 2024	 Texas Department of Transportation		
FED.RD. DIV. NO	PROJECT NO.	SHEET NO.	
6	6473-64-01	1	
STATE	DISTRICT	COUNTY	
TEXAS	FTW	PALO PINTO	
CONTROL	SECTION	JOB	HWY NO.
6473	64	01	IH0020, ETC.
FILENAME			DATE
MMC 6473-64-001			1/7/2025

Project Number: MMC-647364001

Control: 6473-64-001

County: Palo Pinto County

Highway: IH0020, Etc.

GENERAL NOTES:

General:

This purpose of this contract is to supply **Scope of Work** at the following locations:

Site 1	Various Locations within Palo Pinto County
--------	--

This contract includes an item for pickup. Materials shall be available for pickup within 75 miles of the TxDOT office located at 2400 US 180 W, Mineral Wells, TX 76067. Load material into TxDOT equipment at time of pickup.

Each contract awarded by the Department stands on its own as such, is separate from other contracts. A Contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Coordinate work through the Maintenance Section Supervisor or Representative:

MINERAL WELLS
2400 US 180 W Mineral Well, TX 76067 940-325-2414

Bids will be received at if locate let, use 2501 SW Loop 820, Fort Worth, TX 76133.

Special Notes:

Contractor questions on this project are to be emailed to the following individuals:

Area Engineer: Korey Coburn
Project Manager: Ester Kuhn

Korey.Coburn@TxDOT.gov
Ester.Kuhn@TxDOT.gov

All Contractor questions will be reviewed by the Engineer. Once a response is developed, it will be posted to TxDOT's Public FTP at the following address:

<https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/>

All questions submitted that generate a response will be posted through this site. The site is organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project Name.

Project Number: MMC-647364001

Control: 6473-64-001

County: Palo Pinto County

Highway: IH0020, Etc.

Section 10.2 - Instructions to Bidders:

This project includes plan sheets that are not part of the bid proposal. View or download plans at:

<https://www.dot.state.tx.us/business/plansonline/ftpinfo.htm>

Section 10.4 – Scope of Work:

Prior to beginning operations, the Department will arrange a coordination call between representatives of the Department and the Contractor. In this meeting, the representatives from all parties will discuss the Contract, proposed procedures, and plans for performing the work while providing safe passage for traffic at all times. Specifications, unusual conditions, and other pertinent items regarding the work will also be discussed. Limit the use of the roadway for the hauling of material to legal loads. Keep the traveled surfaces used in hauling operations free of dirt or other materials.

In accordance with Article 10.4.3.1, this contract may be extended twice, not to exceed 540 calendar days for the entire contract term if mutually agreed.

Section 10.8 - Prosecution and Progress:

There are 365 calendar days on this contract. Calendar days will be charged in accordance with Article 10.8.2., "Contract Term".

Types of accepted haul vehicles include End Dumps.

Work Orders. There will be a minimum of seven working days allowed to deliver material as of the date of the work order except for Expedited Work Orders (EWO) as further defined in Article 10.8.5. Issuance of Expedited Work Order. The actual number of days allowed for delivery of materials will be shown in the Contract and work order; however, anything less than seven working days in the Contract or work order (except for an EWO) is not allowed.

Work Order will specify a delivery site by the bid item in the contract and quantity to be supplied.


Unless otherwise directed, prosecute the work continuously to completion of the Work Order.

Item 8009 – Hydraulic Cement (Materials Only):

All materials will be delivered free of foreign debris by Super Sac to the specified delivery site. (2000 LB to 3000 LB bag)


ESTIMATE SUMMARY

ITEM-CODE			DESCRIPTION	UNIT	TOTAL	
ITEM NO.	DESC. CODE	SP NO.			EST.	FINAL
8009	7073		HYDRAULIC CEMENT (TY II)(DEL)(SITE 1)	TON	500	
8009	7074		HYDRAULIC CEMENT (TY II)(DEL)(SITE 2)	TON	500	

			
ESTIMATE AND QUANTITIES			
DESIGN	FED RD. DIV. NO.	MAINTENANCE PROJECT NO.	HIGHWAY NO.
GRAPHICS	6	6473-64-01	IH0020, ETC.
CHECK	STATE	DISTRICT	COUNTY
CHECK	TEXAS	FTW	PALO PINTO
CHECK	CONTROL	SECTION	JOB
CHECK	6473	64	01
			3

SITE NO.	MAINTENANCE OFFICE	DELIVERY SITE	ITEM NO.	DES. NO.	UNIT	QUANTITY
1	Mineral Wells	2400 US 180 W, Mineral Wells, TX 76067	8009	7073	TON	500
2	Gordon	4015 S Main, Gordon, TX 76453	8009	7074	TON	500

* APPROXIMATE LOCATIONS FOR DELIVERY

				
DELIVERY SITE SHEET				
DESIGN	FED RD. DIV. NO.	MAINTENANCE PROJECT NO.		HIGHWAY NO.
	6	6473-64-01		IH0020, ETC.
GRAPHICS	STATE	DISTRICT	COUNTY	SHEET NO.
	TEXAS	FTW	PALO PINTO	
CHECK	CONTROL	SECTION	JOB	4
	6473	64	01	