

STATE OF TEXAS

DEPARTMENT OF TRANSPORTATION

MATERIALS MAINTENANCE CONTRACT

PROJECT NO. MMC 6476-68-001
CSJ: 6476-68-001
HIGHWAY: US0180
LIMITS OF WORK: ABILENE DISTRICT EAST

FOR PURCHASE AND DELIVERY OF MATERIALS ONLY: D-GR HMA

SUBMITTED FOR
LETTING: 10/21/2024
Date

APPROVED FOR
LETTING: 10/21/2024
Date

DocuSigned by:
Ernest Piske Jr
Ernie Piske

CONTRACT SPECIALIST

DocuSigned by:
Paul N Norman, P.E.
Paul Norman P.E.

Director of Maintenance

INDEX OF SHEETS

- | | |
|-------|---------------------------|
| 1 | TITLE SHEET |
| 2A-2C | GENERAL NOTES |
| 3 | ESTIMATE & QUANTITY SHEET |
| 4 | PLAN SHEET & SUMMARY |

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIAL SPECIFICATION ITEMS INCLUDED IN THE CONTRACT SHALL GOVERN ON THIS PROJECT.

© 2024



Project Number: MMC 6476-68-001
County: Shackelford

Control: 6476-68-001
Highway: US 0180

GENERAL NOTES:

General:

This purpose of this contract is to supply **D-GR HMA TY B PG 64-22, & D- GR HMA TY D PG 64-22** at the following locations:

Site 2	Shackelford County
Site 9	Haskell County

This contract is non-site specific. Material should be bid assuming delivery to any point in the county specified. “Pickup” line item should be bid assuming no freight cost as TxDOT vehicles will be retrieving material when this item is selected. Materials shall be delivered to the locations specified in Work Orders. Estimated quantities are specified in the plans.

Each contract awarded by the Department stands on its own as such, is separate from other contracts. A Contractor awarded multiple contracts, must be capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Section 10.2 - Instructions to Bidders:

This project includes plan sheets that are not part of the bid proposal. View or download plans at:

<https://www.dot.state.tx.us/business/plansonline/ftpinfo.htm>

Contractor questions on this project may be submitted via the Letting Pre-Bid Q&A web page. This webpage can be accessed from the Notice to Contractors dashboard located at the following Address:

<https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors>

All contractor questions will be reviewed by the Engineer. All questions and any corresponding responses that are generated will be posted through the same Letting Pre-Bid Q&A web page. The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to navigate to the project you are interested in by scrolling or filtering the dashboard using the controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for and click on the link in the window that pops up.

Project Number: MMC 6476-68-001
County: Shackelford

Control: 6476-68-001
Highway: US 0180

Section 10.4 – Scope of Work:

Limit the use of the roadway for the hauling of material to legal loads. Keep the traveled surfaces used in hauling operations free of dirt or other materials.

In accordance with Article 10.4.3.1, this contract may be extended **twice** not to exceed **549** calendar days for the entire contract term if mutually agreed.

Section 10.6 – Control of Materials

Use materials from pre-qualified producers. A list of material producers pre-qualified by the Construction Division (CST) of the Texas Department of Transportation (TxDOT) can be found at the following website:

[Material producer list \(txdot.gov\)](http://materialproducerlist.txdot.gov)

In accordance with Article 8.6 “Late Delivery Damages,” actual damages shall be charged each day for failure to deliver the material with the specified time frame. For this contract, the vendor will have a maximum of 2 weeks (14 calendar days) from the date of the work order to deliver the material. The amount assessed per day for actual damages shall per day and not to exceed \$1,000 per day per Work Order.

Section 10.7- Legal relations and Responsibilities:

Permits, Licenses, and Texas. Procure all permits and licenses; pay all charges, fees, and taxes: and give all notices necessary and incidental to the due and lawful prosecution of work, except for permits provided by the Department. All loads over 80,000 pound will need a permit written on haul ticket.

Section 10.8 - Prosecution and Progress:

There are **183** calendar days on this contract. Calendar days will be charged in accordance with Article 10.8.2., "Contract Term".

Contract time charges shall begin upon issuance of “Authorization to Begin Work” Letter. One hundred and eighty-three (183) working days has been designated for this contract. Working days shall be computed and charged in accordance with Article 8.3.1.5 “Calendar Day.”

Individual work order charge days shall run concurrently with contract time charges.

Section 10.9 – Measurement and Payment:

Quantities shown in the plans are for bidding purposes only. TxDOT does not guarantee that all quantities shown in plans will be requested for delivery.


Project Number: MMC 6476-68-001
County: Shackelford

Control: 6476-68-001
Highway: US 0180

Demurrage charges being added to cover contractor's miscellaneous costs such as demurrage, diversion fees, additional mileage, and overnight fees. These costs will be paid upon receipt of a written invoice provided by the contractor.

Item 8011– D-GR HMA (Materials Only)

Minimum daily order quantity shall be twenty-five tons (25) tons. This amount is per contract, meaning that the cumulative total daily tonnage across all locations in the contract will be no less than 25 tons.



Shackelford, Haskell Counties

LOC.	COUNTY
2	Shackelford
9	Haskell