Control 0500-01-155

Project C 500-1-155

Highway IH 45

County GALVESTON

ADDENDUM ACKNOWLEDGMENT

Each bidder isrequired to acknowledge receipt of an addendum issued for a specific
project. Thispageis provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

ADDENDUM NO.1 [ ]
ADDENDUM NO.2 [ |
ADDENDUM NO.3 [ |
ADDENDUM NO. 4 [ |
ADDENDUMNO.5 [ ]

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging
that they have taken the addendum(s) into consideration when preparing their bid and that the information
contained in the addendum will be included in the contract, if awarded by the Commission or other
designees.
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Control 0500-01-155

Project C 500-1-155

Highway IH 45

County GALVESTON

PROPOSAL TO THE TEXAS
TRANSPORTATION COMMISSION

2024 SPECIFICATIONS

WORK CONSISTING OF INSTALL/UPGRADE ROADWAY LIGHTING
GALVESTON COUNTY, TEXAS

The quantitiesin the proposal are approximate. The quantities of work and materials may be increased or decreased as
considered necessary to complete the work as planned and contemplated.

This project isto be completed in 41 working days and will be accepted when fully completed and finished to the
satisfaction of the Executive Director or designee.

Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union
made payable to the Texas Transportation Commission in the following amount:

TWENTY-SEVEN THOUSAND (Dollars)  ( $27,000)

A bid bond may be used as the required proposal guaranty. The bond form may be detached from the proposal for
completion. The proposal may not be disassembled to remove the bond form. The bond must be in accordance with Item
2 of the specifications.

Any addendaissued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of
this proposal.
By signing the proposal the bidder certifies:
1. theonly personsor partiesinterested in this proposal arethose named and the bidder hasnot directly or indirectly

participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive
bidding in connection with the above captioned project.

2. inthe event of the award of a contract, the organization represented will secure bonds for the full amount of the
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the
proposal to be taken as a genuine government record.

e Signed: **

(1) 2) (3)
Print Name:

(1) (2) 3
Title:

(1) (2) 3
Company:

(1) 2) (3)

»  Signaturesto comply with Item 2 of the specifications.

**Note: Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.
* When theworking daysfield contains an asterisk (*) refer to the Special Provisions and General Notes.



NOTICE TO CONTRACTORS

ANY CONTRACTORSINTENDING TO BID ON ANY WORK TO BE AWARDED
BY THISDEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS
PRIOR TO THE LETTING DATE.

UNIT PRICESMUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR
EACH ITEM LISTED IN THISPROPOSAL.
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TEXASDEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we, (Contractor Name)

Hereinafter called the Principal, and (Surety Name)

acorporation or firm duly authorized to transact surety businessin the State of Texas, hereinafter called the
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally,
firmly by these presents.

WHEREAS, the principal has submitted a bid for the following project identified as:

Control 0500-01-155
Project C 500-1-155
Highway IH 45

County GALVESTON

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the Principal shall enter into
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and
void. If intheevent of failure of the Principal to execute such Contract in accordance with the terms of such bid,
this bond shall become the property of the Obligee, without recourse of the Principal and/or Surety, not as a
penalty but as liquidated damages.

Signed this Day of 20

By:

(Contractor/Principal Name)

(Signature and Title of Authorized Signatory for Contractor/Principal)

*By:
(Surety Name)
(Signature of Attorney-in-Fact) Impressed
* Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

Only

Thisform may be removed from the proposal.

1-1
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BIDDER'SCHECK RETURN

IMPORTANT

The space provided for thereturn address must be completed to facilitate the return of
your bidder’'scheck. Caremust betaken to providealegible, accurate, and completereturn

address, including zip code. A copy of this sheet should be used for each different return
address.

NOTE
Successful bidderswill receive their guaranty checkswith the executed contr act.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

Control 0500-01-155

Project C 500-1-155

Highway IH 45

County GALVESTON
IMPORTANT

PLEASE RETURN THISSHEET INITSENTIRETY

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: Date:

Title:

For (Contractor's Name):

Project County
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NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be
read publicly by the Department at the public bid opening.

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is
not binding on either the bidder or the Department. It is further agreed that the official total bid amount
for this proposal will be determined by multiplying the unit bid pricesfor each pay item by the
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

Total Bid Amount

11



Control 0001-03-030

Project STP 2000(938)HES

Highway SH 20

County EL PASO

ALT ITEM DESC SP Bid Item Description Unit Quantity Bid Price Amount Seq
104~ 509 ></EM OV CON 7§DWL K) M @ TO .000 $2,664.00 1

Total Bid Amount __ $2,664.00

Signed

Title

Date

Additional Signature for Joint Venture:

Signed
Title
Date

< EXAMPLE OF BID PRICESSUBMITTED BY COMPUTER PRINTOUT >




EXAMPLE

EXAMPLE

EXAMPLE

EXAMPLE

EXAMPLES

BID PRICESSUBMITTED BY HAND WRITTEN FORMAT

ITEM-CODE

ALT

ITEM|DESC | SP

NO NO

190 | 026

249 014 F FLEX §€SE(DEIADENSCM(TY
—
)&W‘M’b

and__ Tty thos

430 | 001

610 | 007

UNIT BID PRICE ONLY
NO. WRITTEN IN WORDS

DEPT
APPROX USE

UNIT| QUANTITIES, ONLY

RED OAK 11/2 -13/4 GAL BB

T sl )

CENTS

9.000 1

R E

Unit pricefor each plant in place

DLRS

CENTS

A @4 CL2) [ON €6,787.00 14

t pricefor each ton of Flexible Base

001 |CL A CONC FOR EXT STR (CULV)

s b )

CENTS

45.000 27

2 || F

Unit pricefor each cubic yard of Concrete

| E—

ot RDWY>I{L ASSIK(TY ST 50T-8-8)(.4,

Joundoon_hundnad 4

DLRS

and__ Jhinty swen

CENTS

pW)S [A E 13.000 7

Unit price of each Roadway Illumination Assembly

EXAMPLE

EXAMPLE

EXAMPLE

EXAMPLE
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PROJECT C 500-1-155
COUNTY GALVESTON

Proposal Sheet

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT [ Tem | pEsC | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
500 | 7001 MOBILIZATION LS 1.000 1
DOLLARS
and CENTS
502 | 7001 BARRICADES, SIGNS AND TRAFFIC HAN- MO 4.000 2
DLING
DOLLARS
and CENTS
503 | 7001 PORTABLE CHANGEABLE MESSAGE SIGN DAY 240.000 3
DOLLARS
and CENTS
505 | 7001 TMA (STATIONARY) DAY 120.000 4
DOLLARS
and CENTS
512 | 7049 PORT CTB (REMOVE)(SGL SLP)(TY 1) LF 90.000 5
DOLLARS
and CENTS
514 | 7035 PERM CTB (SGL SLOPE) (MOD) LF 90.000 6
DOLLARS
and CENTS
610 | 7008 REMOVERD IL ASM (CTB MOUNT) EA 26.000 7
DOLLARS
and CENTS
610 | 7235 IN RD IL (DECORATIVE WAVE SCHEME EA 35.000 8
POLE)
DOLLARS
and CENTS
618 | 7054 CONDT (PVC) (SCH 80) (2") LF 500.000 9
DOLLARS
and CENTS
618 | 7078 CONDT (RM) (2") LF 1,000.000 10
DOLLARS
and CENTS
620 | 7009 ELEC CONDR (NO.6) BARE LF 1,500.000 11
DOLLARS
and CENTS




PROJECT C 500-1-155
COUNTY GALVESTON

Proposal Sheet

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT [ Tem | pEsC | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
620 | 7010 ELEC CONDR (NO.6) INSULATED LF 3,000.000 12
DOLLARS
and CENTS
624 | 7007 GROUND BOX TY D (162922) EA 5.000 13
DOLLARS
and CENTS
624 | 7008 GROUND BOX TY D (162922)W/APRON EA 5.000 14
DOLLARS
and CENTS




CERTIFICATION OF INTEREST IN OTHER BID
PROPOSALSFOR THISWORK

By signing this proposal, the bidding firm and the signer certify that the following information, as
indicated by checking “Yes’ or “No” below, istrue, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in thiswork for consideration for performing a portion of this work.

YES
NO

B. If thisproposal isthelow bid, the bidder agrees to provide the following
information prior to award of the contract.

1. Identify firmswhich bid as a prime contractor and from which the bidder
received quotations for work on this project.

2. ldentify all the firms which bid as a prime contractor to which the bidder
gave guotations for work on this project.

11



ENGINEER SEAL

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special
Provisions, General Notesand Specification Data
in this document have been selected by me, or
under my responsible supervision as being appli-
cabletothisproject. Alteration of a sealed docu-
ment without proper notification to the
responsible engineer isan offense under the

Texas Engineering Practice Act.

Control 0500-01-155
Project C 500-1-155
Highway |IH 45

County GALVESTON

The seal appearing on this
document was authorized by

Gowrong S. Panduit, P.E.
OCTOBER 01, 2024



County: Galveston Control: 0500-01-155
Highway: [H 45
General:

Area Engineer contact information for this project follows:

(David Lazaro, PE, 409-978-2500, and David.Lazaro@txdot.gov)
(Joe Clarke, P.E., Joe.Clarke@txdot.gov)

Submit any questions about this project via the “Letting Pre-Bid Q&A™ web page, located at:

https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors

The “Letting Pre-Bid Q&A” web page for each project can be accessed by scrolling or filtering
the dashboard using the controls on the left side to navigate to the project. Hover over the blue
hyperlink of the project to view the Q&A and click on the link in the window that pops up.
Large files with relevant project documentation, such as geotechnical reports, as-built plans, and
cross-sections will continue to be provided on the following FTP site:

https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20R esponses/Houston%20District/

The cost for materials, labor, and incidentals to provide for traffic across the roadway and for
ingress and egress to private property in accordance with Section 7.2.4 of the standard
specifications is subsidiary to the various bid items. Restore access roadways to their original
condition upon completing construction.

Grade street intersections and median openings for surface drainage.

If a foundation is to be placed where a riprap surface or an asphalt concrete surface presently
exists, use caution in breaking out the existing surface for placement. Break out no greater area
than is required to place the foundation. After placing the foundation, wrap the periphery with
0.5 in. pre-molded mastic expansion joint. Then replace the remaining portion of the broken-out
surface with Class A or Class C concrete or cold mix asphalt concrete to the exact slope, pattern,
and thickness of the existing riprap or asphalt. Payment for breaking out the existing surface,
wrapping the foundation, and replacing the surface is subsidiary to the various bid items.

Clearly mark or highlight on the shop drawings, the items being furnished for this project.
Submit required shop drawings in accordance with the shop drawing distribution list shown in
the note for Item 5 for review and distribution.

Unless otherwise shown on the plans or otherwise directed, commence work after sunrise and
ensure construction equipment is off the road by sunset.

Tolls incurred by the Contractor are subsidiary to the various bid items.

Procure permits and licenses, which are to be issued by the city, county, or Municipal Utility
District (MUD).

General Notes


https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors
https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/Houston%20District/

County: Galveston Control: 0500-01-155

Highway: [H 45

General: Roadway Illumination and Electrical

For roadway illumination and electrical items, use materials from pre-qualified producers as
shown on the Construction Division (CST) of the Department’s material producers list. Check
the latest link on the Department’s website for this list. The category/item is “Roadway
[llumination and Electrical Supplies.” No substitutions will be allowed for materials found on
this list.

Perform electrical work in conformance with the National Electrical Code (NEC) and the
Department’s standard sheets. The Contractor may make the electrical grounding connections
and permissible splices using the thermal fusion process, Cadweld, ThermOweld, or approved
equal, instead of bolted connections and splices.

The Area Engineer will arrange with the Contractor, an inspection of the completed electrical
systems for the highway lighting systems before final acceptance for compliance with plans and
specifications. The inspection will be made with personnel from the electrical section of the
Department’s District Transportation Operations Office. The city’s electrical division personnel
will also inspect lighting systems within the city limits. Portions of the work found to be
deficient during this inspection will not be accepted.

General: Site Management

Mark stations every 100 ft. and maintain the markings for the project duration. Remove the
station markings at the completion of the project. This work is subsidiary to the various bid
items.

Do store materials, or store or repair equipment, on top of concrete pavement or bridge decks
unless authorized by the Engineer. Permission will be granted to store materials on surfaces if
no damage or discoloration will result.

Personal vehicles of employees are not permitted to park within the right of way, including
sections closed to public traffic. Employees may park on the right of way at the Contractor’s
office, equipment, and materials storage yard sites.

Assume ownership of debris and dispose of at an approved location. Do not dispose of debris on
private property unless approved in writing by the District Engineer.

Control the dust caused by construction operations.
General: Traffic Control and Construction

When design details are not shown on the plans, provide signs and arrows conforming to the
latest “Standard Highway Sign Designs for Texas” manual.

General Notes



County: Galveston Control: 0500-01-155

Highway: [H 45

General: Utilities

Consider the locations of underground utilities depicted in the plans as approximate and employ
responsible care to avoid damaging utility facilities. Depending upon scope and magnitude of
planned construction activities, advanced field confirmation by the utility owner or operator may
be prudent. Where possible, protect and preserve permanent signs, markers, and designations of
underground facilities.

If the Contractor damages or causes damage (breaks, leaks, nicks, dents, gouges, etc.) to the utility,
contact the utility facility owner or operator immediately.

At least 72 hours before starting work, make arrangements for locating existing Department-
owned above ground and underground fiber optic, communications, power, illumination, and
traffic signal cabling and conduit. Do this by calling the Department’s Houston District Traffic
Signal Operations Office at 713-802-5662, or by e-mailing the Department’s Houston District
Traffic Signal Operations Office at: HOU-LocateRequest@txdot.gov, to schedule marking of
underground lines on the ground. Use caution if working in these areas to avoid damaging or
interfering with existing facilities.

Notify the Engineer at least 48 hours before constructing junction boxes at storm drain and utility
intersections.

Install or remove poles and luminaires located near overhead or underground electrical lines
using established industry and utility safety practices. Consult the appropriate utility company
before beginning such work.

If overhead or underground power lines need to be de-energized, contact the electrical service
provider to perform this work. Costs associated with de-energizing the power lines or other
protective measures required are at no expense to the Department.

If working near power lines, comply with the appropriate sections of Texas State Law and
Federal Regulations relating to the type of work involved.

Perform electrical work in conformance with the National Electrical Code (NEC) and
Department’s standard sheets.

Before beginning any underground work, notify the City of Houston’s Chief Inspector, Public
Works and Engineering, to establish the locations of any existing electrical systems for lighting
facilities within the limits of this project.

Item 5: Control of Work

Submit shop drawings electronically for the fabrication of items as documented in Table 1
below. Information and requirements for electronic submittals can be viewed in the “Guide to
Electronic Shop Drawing Submittal” which can be accessed through the following web link,

General Notes


mailto:HOU-LocateRequest@txdot.gov

County: Galveston Control: 0500-01-155

Highway: [H 45

https://ftp.txdot.gov/pub/txdot-info/library/pubs/bus/bridge/e_submit_guide.pdf References to 11
in. x 17 in. sheets in individual specifications for structural items imply electronic CAD sheets.

Table 1
Construction Specification Required Shop/Working Drawing Submittals - Consultant Generated Plans
Spec Avproval Contractor/ Shop or
P Submittal ppre Fabricator | Reviewing | Working
Item Product R . Required .
No.'s equired (YIN) P.E. Seal Party Drawing
) Required (Note 1)
Roadway lllumination Supports
610 (Non-Standard only, calcs reqd.) Y Y Y D SD

Notes:
1. Document flow for Working Drawings differs from Shop Drawings in that Working Drawings must be submitted
to the Engineer rather than the Engineer of Record and they are for the information of the Engineer only; an
approval stamp and distribution to all project offices is not required.

Key to Reviewing Party

| D — Consultant: Submit to Engineer of Record at kjuluru@consoreng.com

When a precast or cast-in-place concrete element is included in the plans, a precast concrete
alternate may be submitted in accordance with “Standard Operating Procedure for Alternate
Precast Proposal Submission” found online at https://www.txdot.gov/inside-txdot/forms-
publications/consultants-contractors/publications/bridge.html#design. Acceptance or denial of an
alternate is at the sole discretion of the Engineer. Impacts to the project schedule and any
additional costs resulting from the use of alternates are the sole responsibility of the Contractor.

Item 6: Control of Materials

The Buy America Material Classification Sheet is located at the below link.
https://www.txdot.gov/business/resources/materials/buy-america-material-classification-
sheet.html for clarification on material categorization.

Item 7: Legal Relations and Responsibilities

Do not initiate activities in a Project Specific Location (PSL), associated with a U.S. Army Corps
of Engineers (USACE) permit area, that have not been previously evaluated by the USACE as
part of the permit review of this project. Such activities include those pertaining to, but are not
limited to, haul roads, equipment staging areas, borrow and disposal sites. Associated defined
here means materials are delivered to or from the PSL. The permit area includes the waters of
the U.S. or associated wetlands affected by activities associated with this project. Special
restrictions may be required for such work. Assume responsibility for consultations with the
USACE regarding activities, including PSLs that have not been previously evaluated by the
USACE. Provide the Department with a copy of consultations or approvals from the USACE
before initiating activities.

General Notes
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County: Galveston Control: 0500-01-155

Highway: [H 45

The Contractor may proceed with activities in PSLs that do not affect a USACE permit area if a
self-determination has been made that the PSL is non-jurisdictional or if proper USACE
clearances have been obtained in jurisdictional areas or have been previously evaluated by the
USACE as part of the permit review of this project. The Contractor is solely responsible for
documenting any determinations that their activities do not affect a USACE permit area.
Maintain copies of their determinations for review by the Department or any regulatory agency.

Document and coordinate with the USACE, if required, before hauling any excavation from or
hauling any embankment to a USACE permit area below:

1. Contractor Materials from Areas Other than Previously Evaluated Areas.
Provide the Department with a copy of USACE coordination or approvals before
initiating any activities for an area within the project limits that has not been
evaluated by the USACE or for any off right of way locations used for the following,
but not limited to, haul roads, equipment staging areas, borrow and disposal sites:

a. The Item, “Embankment” used for temporary or permanent fill within a USACE
permit area.

b. Unsuitable excavation or excess excavation, “Waste” (under the Item,
“Excavation”), that is disposed of outside a USACE evaluated area.

This project is on a hurricane evacuation route. Provide at the pre-construction meeting a written
plan outlining procedures to suspend work, secure the job site, and safely handle traffic through
and across the project in the event of a hurricane evacuation.

During the hurricane season (June 1 through November 30), do not close any travel lanes except
when the Contractor can demonstrate that he/she can provide labor, equipment, material, a work
plan, and quality of work to satisfactorily return all lanes to an open, all-weather travel surface
within 3 days of receiving written or verbal notice but no later than 3 days before the predicted
hurricane landfall. Construction of temporary lanes to an all-weather surface will be paid for in
accordance with Article 9.7, “Payment for Extra Work and Force Account Method.”

In addition to lane closures, cease work 3 days before the predicted hurricane landfall on or near
the roadway that adversely impacts the flow of traffic and reduces the capacity of the highway
during an evacuation. Vehicles of the Contractor, subcontractors, or material suppliers will not
be allowed to enter or exit the traffic stream, including those for the purpose of material hauling
and delivery, and mobilization or demobilization of equipment. When directed, this prohibition
will include a reasonable time period for the evacuees to return to their point of origin.

No significant traffic generator events have been identified.
Roadway closures during the following key dates and special events are prohibited:

February 21-March 4, 2025 — Mardi Gras festival
March 7-March 16, 2025 — Spring Break

General Notes



County: Galveston Control: 0500-01-155

Highway: [H 45

Item 8: Prosecution and Progress

The maximum number of days the time charges on this contract may be suspended due to
contractor mobilization, and material fabrication/accumulation or processing delays is 90 days.
The Engineer and the Contractor may mutually agree, in writing, to decrease this maximum
number of days.

The Lane Closure Assessment Fee is $ 1500. This fee applies to the Contractor for closures or
obstructions that overlap into restricted hour traffic for each hour or portion thereof, per lane,
regardless of the length of lane closure or obstruction. For Restricted Hours subject to Lane
Assessment Fee refer to the Item, “Barricades, Signs, and Traffic Handling.” The time
increment for the Lane Closure Assessment fee for this project is one hour.

Item 502: Barricades, Signs, and Traffic Handling

Use a traffic control plan for handling traffic through the various phases of construction. Follow
the phasing sequence unless otherwise agreed upon by the Area Engineer and the Project
Manager. Ensure this plan conforms to the latest “Texas Manual on Uniform Traffic Control
Devices” and the latest Barricade and Construction (BC) Standard Sheets. The latest versions of
Work Zone Standard Sheets WZ (BTS-1) and WZ (BTS-2) are the traffic control plan for the
signal installations.

Submit changes to the traffic control plan to the Area Engineer. Provide a layout showing the
construction phasing, signs, striping, and signalizations for changes to the original traffic control
plan.

Furnish and maintain the barricades and warning signs, including the necessary temporary and
portable traffic control devices, during the various phases of construction. Place and construct
these barricades and warning signs in accordance with the latest “Texas Manual on Uniform
Traffic Control Devices” for typical construction layouts.

Cover work zone signs when work related to the signs is not in progress, or when any hazard
related to the signs no longer exists.

Keep the delineation devices, signs, and pavement markings clean. This work is subsidiary to
the Item, “Barricades, Signs, and Traffic Handling.”

Cover or remove the permanent signs and construction signs that are incorrect or that do not
apply to the current situation for a particular phase.

Replace the overhead signs, informational signs, and exit signs to be removed, with temporary
signs providing the correct information to the traveling public. Size the replacement signs and
include them in the traffic control plan.

Do not mount signs on drums or barricades, except those listed in the latest Barricades and
Construction standard sheets.

General Notes



County: Galveston Control: 0500-01-155
Highway: [H 45

Use traffic cones for daytime work only. Replace the cones with plastic drums during nighttime
hours.

Do not reduce the existing number of lanes open to traffic except as shown on the following time

schedule:

One Lane Closure

Day Daytime Closure | Restricted Hours Subject
Hours to Lane Assessment Fee
Monday 9:00 AM-3:00 PM 12:00 AM- 9:00 AM
3:00 PM - 12:00 AM
Tuesday 9:00 AM-3:00 PM 12:00 AM- 9:00 AM
3:00 PM —12:00 AM
Wednesday | 9:00 AM-3:00 PM 12:00 AM- 9:00 AM
3:00 PM —12:00 AM
Thursday 9:00 AM-3:00 PM 12:00 AM- 9:00 AM
3:00 PM —12:00 AM
Friday 9:00 AM-3:00 PM 12:00 AM- 9:00 AM
3:00 PM —12:00 AM

The above times are approved for the traffic control conditions listed. The Area Engineer may
approve other closure times if traffic counts warrant. The Area Engineer may reduce the above
times for special events.

The Contractor Force Account “Safety Contingency” that has been established for this project is
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic
Control Plan, that could not be foreseen in the project planning and design stage. These
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible
Person based on weekly or more frequent traffic management reviews on the project. The
Engineer may choose to use existing bid items if it does not slow the implementation of
enhancement.

Item 505: Truck-Mounted Attenuator (TMA) and Trailer Attenuator (TA)

A shadow vehicle with Truck-Mounted Attenuators (TMASs) or Trailer Attenuators (TAs) is
required as shown on the appropriate Traffic Control Plan (TCP) sheets. TMAs/TAs must meet
the requirements of the Compliant Work Zone Traffic Control Device List.

Level 3 Compliant TMAs/TAs are required for this project.

In addition to the shadow vehicles with TMAs/TAs that are specified as being required on the

TCP layout sheets for this project, provide additional shadow vehicles with TMAs/TAs as shown
on the TCP Standard sheets. The Contractor is responsible for determining if one or more of

General Notes



County: Galveston Control: 0500-01-155

Highway: [H 45

these operations will be ongoing at the same time to determine the total number of TMAs/TAs
needed on the project.

Item 514: Permanent Concrete Traffic Barrier

Add a 3/4-in. longitudinal chamfer to the Single Slope Concrete Barrier (SSCB) railing. Provide
a continuous chamfer typically located 6 in. above the final grade. The cost of this is subsidiary
to the Item, “Permanent Concrete Traffic Barrier.”

Item 610: Roadway Illumination Assemblies

The cost of providing the electrical conductor in the pole foundation or in the pole base to make
connections is subsidiary to the roadway illumination assembly. The quantity for payment is the
surface distance between locations.

Fabricate steel roadway illumination poles in accordance with the latest Department RIP
(Roadway Illumination Poles) Standards. Poles manufactured according to the latest RIP
Standards require no shop drawings. Alternate designs to the Department’s RIP Standards or the
use of aluminum to fabricate poles will require the submission of shop drawings electronically.

For poles to be installed in regions where the maximum basic wind speed exceeds 110 mph or to
be mounted more than 25 ft. above the surrounding terrain, provide shop drawings (see
https://www.txdot.gov/business/resources/highway/bridge/shop-drawing-submittal-
cycle.html.html) and calculations that are sealed, signed, and dated by a professional engineer
registered or licensed in Texas.

Supply anchor bolt assemblies as shown on the RIP standard sheets, unless a larger capacity bolt
assembly is required for the 3-second gust wind speed and mounting elevation at the pole
installation location.

Jtem 616: Performance Testing of Lighting Systems

The illumination plans provide for a complete illumination system installed, connected, tested,
and ready for operation.

After satisfactory completion of tests, place the new lighting fixtures in operation. Final
acceptance will be made after the fixtures operate satisfactorily for a minimum period of 14 days.
The 14-day test period is included in the allowed working days.

Assume responsibility for the new lighting fixtures during the test period. Make adjustments or
repairs as required and repair defects or damage at no expense to the Department.

Item 618: Conduit
Item 620: Electrical Conductors
Item 628: Electrical Services
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If the specifications for electrical items require UL-listed products, this means UL-listed or
CSA-listed.

Item 618: Conduit

When backfilling bore pits, ensure that the conduit is not damaged during installation or due to
settling backfill material. Compact select backfill in 3 equal lifts to the bottom of the conduit; or
if using sand, place it 2 in. above the conduit. Ensure backfill density is equal to that of the
existing soil. Prevent material from entering the conduit.

Construct bore pits a minimum of 5 ft. from the edge of the base or pavement. Close the bore pit
holes overnight.

Unless otherwise shown on the plans, install underground conduit a minimum of 24 in. deep.
Install the conduit in accordance with the latest National Electrical Code (NEC) and applicable
Department standard sheets. Place conduit under driveways or roadways a minimum of 24 in.
below the pavement surface.

If using casing to place bored conduit, the casing is subsidiary to the conduit.

If placing the conduit under existing pavement to reach the service poles, bore the conduit in
place and extend it a minimum distance of 5 ft. beyond the edge of shoulder or the back of curb.

Where PVC, duct cable, and HDPE conduit 1 in. and larger is allowed and installed per
Department standards, provide a PVC elbow in place of the galvanized rigid metal elbow
required by the Electrical Details standards. Ensure the PVC elbow is of the same schedule
rating as the conduit to which it is connected. Use only a flat, high tensile strength polyester
fiber pull tape to pull conductors through the PVC conduit system.

Remove conductor and conduit to be abandoned to 1 ft. below the ground level. This work is
subsidiary to the various bid items.

Do not use cast iron junction boxes in concrete traffic barriers and single slope traffic barriers.
Use polymer concrete junction boxes as shown on standard sheet ED(4)-14. Mount the junction
boxes flush (+ 0 in., - 1/2 in.) with the concrete surface of the concrete barrier.

Use materials from pre-qualified producers as shown on the Department’s Construction Division
(CST) material producers list. Check the latest links on the Department’s website for the list.
The category is “Roadway Illumination and Electrical Supplies.” The polymer concrete barrier
box is subsidiary to Item 618, “Conduit.”

Unless otherwise shown on the plans, place conduit runs behind curbs at locations where curbs
exist.

Use schedule 80 PVC conduit to house conductor runs under paved riprap, roadway, or
driveways, unless otherwise shown on the plans.
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Use Rigid Metal Conduit (RMC) for exposed conduit.

Before backfilling conduit trenches, place a detectable underground metalized mylar marking
tape above the conduit and concrete encasement. Imprint the marking tape with, “TxDOT
CONDUIT AND FIBER OPTIC CABLE SYSTEM. CALL (713) 802-5909 BEFORE
PROCEEDING” every 18 in. Supplying and installing the marking tapes is subsidiary to the
various bid items.

Conduit elbows and rigid metal extensions required when installing PVC conduit systems are
subsidiary to the various bid items.

Install a continuous bare or green insulated copper wire No. 8 AWG or larger in every conduit
throughout the electrical system in accordance with the Electrical Detail Standard Sheets, and the
latest edition of the NEC.

Provide a single 1/C #14 insulated wire in conduit runs which have been identified in the plans to
carry fiber optic cable. Provide UL-listed solid copper wire with orange color low density
polyethylene insulation, suitable for conduit installation, rated for a temperature range of -20 C
to +60 C and a voltage rating of 600V. This wire will serve as a tracer, or locate, wire for
locating underground conduit containing fiber optic cabling and will be paid for under Item 620,
“Electrical Conductors.”

Item 620: Electrical Conductors

Test each wire of each cable or conductor after installation. Incomplete circuits or damage to the
wire or the cable are cause for immediate rejection of the entire cable being tested. Remove and
replace the entire cable at no expense to the Department. Also test the replacement cable after
installation.

When pulling cables or conductors through the conduit, do not exceed the manufacturer’s
recommended pulling tensions. Lubricate the cables or conductors with a lubricant
recommended by the cable manufacturer.

For both transformer and shoe-base type illumination poles, provide double-pole breakaway fuse
holders as shown on the Department’s Construction Division (CST) material producers list.
Check the latest link on the Department’s website for this list. The category is “Roadway
[Nlumination and Electrical Supplies.” The fuse holder is shown on the list under Items 610 and
620. Provide 10 Amp time delay fuses.

Ensure that circuits test clear of faults, grounds, and open circuits.
Split bolt connectors are allowed only for splices on the grounding conductors.

For electrical licensing and electrical certification requirements for this project, see Item 7 of the
Standard Specifications and any applicable special provisions to Item 7.
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Item 624: Ground Boxes

The ground box locations are approximate. Alternate ground box locations may be used as
directed, to avoid placing in sidewalks or driveways.

Ground metal ground box covers. Bond the ground box cover and ground conductors to a
ground rod located in the ground box and to the system ground.

Ground the existing metal ground box covers as shown on the latest standard sheet
ED (4)-14.

During construction and until project completion, provide personnel and equipment necessary to
remove ground box lids for inspection. Provide this assistance within 24 hours of notification.

Construct concrete aprons in accordance with the latest standard sheet ED (4)-14. Make the
depth of the concrete apron the same as the depth of the ground box, except for Type 1 and Type
2 ground boxes. For Type 1 or Type 2 ground boxes, construct the concrete apron in accordance
with details shown on the “Ground Box Details Installations” standard.

Item 628: Electrical Services

Verify and coordinate the electrical service location with the engineering section of the
appropriate utility district or company.

Identify the electrical service pole with an address number assigned by the Utility Service
Provider. Provide 2-in. numerals visible from the highway. Provide numbers cut out aluminum
figures nailed to wood poles or painted figures on steel poles or service cabinets.
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CONTROL : 0500-01-155

PROJECT : C 500-1-155
HIGHWAY : TIH 45
COUNTY : GALVESTON

TEXAS DEPARTMENT OF TRANSPORTATION

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS

ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT
ARE IDENTIFIED AS FOLLOWS:

STANDARD SPECIFICATIONS: ADOPTED BY THE TEXAS DEPARTMENT OF

———————————————————————— TRANSPORTATION SEPTEMBER 1, 2024.
STANDARD SPECIFICATIONS ARE INCORPORATED
INTO THE CONTRACT BY REFERENCE.

ITEMS 1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS

ITEM 500 MOBILIZATION

ITEM 502 BARRICADES, SIGNS, AND TRAFFIC HANDLING <503><505><510>

ITEM 503 PORTABLE CHANGEABLE MESSAGE SIGN

ITEM 505 TRUCK-MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA)

ITEM 512 PORTABLE TRAFFIC BARRIER <420><421><424><440><442><445>
<502><514>

ITEM 514 PERMANENT CONCRETE TRAFFIC BARRIER <400><416><420><421>
<424><440><442><445><448><512>

ITEM 610 ROADWAY ILLUMINATION POLE ASSEMBLIES <416><421><432><441>
<442><445><449><613><614><616><618><620><624><628><650>
<654><686>

ITEM 618 CONDUIT <400><445><476>

ITEM 620 ELECTRICAL CONDUCTORS <610><628>

ITEM 624 GROUND BOXES <420><421><432><440><618><620>

SPECIAL PROVISIONS: SPECIAL PROVISIONS WILL GOVERN AND TAKE
—————————————————— PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED
HEREON WHEREVER IN CONFLICT THEREWITH.

SPECIAL LABOR PROVISIONS FOR STATE PROJECTS (000---005)

WAGE RATES

SPECIAL PROVISION "NONDISCRIMINATION" (000---001)

SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"

(000---016)
SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"
(000---017)

SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---018)
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SPECIAL PROVISION "SMALL BUSINESS ENTERPRISE IN STATEFUNDED PROJECTS"

(000---019)
SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000---031)
SPECIAL PROVISIONS TO ITEM 8 (008---001) (008---005)

SPECIAL SPECIFICATIONS:

GENERAL: THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH

——————— PAYMENT IS TO BE MADE. THESE, TOGETHER WITH SUCH OTHER
PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE-
LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL
PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-
CATIONS FOR THIS PROJECT.
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Control 0500-01-155
Project C 500-1-155
Highway |IH 45

County GALVESTON

SMALL BUSINESS ENTERPRISE REQUIREMENTS

The following goal for small business enterprises is established:

SBE
0.0%



CHILD SUPPORT STATEMENT

Under Section 231.006, Family Code, the vendor or applicant certifiesthat the
individual or business entity named in this contract, bid, or application isnot ineligible to
receive the specified grant, loan, or payment and acknowledges that this contract may be
terminated and payment may be withheld if this certification isinaccurate.
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CONFLICT OF INTEREST CERTIFICATION

Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into
contracts in which Department officers and employees have a financial interest.

By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with
the Department as a result of a financial interest as defined under Texas Government Code Section
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions
that could result in a conflict of interest with the Department.

The Contractor also certifies that none of the following individuals, nor any of their family members within
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as
defined under Texas Government Code Section 2261.252(b) in the Contractor:

B Any member of the Texas Transportation Commission; and
B The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support
Operations, Director of Procurement, and Director of Contract Services.

Violation of this certification may result in action by the Department.



E-VERIFY CERTIFICATION

Pursuant to Texas Transportation Code 8223.051, all TXDOT contracts for construction, maintenance, or
improvement of a highway must include a provision requiring Contractors and subcontractors to use the

U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing
the contract, the Contractor certifies that prior to the award of the Contract:

m the Contractor has registered with and will, to the extent permitted by law, utilize the United
States Department of Homeland Security’s E-Verify system during the term of the Contract to
determine the eligibility of all persons hired to perform duties within Texas during the term of
the agreement; and

m the Contractor will require that all subcontractors also register with and, to the extent
permitted by law, utilize the United States Department of Homeland Security’s E-Verify
system during the term of the subcontract to determine the eligibility of all persons hired to
perform duties within Texas during the term of the agreement.

Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and
Suspension for Ethical Violations by Entities Doing Business with the Department.”



Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a
governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable
to Texas Department of Transportation (TxDOT) for the duration of the contract,
2) on request of TxDOT, promptly provide any contracting information related to the contract that is in
the custody or possession of the entity, and
3) on completion of the contract, either:
A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the
custody or possession of the entity, or
B. preserve the contracting information related to the contract as provided by the records
retention requirements applicable to TxDOT
The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the
contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or
intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

e provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all
records, including electronic and payment records related to the contract, for the same period provided by the
records retention schedule applicable to TxDOT, and

e ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information
maintained by a governmental body or sent between a governmental body and a vendor, contractor,
potential vendor, or potential contractor:
1) information in a voucher or contract relating to the receipt or expenditure of public funds by a
governmental body;
2) solicitation or bid documents relating to a contract with a governmental body;
3) communications sent between a governmental body and a vendor, contractor, potential vendor, or
potential contractor during the solicitation, evaluation, or negotiation of a contract;
4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates
each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if
applicable, an explanation of why the vendor or contractor was selected; and
5) communications and other information sent between a governmental body and a vendor or contractor
related to the performance of a final contract with the governmental body or work performed on behalf
of the governmental body.
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CERTIFICATION TO NOT BOYCOTT ISRAEL

Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code
8808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract
that:

1) is with a Contractor that is not a sole proprietorship,
2) is with a Contractor with 10 or more full-time employees, and
3) has avalue of $100,000 or more.

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with,
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled
territory, but does not include an action made for ordinary business purposes.

Violation of this certification may result in action by the Department.



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES

Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a
written verification affirming that the Contractor does not boycott energy companies, as defined in
Government Code 8809.001, and will not boycott energy companies during the term of the contract. This
provision applies to a contract that:

1) is with a Contractor that is not a sole proprietorship,
2) is with a Contractor with 10 or more full-time employees, and
3) has avalue of $100,000 or more.

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not
boycott energy companies during the term of this contract. “Boycott” means taking any action that is
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond
applicable federal and state law; or (2) does business with a company described by (1).

Violation of this certification may result in action by the Department.



CERTIFICATION TO NOT DISCRIMINATE AGAINST
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS

Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a
written verification affirming that the Contractor:

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or
firearm trade association, as defined in Government Code §2274.001, and
2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.

This provision applies to a contract that:

1) is with a Contractor that is not a sole proprietorship,
2) is with a Contractor with 10 or more full-time employees, and
3) has avalue of $100,000 or more.

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or
firearm trade association as described and will not do so during the term of this contract. "Discriminate
against a firearm entity or firearm trade association" means, with respect to the entity or association, to:

(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business
relationship with the entity or association based solely on its status as a firearm entity or firearm trade
association; or (3) terminate an existing business relationship with the entity or association based solely on
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm
trade association” does not include: (1) the established policies of a merchant, retail seller, or platform that
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing
business relationship, or decision to terminate an existing business relationship to comply with federal,
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business
reason that is specific to the customer or potential customer and not based solely on an entity 's or
association’s status as a firearm entity or firearm trade association.

Violation of this certification may result in action by the Department.



PROHIBITION ON CERTAIN TELECOMMUNICATIONS
EQUIPMENT OR SERVICES

The Federal Register Notice issued the Final Rule and states that the amendment to 2 CFR
200.216 is effective on August 13,2020. The new 2 CFR 200.471 regulation provides clarity that
the telecommunications and video surveillance costs associated with 2 CFR 200.216 are
unallowable for services and equipment from these specific providers. OMB’s Federal Register
Notice includes the new 2 CFR 200.216 and 2 CFR 200.471 regulations.
https://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
agreements

Per the Federal Law referenced above, use of services, systems, or services or systems that
contain components produced by any of the following manufacturers is strictly prohibited for use
on this project. Therefore, for any telecommunications, CCTYV, or video surveillance
equipment, services or systems cannot be manufactured by, or have components manufactured

by:

*  Huawei Technologies Company,

*  ZTE Corporation (any subsidiary and affiliate of such entities),

*  Hyatera Communications Corporation,

*  Hangzhou Hikvision Digital Technology Company,

*  Dahua Technology Company (any subsidiary and affiliate of such entities).

Violation of this prohibition will require replacement of the equipment at the contractor’s
expense.
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Special Provision to Item 000 o

Texas

Special Labor Provisions for State Projects lif“"

1.

GENERAL

This is a “Public Works” Project, as provided under Government Code, Chapter 2258, “Prevailing Wage
Rates,” and is subject to the provisions of the statute. No provisions in the Contract are intended to conflict
with the provisions of the statute.

The Commission has ascertained and indicated in the Special Provisions the regular rate of per diem wages
prevailing in each locality for each craft or type of worker. Apply the wage rates contained in the
Specifications as minimum wage rates for the Contract.

MINIMUM WAGES, HOURS, AND CONDITIONS OF EMPLOYMENT
All workers necessary for the satisfactory completion of the work are within the purview of the Contract.
Whenever and wherever practical, give local citizens preference in the selection of labor.

Do not require any worker to lodge, board, or trade at a particular place, or with a particular person, as a
condition of employment.

Do not charge or accept a fee of any from any person who obtains work on the project. Do not require any
person who obtains work on the project to pay any fee to any other person or agency obtaining employment
for the person on the project.

Do not charge for tools or equipment used in connection with the duties performed, except for loss or
damage of property. Do not charge for necessary camp water.

Do not charge for any transportation furnished to any person employed on the project.

The provisions apply where work is performed by piece work and station work. The minimum wage paid will
be exclusive of equipment rental on any shipment that the worker or subcontractor may furnish in connection
with their work.

Take responsibility for carrying out the requirements of this Specification and ensure that each subcontractor
working on the project complies with its provisions.

Any form of subterfuge, coercion, or deduction designated to evade, reduce, or discount the established
minimum wage scales will be considered a violation of the Contract.

The Fair Labor Standards Act established one and one-half (1-1/2) pay for overtime in excess of 40 hr.
worked in 1 week. Do not consider time consumed by the worker in going to and returning from the place of
work as part of the hours of work. Do not require or permit any worker to work more than 40 hr. in 1 week,
unless the worker receives compensation at a rate not less than 1-1/2 times the basic rate of pay for all hours
worked in excess of 40 hr. in the workweek.

The general rates of per diem wages prevailing in this locality for each class and type of workers whose
services are considered necessary to fulfill the Contract are indicated in the Special Provisions, and these
rates govern as minimum wage rates on this Contract. A penalty of $60 per calendar day or portion of a
calendar day for each worker who is paid less than the stipulated general rates of per diem wages for any
work done under the Contract will be deducted. The Department, upon receipt of a complaint by a worker,
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will determine within 30 days whether good cause exists to believe that the Contractor or a subcontractor has
violated wage rate requirements and notify the parties involved of the findings. Make every effort to resolve
the alleged violation within 14 days after notification. The next alternative is submittal to binding arbitration in
accordance with the provisions of the Texas General Arbitration Act (Article 224 et seq., “Revised Statutes”).

Notwithstanding any other provision of the Contract, covenant and agree that the Contractor and its
subcontractors will pay each of their employees and contract labor engaged in any way in work under the
Contract, a wage not less than what is generally known as the “federal minimum wage” in accordance with
29 USC § 206 as that statute may be amended from time to time.

Pay any worker employed whose position is not listed in the Contract, a wage not less than the per diem
wage rate established in the Contract for a worker whose duties are most nearly comparable.

3. RECORD AND INSPECTIONS

Keep copies of weekly payrolls for review. Require subcontractors to keep copies of weekly payrolls for
review. Show the name, occupation, number of hours worked each day, and per diem wage paid each
worker together with a complete record of all deductions made from such wages. Keep records for a period
of 3 yr. from the date of completion of the Contract.

Where the piece-work method is used, indicate on the payroll for each person involved:
W quantity of piece work performed,

W price paid per piece-work unit, and

m total hours employed.

The Engineer may require the Contractor to file an affidavit for each payroll certifying that payroll is a true
and accurate report of the full wages due and paid to each person employed.

Post or make available to employees the prevailing wage rates from the Contract. Require subcontractors to
post or make available to employees the prevailing wage rates from the Contract.
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The wage rates listed herein are those predetermined by the Secretary of Labor and State Statue and listed in the United States Department of Labor's (USDOL) General Decisions dated 01-05-2024 and are
the minimum wages to be paid accordingly for each specified classification. To determine the applicable wage rate zone, a list entitled "TEXAS COUNTIES IDENTIFIED BY WAGE RATE ZONES" is provided
in the contract. Any wage rate that is not listed herein and not in the USDOL's general decision, must be requested by the contractor through the completion of an Additional Classification and Wage Rate

Request and be submitted for approval. IMPORTANT NOTICE FOR STATE PROJECTS: only the controlling wage rate zone applies to the contract. Effective 01-05-2024.

ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE
CLASS. # CLASSIFICATION DESCRIPTION TX02 TX03 TX04 TX05 TX06 TX07 TX08 TX24 TX25 TX27 TX28 TX29 TX30 TX37 TX38 TX42
*TX 2) | *(Tx: 3) | *(TX: 4) | *(TX )| “(TX )| *(TX: 7) | *(TX ) | *(TX ) [*(TX )| <(Tx 7) | *(TX )| *(TX )| *(TX20240030) | *(TX20240037) | *(TX20240038) | *(TX20240042)
1428 |Agricultural Tractor Operator $12.69 $12.35 $11.75
1300 |Asphalt Distributor Operator $14.87 $13.48 $13.88 $15.72 $15.58 $15.55 $15.72 $13.28 $15.32 $15.62 $14.36 $14.25 $14.03 $13.75 $14.06 $14.40
1303 |Asphalt Paving Machine Operator $13.40 $12.25 $12.35 $13.87 $14.05 $14.36 $14.20 $13.26 $13.99 $14.68 $12.92 $13.44 $12.53 $14.00 $14.32 $12.99
1106 |Asphalt Raker $12.28 $10.61 $12.02 $14.21 $11.65 $12.12 $11.64 $11.44 $12.69 $12.05 $11.34 $11.67 $11.40 $12.59 $12.36 $11.78
1112 |Batching Plant Operator, Asphalt
1115 |Batching Plant Operator, Concrete
1214 |Blaster
1615 |Boom Truck Operator $18.36
1444 |Boring Machine Operator
1305 |Broom or Sweeper Operator $11.21 $10.33 $10.08 $11.99 $11.04 $11.62 $11.74 $11.41 $10.30 $10.23 $10.60 $12.68 $11.05
1144 |Communications Cable Installer
Toncrete FInisher, Paving and
1124 |Structures $13.55 $12.46 $13.16 $12.85 $12.64 $12.56 $12.77 $12.44 $14.12 $13.04 $13.38 $12.64 $12.80 $12.79 $12.98 $13.32
Concrete Pavement Fisning
1318 |Machine Operator $16.05 $15.48 $16.05 $19.31 $13.07
Concrete Paving, curing, rloat,
1315 |Texturing Machine Operator $16.34 $11.71
1333 |Concrete Saw Operator $14.67 $14.48 $17.33 $13.99
1399 |Concrete/Gunite Pump Operator
TT: ;
1344 |orless $18.22 $18.36 $18.12 $18.04 $20.21 $18.63 $13.86
Crane Operator, Hydraulic Over
1345 |80 Tons
Crane Operator, Lattice Boom 80
1342 |Tons or Less $16.82 $14.39 $13.85 $17.27 $15.87 $17.27 $14.67 $16.42 $14.97 $13.87
Crane Operator, Lattice Boom Over
1343 |80 Tons $20.52 $19.38 $20.52 $17.49 $25.13 $15.80
1306 |Crawler Tractor Operator $13.96 $16.63 $13.62 $14.26 $15.67 $14.07 $13.15 $13.38 $14.60 $13.68 $13.50
1351 |Crusher or Screen Plant Operator
1446 |Directional Drilling Locator $11.67
1445 |Directional Drilling Operator $20.32 $17.24
1139 |Electrician $20.96 $19.87 $19.80 $26.35 $20.27 $19.80 $20.92 $27.11 $19.87
Excavator Operator, 50,000
1347 |pounds or less $13.46 $12.56 $13.67 $17.19 $12.88 $14.38 $13.49 $17.19 $13.88 $14.09 $12.71 $14.42
Excavator Operator, Over 50,000
1348 |pounds $15.23 $13.52 $17.04 $17.71 $16.99 $18.80 $16.22 $14.53 $13.52
1150 |Flagger $9.30 $9.10 $8.50 $10.28 $8.81 $9.45 $8.70 $10.06 $9.71 $9.03 $8.81 $9.08 $9.90 $10.33 $8.10
1151 |Form Builder/Setter, Structures $13.52 $12.30 $13.38 $12.91 $12.71 $12.87 $12.38 $12.26 $13.84 $12.98 $13.07 $13.61 $12.82 $14.73 $12.23 $12.25
1160 |Form Setter, Paving & Curb $12.36 $12.16 $13.93 $11.83 $10.71 $12.94 $13.16 $12.54 $11.33 $10.69 $13.33 $12.34 $13.93
Foundation Dl Operator, Crawler
1360 |Mounted $17.99 $17.99 $17.43
Foundation Drill Operator,
1363 |Truck Mounted $16.86 $22.05 $21.51 $16.93 $21.07 $20.20 $20.76 $17.54 $21.39 $15.89 $22.05
Front End Loader Operator,
1369 |3 CY orLess $12.28 $13.49 $13.40 $13.85 $13.04 $13.15 $13.29 $13.69 $12.64 $12.89 $13.51 $13.32 $12.17
Front End Loader Operator,
1372 |Over3CY $12.77 $13.69 $12.33 $14.96 $13.21 $12.86 $13.57 $14.72 $13.75 $12.32 $13.19 $13.17 $13.02
1329 |Joint Sealer
1172 |Laborer, Common $10.30 $9.86 $10.08 $10.51 $10.71 $10.50 $10.24 $10.58 $10.72 $10.45 $10.30 $10.25 $10.03 $10.54 $11.02 $10.15
1175 |Laborer, Utility $11.80 $11.53 $12.70 $12.17 $11.81 $12.27 $12.11 $11.33 $12.32 $11.80 $11.53 $11.23 $11.50 $11.95 $11.73 $12.37
1346 |Loader/Backhoe Operator $14.18 $12.77 $12.97 $15.68 $14.12 $15.18 $13.58 $12.87 $13.21 $14.13 $14.29 $12.90
1187 |Mechanic $20.14 $15.47 $17.47 $17.74 $17.00 $17.10 $17.68 $18.94 $18.58 $17.00 $16.61 $18.46 $16.96 $17.47




ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE
CLASS. # CLASSIFICATION DESCRIPTION TX02 TX03 TX04 TX05 TX06 TX07 TX08 TX24 TX25 TX27 TX28 TX29 TX30 TX37 TX38 TX42
*TX: 2) | *Tx 3) | *Tx 4) | *(TX )| *(TX )| *(TX: 7) | *(TX: )| *(TX: ) [*(Tx )| *(Tx 7) | *(TX )| *(TX )| *(TX20240030) | *(TX20240037) | *(TX20240038) | *(TX20240042)
1380 |Milling Machine Operator $15.54 $14.64 $12.22 $14.29 $14.18 $14.32 $14.35 $12.86 $14.75 $13.53 $12.80
Motor Grader Operator,
1390 |Fine Grade $17.49 $16.52 $16.88 $17.12 $18.37 $18.51 $16.69 $16.13 $17.19 $18.35 $17.07 $17.74 $17.47 $17.08 $15.69 $20.01
1393 |Motor Grader Operator, Rough $16.15 $14.62 $15.83 $16.20 $17.07 $14.63 $18.50 $16.02 $16.44 $15.12 $16.85 $14.47 $17.39 $14.23 $15.53
1413 |Off Road Hauler $10.08 $12.26 $11.88 $12.25 $12.23 $13.00 $14.60
1196 |Painter, Structures $21.29 $18.34 $21.29 $18.62
Pavement Markimng Machime
1396 |Operator $16.42 $13.10 $13.55 $19.17 $12.01 $13.63 $14.60 $13.17 $16.65 $10.54 $11.18 $13.10
1443 |Percussion or Rotary Drill Operator
1202 |Piledriver $14.95
1205 |Pipelayer $11.87 $14.64 $13.17 $11.17 $12.79 $11.37 $13.24 $12.66 $13.24 $11.17 $11.67 $12.12 $14.64
1384 |Reclaimer/Pulverizer Operator $12.85 $11.90 $12.88 $11.01 $10.46
1500 |Reinforcing Steel Worker $13.50 $14.07 $17.53 $16.17 $14.00 $16.18 $12.74 $15.83 $17.10 $15.15 $17.72
1402 |Roller Operator, Asphalt $10.95 $11.96 $13.29 $12.78 $11.61 $13.08 $12.36 $11.68 $11.71 $11.95 $11.50
1405 [Roller Operator, Other $10.36 $10.44 $11.82 $10.50 $11.64 $11.51 $10.59 $10.30 $12.04 $12.85 $11.57 $10.66
1411 |Scraper Operator $10.61 $11.07 $10.85 $12.88 $12.27 $11.12 $12.96 $11.88 $12.43 $11.22 $13.95 $13.47 $10.89
1417 |Self-Propelled Hammer Operator
1194 |Servicer $13.98 $12.34 $14.11 $14.74 $14.51 $15.56 $13.44 $14.58 $14.31 $13.83 $12.43 $13.72 $13.97 $14.11
1513 |Sign Erector
Slurry Seal or Micro-surfacing
1708 |Machine Operator
1341 |Small Slipform Machine Operator $15.96
1515 |Spreader Box Operator $12.60 $13.12 $14.71 $14.04 $14.73 $13.84 $13.68 $13.45 $11.83 $13.58 $14.05
1705 |Structural Steel Welder $12.85
1509 |Structural Steel Worker $19.29 $14.39
1339 |Subgrade Trimmer
1143 |Telecommunication Technician
1145 |Traffic Signal/Light Pole Worker $16.00
Trenching Macnine Operator,
1440 |Heavy $18.48
Trenching Macnine Operator,
1437 |Light
1609 |Truck Driver Lowboy-Float $14.46 $13.63 $13.41 $15.00 $15.93 $15.66 $16.24 $16.39 $14.30 $16.62 $15.63 $14.28 $16.03 $13.41
1612 |Truck Driver Transit-Mix $14.14 $14.14
1600 |Truck Driver, Single Axle $12.74 $10.82 $10.75 $13.04 $11.61 $11.79 $13.53 $13.16 $12.31 $13.40 $10.30 $11.61 $11.97 $11.46 $10.75
TTUCK Driver, Sigle or 1andem AXIe
1606 |Dump Truck $11.33 $14.53 $11.95 $12.95 $11.68 $14.06 $12.62 $11.45 $12.28 $13.08 $11.68 $11.48 $11.10
TTUCK Driver, Tandem AXIE Tractor
1607 |withSemi Trailer $12.49 $12.12 $12.50 $13.42 $12.81 $13.16 $12.86 $16.22 $12.50 $13.80 $12.27 $12.50
TUnnelng Machime Operator,
1441 |Heavy
1442 |Tunneling Machine Operator, Light
1706 |Welder $14.02 $14.86 $15.97 $13.74 $14.84 $13.78
1520 |Work Zone Barricade Servicer $10.30 $12.88 $11.46 $11.70 $11.57 $11.85 $10.77 $11.68 $12.20 $11.22 $11.51 $12.96 $10.54 $11.67 $11.76
Notes:

*Represents the USDOL wage decision.

Any worker employed on this project shall be paid at the rate of one and one half (1-1/2) times the regular rate for every hour worked in excess of forty (40) hours per week.

For reference, the titles and descriptions for the classifications listed here are detailed further in the AGC of Texas’ Standard Job Classifications and Descriptions for Highway, Heavy, Utilities, and Industrial Construction in
Texas posted on the AGC's Web site for any contractor.




TEXAS COUNTIES IDENTIFIED BY

WAGE RATE ZONES: 2, 3, 4,5, 6,7, 8, 24, 25, 27, 28, 29, 30, 37, 38, 42

County Name Zone County Name Zone County Name Zone County Name Zone
Anderson 28|Donley 37|Karnes 27|Reagan 37
Andrews 37|Duval 30|Kaufman 25|Real 37
Angelina 28|Eastland 37|Kendall 7 |Red River 28
Aransas 29(Ector 2 [Kenedy 30|Reeves 8
Archer 25|Edwards 8 [Kent 37|Refugio 27
Armstrong 2 |El Paso 24(Kerr 27|Roberts 37
Atascosa 7 |[Ellis 25(Kimble 37|Robertson 7
Austin 38(Erath 28(King 37 [Rockwall 25
Bailey 37|Falls 28|Kinney 8 |Runnels 37
Bandera 7 |Fannin 28|Kleberg 27|Rusk 4
Bastrop 7 |Fayette 27|Knox 37|Sabine 28
Baylor 37(Fisher 37|Lamar 28[San Augustine 28
Bee 27|Floyd 37|Lamb 37|San Jacinto 38
Bell 7 |Foard 37|Lampasas 7 [San Patricio 29
Bexar 7 |Fort Bend 38|LasSalle 30(San Saba 37
Blanco 27|Franklin 28|Lavaca 27|Schleicher 37
Borden 37|Freestone 28|Lee 27|Scurry 37
Bosque 28|Frio 27|Leon 28|Shackelford 37
Bowie 4 |Gaines 37|Liberty 38|Shelby 28
Brazoria 38|Galveston 38|Limestone 28|Sherman 37
Brazos 7 |Garza 37|Lipscomb 37|Smith 4
Brewster 8 |Gillespie 27|Live Oak 27|Somervell 28
Briscoe 37|Glasscock 37|Llano 27 [Starr 30
Brooks 30(Goliad 29(Loving 37|Stephens 37
Brown 37|Gonzales 27 |Lubbock 2 |Sterling 37
Burleson 7 (Gray 37|Lynn 37[Stonewall 37
Burnet 27|Grayson 25|Madison 28|Sutton 8
Caldwell 7 |Gregg 4 |Marion 28|Swisher 37
Calhoun 29(Grimes 28|Martin 37|Tarrant 25
Callahan 25(Guadalupe 7 [Mason 27 (Taylor 2
Cameron 3 |Hale 37|Matagorda 27|Terrell 8
Camp 28(Hall 37|Maverick 30(Terry 37
Carson 2 |Hamilton 28(MccCulloch 37|Throckmorton 37
Cass 28|Hansford 37|McLennan 7 |Titus 28
Castro 37(Hardeman 37[McMullen 30(Tom Green 2
Chambers 38|Hardin 38|Medina 7 |Travis 7
Cherokee 28|Harris 38|Menard 37| Trinity 28
Childress 37[Harrison 42(Midland 2 [Tyler 28
Clay 25|Hartley 37|Milam 28|Upshur 4
Cochran 37[Haskell 37| Mills 37|Upton 37
Coke 37|Hays 7 |Mitchell 37|Uvalde 30
Coleman 37 [Hemphill 37|Montague 37|Val Verde 8
Collin 25|Henderson 28|Montgomery 38|Van Zandt 28
Collingsworth 37(Hidalgo 3 |Moore 37|Victoria 6
Colorado 27 [Hill 28(Morris 28(Walker 28
Comal 7 [Hockley 37|Motley 37|Waller 38
Comanche 37|Hood 28|Nacogdoches 28|Ward 37
Concho 37 (Hopkins 28[Navarro 28(Washington 28
Cooke 37[Houston 28[Newton 28(Webb 3
Coryell 7 |Howard 37|Nolan 37|Wharton 27
Cottle 37[Hudspeth 8 [Nueces 29(Wheeler 37
Crane 37|Hunt 25]0Ochiltree 37|Wichita 5
Crockett 8 [Hutchinson 37|Oldham 37 |Wilbarger 37
Croshy 2 |lrion 2 |Orange 38| Willacy 30
Culberson 8 [Jack 28|Palo Pinto 28[Williamson 7
Dallam 37|Jackson 27|Panola 28|Wilson 7
Dallas 25(Jasper 28|Parker 25(Winkler 37
Dawson 37|Jeff Davis 8 |Parmer 37|Wise 25
Deaf Smith 37(Jefferson 38|Pecos 8 [Wood 28
Delta 25|Jim Hogg 30|Polk 28|Yoakum 37
Denton 25(Jim Wells 27 |Potter 2 [Young 37
DeWitt 27|Johnson 25|Presidio 8 |Zapata 30
Dickens 37(Jones 25(Rains 28(zavala 30
Dimmit 30 Randall 2

01/05/2024
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Special Provision to Item 000 o

Texas

Nondiscrimination liz“'

1. DESCRIPTION

All recipients of federal financial assistance are required to comply with various nondiscrimination laws,
including Title VI of the Civil Rights Act of 1964, as amended (Title VI). Title VI forbids discrimination against
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal
funds.

The Texas Department of Transportation, as a recipient of federal financial assistance, and under Title VI
and related statutes, ensures that no person will on the grounds of race, religion (where the primary objective
of the financial assistance is to provide employment in accordance with 42 USC 2000d-3), color, national
origin, sex, age, or disability be excluded from participation in, be denied the benefits of, or otherwise be
subjected to discrimination under any Department programs or activities.

2. DEFINITION OF TERMS

Where the term “Contractor” appears in the following six nondiscrimination clauses, the term “Contractor” is
understood to include all parties to Contracts or agreements with the Department.

3. NONDISCRIMINATION PROVISIONS

During the performance of this Contract, the Contractor agrees as follows.

3.1. Compliance with Regulations. The Contractor must comply with the Regulations pertinent to
nondiscrimination in federally assisted programs of the United States Department of Transportation
49 CFR 21, as they may be amended from time to time, (hereinafter referred to as the Regulations), which
are herein incorporated by reference and made a part of this Contract.

3.2. Nondiscrimination. The Contractor, regarding the work performed during the Contract, must not
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors,
including procurements of materials and leases of equipment. The Contractor must not participate either
directly or indirectly in the discrimination prohibited by Section 21.5 of the Regulations, including employment
practices when the Contract covers a program set forth in Appendix B of the Regulations.

3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment. In all solicitations
either by competitive bidding or negotiation made by the Contractor for work to be performed under a
subcontract, including procurements of materials or leases of equipment, the Contractor must notify each
potential subcontractor or supplier of the Contractor’s obligations under this Contract and the Regulations
relative to nondiscrimination on the grounds of race, color, or national origin.

34, Information and Reports. The Contractor must provide all information and reports required by the
Regulations or directives issued pursuant thereto, and must permit access to its books, records, accounts,
other sources of information, and facilities as may be determined by the Recipient or the Department to be
pertinent to ascertain compliance with such Regulations, orders, and instructions. Where any information
required of a Contractor is in the exclusive possession of another who fails or refuses to furnish this
information, the Contractor must so certify to the Recipient, or the Department as appropriate, and must set
forth what efforts it has made to obtain the information.

3.5. Sanctions for Noncompliance. In the event of the Contractor's noncompliance with the nondiscrimination
provisions of this Contract, the Recipient must impose such Contract sanctions as it or the Department may

1 06-23
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2024 Specifications 000-001

determine to be appropriate, including, but not limited to actions defined in Article 7.1., “Ethics,” or Article
5.1., “Authority of Engineer.”

3.6. Incorporation of Provisions. The Contractor must include the provisions of Sections 3.1-3.6 in every
subcontract, including procurements of materials and leases of equipment, unless exempt by the Regulations
or directives issued pursuant thereto. The Contractor must take such action with respect to any subcontract
or procurement as the Recipient or the Department may direct as a means of enforcing such provisions,
including sanctions for noncompliance: Provided, however, that, in the event a Contractor becomes involved
in, or is threatened with, litigation with a subcontractor or supplier as a result of such direction, the Contractor
may request the Recipient to enter into such litigation to protect the interests of the Recipient, and, in
addition, the Contractor may request the United States to enter into such litigation to protect the interests of
the United States.

2 06-23
Statewide
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Special Provision 000 =t

Important Notice to Contractors I"::::"'f";'"'m

GENERAL

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance
based on quality, safety, and timeliness of the project.

2.1

2.2.

DEFINISIONS

Project Recovery Plan (PRP). A formal, enforceable plan developed by the Contractor, in consultation with
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the
Contractor proposes to correct project-specific performance deficiencies.

In accordance with 43 TAC §9.23, the District will request a PRP if the Contractor’s performance on a project
is below the Department’s acceptable standards and will monitor the Contractor’'s compliance with the
established plan.

Corrective Action Plan (CAP). A formal, enforceable plan developed by the Contractor, and proposed for
adoption by the Construction Division or Maintenance Division, that documents the cause of noted quality,
safety, and timeliness issues and specifies how the Contractor proposes to correct statewide performance
deficiencies.

CONTRACTOR EVALUATIONS

In accordance with 43 TAC §9.23, the Engineer will schedule evaluations at the following intervals, at

minimum:

B interim evaluations at or within 30 days after the anniversary of the Notice to Proceed, for Contracts
extending beyond 1 yr. and

W final evaluation, upon project closeout.

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated.

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to
develop a PRP to document expectations for correcting deficiencies.

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s
satisfaction may result in inmediate referral to the Performance Review Committee for consideration of
further action against the Contractor.

The Engineer will consider and document any events outside the Contractor’s control that contributed to the
failure to meet performance standards or comply with a PRP, including consideration of sufficient time.

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision
on a Contractor’s evaluation score and recommendation of action required in a PRP or follow-up for
noncompliance is final.

1-2 07-23
Statewide



2024 Specifications 000-016

4.

DIVISION OVERSIGHT

Upon request of the Construction Division or Maintenance Division, develop and submit for Division approval
a proposed CAP to document expectations for correcting deficiencies in the performance of projects
statewide.

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review
Committee for consideration of further action against the Contractor.

The Division will consider and document any events outside the Contractor’s control that contributed to the
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and
associated costs as appropriate.

PERFORMANCE REVIEW COMMITTEE

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final
evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any
information about events outside a Contractor’s control contributing to the Contractor’s performance, and any
documentation submitted by the Contractor and may recommend one or more of the following actions:

take no action,

reduce the Contractor’s bidding capacity,

prohibit the Contractor from bidding on one or more projects,

immediately suspend the Contractor from bidding for a specified period of time, by reducing the
Contractor’s bidding capacity to zero, or

W prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder.

The Deputy Executive Director will determine any further action against the Contractor.

APPEALS PROCESS

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy
Executive Director.

2.9 07-23
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Special Provision 000 —

Texas

Certificate of Interested Parties (Form 1295) lif”"

Submit Form 1295, “Certificate of Interested Parties,” in the following instances:
m at Contract execution for Contracts awarded by the Commission,

m at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1 million
or more,

m atany time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to $1 million or more
because of changes in the Contract,

W at any time there is an increase of $1 million or more to an existing Contract (e.g., change orders, extensions, and
renewals), and

m atany time there is a change to the information in Form 1295, when the form was filed for an existing Contract.

Form 1295 and instructions for completing and filing the form are available on the Texas Ethics Commission website.

1-1 07-23
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Special Provision 000 o

Texas
Important Notice to Contractors lif”"
Table 1
Daily Contract Administration Liquidated Damages
For Dollar Amount of Original Contract Dollar Amount of Daily Contract
Administration Liquidated
From More Than To and Including Damages per Working Day
0 1,000,000 618
1,000,000 3,000,000 832
3,000,000 5,000,000 940
5,000,000 15,000,000 1,317
15,000,000 25,000,000 1,718
25,000,000 50,000,000 2411
50,000,000 Over 50,000,000 4,265

In addition to the amount shown in Table 1, the liquidated damages will be increased by the amount shown in Item 8 of the
General Notes for Road User Cost (RUC), when applicable.

1-1 07-23
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Special Provision to Item 000 —

Texas

Small Business Enterprise in State-Funded Projects lif“"

1.

DESCRIPTION

The purpose of this Special Provision is to implement the Department’s policy of ensuring that SBEs have an
opportunity to participate in the performance of Contracts. If the SBE goal is greater than zero, Section 2.1.,
“Article A—SBE Goal is Greater than Zero,” will apply to this Contract; otherwise, Section 2.2., “Article B—No
SBE Goal,” will apply. The percentage goal for SBE participation in the work to be performed under this
Contract will be in accordance with the proposal.

2.1,

2.1.1.

2.1.2.

DEFINITIONS

A Small Business Enterprise (SBE) is a firm certified as such by the Department. Firms certified as
Historically Underutilized Businesses (HUBs) by the Texas Comptroller of Public Accounts and as
Disadvantaged Business Enterprises (DBEs) by the Texas Uniform Certification Program automatically
qualify as SBEs.

Article A—SBE Goal is Greater than Zero.

Policy. The Department is committed to providing contracting opportunities for small businesses. Therefore,
it is the Department's policy to develop and maintain a program to facilitate contracting opportunities for small
businesses. Consequently, the requirements of the Department's SBE Program apply to this Contract as
follows.

The Contractor will make a good faith effort to meet the SBE goal for this Contract.

The Contractor and any subcontractors will not discriminate on the basis of race, color, national origin, age,
disability, or sex in the award and performance of this Contract. These nondiscrimination requirements must
be incorporated into any subcontract and purchase order.

After a conditional award is made to the low Bidder, the Department will determine the adequacy of a
Contractor’s efforts to meet the Contract goal, in accordance with Section 2.1.2., “Contractor’s
Responsibilities.” If the requirements in accordance with Section 2.1.2., “Contractor’s Responsibilities,” are
met, the Contract will be forwarded to the Contractor for execution.

The Contractor’s performance in meeting the SBE goal during the construction period of the Contract will be
monitored by the Department.

Contractor’s Responsibilities. These requirements must be satisfied by the Contractor. An SBE Contractor
may satisfy the SBE requirements by performing at least 25% of the Contract work with their own
organization in accordance with Item 8, “Prosecution and Progress.”

The Contractor must complete an SBE Commitment Agreement Form for each SBE-certified firm the
Contractor intends to use to satisfy the SBE goal. The SBE Commitment Agreement Form must be submitted
to the Department’s Civil Rights Division (CIV) in Austin, Texas, no later than 5 P.M. on the 10th business
day, excluding national holidays, after the conditional award of the Contract. When requested, additional time
not to exceed 7 business days, excluding national holidays, may be granted based on documentation
submitted by the Contractor.

A Contractor that cannot meet the Contract goal, in whole or in part, must document the good faith efforts
taken to meet the SBE goal. The Department will consider as good faith efforts all documented explanations

1 07-23
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2.13.

2.14.

that are submitted and that describe a Contractor’s failure to meet an SBE goal or obtain SBE participation,

including:

B advertising in general circulation, trade association, and minority- or women-focused media regarding
subcontracting opportunities,

m dividing the Contract work into reasonable portions in conformance with standard industry practices,

m documenting reasons for rejection or meeting with the rejected SBE to discuss the rejection,

m providing qualified SBEs with adequate information pertinent to bonding, insurance, plans,
Specifications, scope of work, and the requirements of the Contract,

B negotiating in good faith with qualified SBEs, not rejecting qualified SBEs that are also the lowest
responsive Bidder; and

m using the services of available minorities and women; community organizations; Contractor groups;
local, state, and federal business assistance offices; and other organizations that provide support
services to SBEs.

The good faith effort documentation is due at the time and place in accordance with this Section. CIV will
evaluate the Contractor's documentation. If it is determined that the Contractor has failed to meet the good
faith effort requirements, the Contractor will be given an opportunity for reconsideration by the Department.

Should the Bidder to which the Contract is conditionally awarded refuse, neglect, or fail to meet the SBE goal
or demonstrate to the Department's satisfaction sufficient efforts to obtain SBE participation, the proposal
guaranty filed with the bid will become the property of the State, not as a penalty, but as liquidated damages.

The Contractor must not terminate an SBE subcontractor submitted on a commitment agreement for a
Contract with an assigned goal without the prior written consent of the Department.

The Contractor must designate an SBE contact person who will administer the Contractor’s SBE program
and who will be responsible for submitting reports, maintaining records, and documenting good faith efforts to
use SBEs.

The Contractor must inform the Department of the representative’s name, title, and telephone number within
10 days of beginning work.

Eligibility of SBEs. The Department certifies the eligibility of SBEs.

Firms certified as SBEs are listed in the Department’s online directory located at https://txdot.txdotcms.com/.

Only firms certified at the time of letting or at the time the commitments are submitted are eligible to be used
in the information furnished by the Contractor in accordance with Section 2.1.2., “Contractor's
Responsibilities.”

Certified HUBs and DBEs are eligible as SBEs.

The Department's SBE Program is governed by 43 TAC, Chapter 9, Subchapter K, “Small Business
Enterprise (SBE) Program.”

Determination of SBE Participation. SBE participation will be counted toward meeting the SBE goal in this
Contract in accordance with the following.

A Contractor will receive credit for all payments actually made to an SBE for work performed and costs
incurred in accordance with the Contract, including all subcontracted work.

An SBE Contractor or subcontractor may not subcontract more than 75% of a Contract. The SBE must
perform no less than 25% of the value of the Contract work with their own organization in accordance with
Item 8.
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2.15.

2.16.

22.

221.

22.2.

223.

2.24.

An SBE may lease equipment consistent with standard industry practice. An SBE may lease equipment from
the prime Contractor if a rental agreement, separate from the subcontract specifying the terms of the lease
arrangement, is approved by the Department before the SBE starting the work in accordance with the
following.

m |f the equipment is of a specialized nature, the lease may include the operator. If the practice is
generally acceptable with the industry, the operator may remain on the lessor’s payroll. The operator of
the equipment must be subject to the full control of the SBE, for a short term, and involve a specialized
piece of heavy equipment readily available at the jobsite.

m For equipment that is not specialized, the SBE must provide the operator and be responsible for all
payroll and labor compliance requirements.

Records and Reports. The Contractor must submit monthly reports of SBE payments (including payments
to HUBs and DBEs) to the Area Engineer’s Office after work begins. These reports will be due within 15 days
after the end of a calendar month.

These reports will be required until all SBE subcontracting or supply activity is completed. The SBE Progress
Report must be used for monthly reporting. Upon completion of the Contract and before receiving the final
payment, the Contractor must submit the SBE Final Report to the Area Engineer’s Office and a copy to the
District Construction Office. These forms may be obtained from CIV and reproduced as necessary. The
Department may verify the amounts being reported as paid to SBEs by randomly requesting copies of
invoices and cancelled checks paid to SBEs. When the SBE goal requirement is not met, documentation
supporting good faith efforts, in accordance with Section 2.1.2., “Contractor’s Responsibilities,” must be
submitted with the SBE Final Report.

SBE subcontractors and suppliers should be identified on the monthly report by SBE certification number,
name, and the amount of actual payment made to each during the monthly period. These reports are
required regardless of whether SBE activity has occurred in the monthly reporting period.

All such records must be retained for 3 yr. following completion of the Contract work and be available at
reasonable times and places for inspection by authorized representatives of the Department.

Compliance of Contractor. To ensure compliance with SBE requirements of this Contract, the Department
will monitor the Contractor’s efforts to involve SBEs during the performance of this Contract. This will be
accomplished by a review of monthly reports submitted by the Contractor indicating their progress in
achieving the SBE Contract goal and by compliance reviews conducted by the Department.

A Contractor’s failure to comply with the requirements of this Special Provision will constitute a material
breach of this Contract. In such a case, the Department reserves the right to employ remedies as the
Department deems appropriate in the terms of the Contract.

Article B—No SBE Goal.

Policy. Itis the Department’s policy that SBEs will have an opportunity to participate in the performance of
Contracts.

Contractor’s Responsibilities. If there is no SBE goal, the Contractor must offer SBEs an opportunity to
participate in the performance of Contracts and subcontracts. If an SBE is used, the requirements in
accordance with Section 2.1.4., “Determination of SBE Participation,” will apply.

Prohibit Discrimination. The Contractor and any subcontractor will not discriminate on the basis of race,
color, national origin, religion, age, disability, or sex in the award and performance of Contracts. These
nondiscrimination requirements must be incorporated into any subcontract and purchase order.

Records and Reports. The Contractor must submit annual reports pertinent to SBEs (including HUBs and
DBEs) to the Area Engineer’s Office by August 31 or at project completion, whichever comes first.
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These reports will be required until all SBE subcontracting or supply activity is completed. The SBE Progress
Report must be used for reporting. Upon completion of the Contract and before receiving the final payment,
the Contractor must submit the SBE Final Report to the Area Engineer’s Office and a copy to the District
Construction Office. These forms may be obtained from CIV and reproduced as necessary. The Department
may verify the amounts being reported as paid to SBEs by randomly requesting copies of invoices and
cancelled checks paid to SBEs.

SBE subcontractors and suppliers should be identified on the report by SBE certification cumber, name, and
the amount of actual payment made.

All'such records must be retained for 3 yr. following completion of the Contract work and be available at
reasonable times and places for inspection by authorized representatives of the Department.
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Special Provision 000

Schedule of Liquidated Damages

sf”
Texas
Department
of Transportation

For Dollar Amount of Original Contract Dollar Amount of Daily Contract

Administration Liquidated

From More Than To and including Damages per Working Day
0 1,000,000 760
1,000,000 3,000,000 968
3,000,000 5,000,000 1107
5,000,000 15,000,000 1527
15,000,000 25,000,000 2095
25,000,000 50,000,000 3072
50,000,000 Over 50,000,000 5093

In addition to the amount shown in Table 1, the Liquidated Damages will be increased by the amount shown in Item 8
“Prosecution and Progress,” of the General Notes for Road User Cost (RUC), when applicable.
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Special Provision to Item 8 % ’

Texas

Prosecution and Progress lif“"

Item 8, “Prosecution and Progress,” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 8.6., “Failure to Complete Work on Time,” is supplemented by the following.

6.1. Lane Closure Assessment Fees. Monetary assessment, as shown on the plans, will be made against the
Contractor for any lane closure or obstruction that overlaps into the peak-hour traffic for each time increment
shown on the plans or portion thereof, per lane, regardless of the length of lane closure or obstruction.

6.1.1. Definition of Terms. For this Contract, the following definitions apply.

6.1.1.1. Time Increment. Any continuous defined increment of time or portion thereof for a period beginning at that
point when lanes are closed or obstructed by the Contractor’s operations.

6.1.1.2. Assessment Fee. The amount shown on the proposal for each defined time increment, representing the
average cost of interference and inconvenience to the road user for each lane closed or obstructed during
peak-hour traffic. The Engineer may allow a proportional fee assessment for closures that do not involve an
entire defined time increment.

6.1.1.3. Closure or Obstruction. When the Contractor’s operations result in a reduced lane width of the travel way
or shoulder less than that shown on the plans.

6.1.14. Peak-Hour Traffic Times. Schedule of days and times described in the General Notes when lane closures
or obstructions are not allowed.

6.1.2. Fee Calculation and Collection. The assessment fee will be deducted from the amount due to the
Contractor on the monthly construction estimate, and thus retained by the Department. The Engineer will
determine the time of overlap of lane closures or obstructions for calculating the assessment fee. The fee is
based on road user costs and is assessed not as a penalty, but for added expense incurred by the traveling
public.
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Special Provision to Item 8 % ’

Texas

Prosecution and Progress lif“"

Item 8, “Prosecution and Progress,” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 8.1., “Prosecution of Work,” is voided and replaced by the following.

Begin work within 90 calendar days after the authorization date to begin work. Prosecute the work continuously to completion
within the working days specified. Unless otherwise shown on the plans, work may be prosecuted in concurrent phases if no
changes are required to the traffic control plan or if a revised traffic control plan is approved. Notify the Engineer at least 24 hr.
before beginning work or before beginning any new operation. Do not start new operations to the detriment of work already
begun. Minimize interference to traffic.

For Contracts with callout work and work orders, begin work in the right of way within the specified time and continuously
prosecute the work until completion.
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